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Office of the Superintending Engineer (M&P-ZPC) 

New House, Jodhpur -342003 (Rajasthan) 
      

 

SHORT TERM TENDER  SPECIFICATION 

 

 

 

 

 

 

SPECIFICATION No. JU/SE(M&P-ZPC)/TN-42 FOR MONTHLY READING ALONG 

WITH DETAILED STUDY OF METERS INSTALLED ON 11 KV OUTGOING AND 

INCOMING FEEDERS AT 33/11 KV SUB-STATIONS  UNDER JdVVNL DOMAIN. 
 

 

JU/SE(M&P-ZPC)/TN-42 
 

 

Last date for submission of Proposal is 28.02.2018 up to 01:00 PM 

 

Cost of tender specification: Rs.2950/-  (2500+450) 

 

 

 

 

Contact Details 

Contact Person Superintending Engineer (M&P-ZPC) 

Telephone: +91-291-2970135 . +919413359278 

�:Email semppcju@gmail.com 
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GENERAL PARTICULARS ABOUT THE TENDER IN BRIEF 

JODHPUR VIDYUT VITARAN NIGAM LIMITED 

Office of the Superintending Engineer (M&P-ZPC) 

Near         New Power House, Jodhpur -342003 (Rajasthan ) 
                      New Power House, Jodhpur -342003 (Rajasthan )2514253                 

 

SPECIFICATION No. JU/SE(M&P-ZPC)/TN-42 FOR MONTHLY READING ALONG 

WITH DETAILED STUDY OF METERS INSTALLED ON 11 KV OUTGOING AND 

INCOMING FEEDERS AT 33/11 KV SUB-STATIONS UNDER JDVVNL DOMAIN. 

OUTGOING AND INCOMING FEEDERS AT 33/11 KV SUB-STATIONS UNDER 

JdVVNL DOMAIN. 

Availability of tender documents on 

website  
12.02.2019 

Last Date  & Time for down loading of 

Tender documents           
Up to 28.02.2019 01.00 PM  

Last date for submission of queries of 

bidders (through E-mails only) 
Up to 03.00 PM of 01.03.2019 

Last Date & Time for online                         

submission of Tender bids 
Up to 28.02.2019; 01.00 PM  

Date & Time for online opening of 

Tender bids 
01.03.2019 ; 03:00 PM 

RISL Processing fee (nonrefundable) Rs.1,000/- (Rs. One Thousand  only) 

Cost of Specification(nonrefundable) 

 

 Rs. 2,950/- (Rs. Two Thousand Nine  Hundred Fifty 

only) 

Validity  

Estimated Cost of work(Approx.) Rs. 289.12 lacs (Approx.) with 18% GST 

Bid Security  

BID SECURITY of Rs. 578248.00 

 (Rs. five lacs seventy eight thousand two hundred 

forty eight only) (2 % of TC ) * 

Tendered Quantity of specified scope in 

Nos. 

For 11 KV Outgoing Feeders       10215 Nos.  

For 11 KV Incomer Feeders        2716 Nos. 

Contact Person (Authorized Bid 

signatory) 

Superintending Engineer (M&P-ZPC), JdVVNL 

Jodhpur 

Correspondence Address  

The Superintending Engineer (M&P-ZPC) 

JdVVNL,New Power House, Jodhpur -

342001(Rajasthan ) 

Telephone no. & Fax No. Website & 

Email Address of RISL 

Web: www.jdvvnl.com  

Web: http://risl.rajasthan.gov.in 

Email: info.risl.rajasthan.gov.in 

 
 

 

Address of RISL:-  RajCOMP info Service Limited (RISL) 

1
st
 Floor, Yojana Bhawan, Tilak Marg, C-Scheme, Jaipur (Rajasthan) 

Phone: 0141-5103902, 4031900 Fax: 0141-2228701 

Web: http://risl.rajasthan.gov.in, Email: info.risl@rajasthan.gov.in 
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 WEB PAGE 

(Annexure-I) 

          

 

 
                    

Office of the Superintending Engineer (M&P-ZPC) 

             New Power House, Jodhpur -342003 (Rajasthan ) 
                              Email ID:-semppcju@gmail.com  Ph. No.0291-2970135 
              

SHORT TERM E- TENDER NOTICE                                          

‘E’- Bids are invited in two parts (Techno-commercial bid & price bids) from eligible 

bidders for carrying out the below mentioned works in Jodhpur Discom:- 

Package  

No. 
Particulars of Work 

Estimated 

Cost                

(In Rs. 

Lacs)/ 

Qty. 

EMD/ Bid 

Security 

Amount (In Rs. 

Lacs.) 

Cost of 

bidding 

Docum

ent (In 

Rs.) 

Schedule 

download 

end date 

and last 

date of  

submission  

Date of 

Opening of 

Techno 

commercial 

bids of the 

package (s) 

JU/ SE 

(M&P-

ZPC)/ 

TN-42 

MONTHLY READING 

ALONG WITH DETAILED 

STUDY OF METERS 

INSTALLED ON 11 KV 

OUTGOING AND 

INCOMING FEEDERS AT 

33/11 KV SUB-STATIONS 

UNDER JdVVNL 

DOMAIN. 

Approx. 

Rs.  

289.12 

BID 

SECURITY 

of Rs. 

578248.00 

 (Rs. five 

lacs seventy 

eight 

thousand 

two hundred 

forty eight 

only) (2 % 

of TC ) * 

Rs. 

2950/- 

1:00 PM on 

28.02.2019 

 

 

3:00 PM on 

01.03.2019 

 

 

 

1. Bid documents will be made available on ‘E’-tendering portal 

http://www./eproc.rajasthan.gov.in & www.jdvvnl.com for viewing. The bidders, in 

their own interest are requested to read very carefully the bid document before 

submitting the bid only through online on website http://www.eproc.rajasthan.gov.in 

up to the time & date as specified above. 

The bid processing fee of Rs. 1,000/- shall be paid vide DD/BC in favour of MD, 

RISL, Jaipur and cost of Tender specification and EMD as mentioned above against 

each be paid vide DD/Bankers Cheque in favour of Accounts Officer (DC), JdVVNL, 

Jodhpur and shall be deposited in the office of SE (M&P-ZPC), JdVVNL, New, 

Jodhpur UP TO 01.00 PM one day prior to opening of tender.  

2. Eligible bidders should submit their bid well in advance instead of waiting till last date. 

JdVVNL will not be responsible for non – submission of bid due to any website related 

problems or due to any other reasons.  Bidders shall make correspondence on email 

address of this office as mentioned above.  Note: - All eligible interested bidders are 

required to get enrolled on ‘E’- Tendering portal http://www.eproc.rajasthan.gov.in    

                 

 
                       SUPERINTENDING ENGINEER (M&P-ZPC) 

                                                                                    JdVVNL, Jodhpur 
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JODHPUR VIDYUT VITRAN NIGAM LIMITED 

 

SHORT TERM TENDER NOTICE 

 
Jodhpur Vidyut Vitran Nigam Ltd. [JdVVNL] invites online bids from competent agency 

for entering into a work on contract for Detailed study of meters installed on 11 KV 

outgoing & incoming feeders at 33/11 KV sub-stations in JODHPUR DISCOM which will 

involve in following activities 

 

SCOPE AND ACTIVITIES 

 

           Monthly reading along with Detailed Study Of Meters Installed On 11 KV 

Outgoing & incoming Feeders At 33/11 Kv Sub-Stations 

a. MRI of all 11 KV Outgoing feeder & Incoming feeder meters and meters installed 

in VCBs (only if main feeder meter is non functional) shall be taken by the 

contractor on monthly basis.   

b. Daily feeder wise analysis report for number of interruptions with duration in 

respect of each feeder shall be reported by the contractor on monthly basis.   

c. Daily feeder wise analysis report showing total hours for single phase supply fed 

and three phase hour supply fed shall be reported by the contractor on monthly 

basis.   

d. Daily feeder wise units consumed (KWH) shall be reported by the contractor on 

monthly basis.   

e. Daily feeder wise load unbalancing details between R, Y & B phase shall be 

reported by the contractor on monthly basis. The incoming feeders having  

difference in load current between any two phases over 20 % of Ib shall be reported 

in hard copy to concerning FM & SE (M&P) such information shall be furnished 

power transformer wise, 33/11 KV sub-station wise, sub-division wise and O&M 

circle wise.      

f. The monthly feeder wise T&D losses shall be reported by the contractor.  The 

feeder wise energy billed data shall be provided by Nigam to the contractor on 

monthly basis.    

g. Analysis sheet showing comparison of feeder wise losses of reporting month with 

respect to losses worked out in the preceding month shall be reported by the 

contractor on monthly basis, feeder energy consumption submitted to XEN (EA) 

with correct multiplication of MF.   

h. Monthly feeder wise analysis report showing total hours for single phase supply 

fed and three phase hour supply fed during the reporting month shall be reported by 

the contractor. A separate report in hard copy highlighting out list of 11 KV feeders 

where excess supply (on rural block supply wise feeder if supply is given more 

than six hours) shall be reported by the contractor on monthly basis.  

Note: - in case Nigam decide to change the duration of block supply other than 

existing scheduled block supply hours, the bidder shall have to furnish the 
above information for revised block schedule as per Nigams requirement.   
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i. A separate report highlighting out list of 11 KV feeders recording T&D losses in 

increasing trend (if variation is 2% or more) with respect to previous months shall 

be reported by the contractor on monthly basis. Such information shall be furnished 

11 KV feeder wise, sub-division wise and O&M circle wise.      

j. The feeder wise monthly average power factor shall be reported by the contractor 

on monthly basis.   

k. The list of defective feeder meters / metering equipments shall be furnished on 

monthly basis.  Such information shall be furnished 11 KV feeder wise, sub-

division wise and O&M circle wise.      

l. The contractor shall have to use and arrange their own CMRI along with complete 

Accessories, Hardwares, Consumables, Manpower, means and tools etc. For 

downloading the meters.  However the software shall be provided by Nigam.  

 

m. The contractor will re-seal the optical / RS-232 / RS-485 port after downloading 

the data,  Poly carbonate seals as per the specification of JdVVNL (the 

specification of seals shall be provided to successful bidder) is to be supplied and 

provided by the agency after approval from Superintending Engineer (M&P-ZPC), 

JdVVNL, Jodhpur. The details of seals shall also be provided along with the report 

to the concerned authorities.   

 

n. Any other relevant information as required by Nigam. 

o. The contractor takes reading of all 11 Kv feeders through CMRI only &verify the 

all master data ,Monthly consumption of feeders with MF and also verified the 

supply KWH by concern AEN (O&M/REC) and then submitted to concern XEN 

(O&M) for correctness of Data, after verification from O&M wing submitted in 

soft copy & Hard copy of complete data and information to respective XEN (EA) 

under control of SE(M&P-ZPC) Jodhpur, for uploading on Discom billing system 

for analysis of system generated(T&D) losses . 

p. If any feeder metering is found defective / Brunt meter, intimated to all concern 

AEN/XEN/SE(O&M) and copy to AEN (Protection) of the concern circle for 

rectification& intimate to SE (M&P-ZPC) office  in soft/ Hard copies up every 10
th

 

of month . 

q. XEN(O&M/EA) & SE (M&P) on monthly basis.  The information in hard copy 

where ever asked specifically in this specification or any useful or relevant 

information (as decided by Nigam during currency of this tender) shall be 

furnished to all SE (O&M) also in addition to AEN(O&M/M&p),XEN(O&M/EA) 

and SE (M&P-ZPC).    

  The above work under contract work of reading of feeder meters through 

CMRI shall be for one year initially, however, Nigam shall review same as per 

need and same can be extended for more additional time. 

Note:- The agency (the successful bidder) shall commence the work within 15 

days from the date of receipt of work order with providing the applications 

suitable for Windows and Android so that officers of JdVVNL may view and 

monitor all the required output information and progress covered under subject 

tender on laptops and smart phones.  The applications so developed shall be users 

friendly.  It also   includes development of a Dash Board and the information and 
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output reports shall be updated on daily basis with reports, MIS information / as 

per requirement of JdVVNL.  The code and software shall be property of 

JdVVNL.  There shall be provision of making access to above information on 

web site at different level and rights with valid login and password including 

admin rights to the designated officers of JdVVNL to create new user to define 

right to them .  The Nigam shall have right to ask any other relevant information, 

from the available data and test reports , from agency throughout the currency of 

this tender and the agency shall have to provide all such information within 15 

days from the date of such intimation without any extra charges. 

 

NOTE—For detailed scope of work Section-III, Part-2 of this specification please 

be referred.     
 

         The brief particulars are as follows: 

TENDER FEE Rs. 2950/- 

Last dt. of online submission of 

tender 
Up to25.02.2019 01.00 PM  

Date of opening tender online At 3.00 PM of 26.02.2019 

SECURITY DEPOSIT 10 % of total contract value 

EARNEST MONEY BID SECURITY of Rs. 578248.00 

 (Rs. Fifty-seven lacs eight thousand two hundred forty 

eight only) (2 % of TC ) * 

Work domain (Circles) JODHPUR(CC) 

 JODHPUR (DC) 

PALI 

SIROHI 

JALORE 

BARMER 

JAISALMER 

BIKANER( DC) 

CHURU 

SRI GANGANAGAR 

HANUMANGARH 

VALIDITY 120 DAYS FROM DATE OF OPENING OF TECHNICLA 

BID OR 90 DAYS FROM THE DATE OF OPENING OF 

FINANCIAL BID WHICHEVER IS LATER  

 

 

 

The prospective Bidder should have the necessary competence, adequate financial 

standing, sufficient experience, expertise and related infrastructure for handling contract 

work of similar nature. The other qualifying requirements are given in the section –III, Part 

–3 of this specification. 

 

The Agency shall have to carry out onsite testing and sealing of meters installed at the 
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consumer premises as desired by JdVVNL, validate, update and collect the related data of 

the consumers and monthly meter reading along with detailed study of data of meter 

installed on 11 KV outgoing & incoming feeders at 33/11 KV sub-stations under JdVVNL 

domain. Agency shall also submit the report along with the testing results taken at site of 

individual consumer. 

 

The Agency shall quote most reasonable rates for the service to be rendered as following: 

 

Valid prices in Indian currency shall be quoted by the bidder (only online) for all desired 

work / activities (quoting rates for partial work shall not be allowed), failing which their 

bid shall be rejected.  The successful bidder shall have to work in any part of Physical 

Domain of Jodhpur Discom and accordingly bidders have to submit the tender carefully.  

The bidder shall not quote circle wise prices.   

 

The Nigam will have right to award contract to any one firm or more than one firm as per 

Nigam’s requirement, for any quantities as per need/ requirement of Nigam.     

 

Technical Bid and Price Bids are to be submitted in two part / separate cover as specified. 
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Section - I 

INSTRUCTIONS TO BIDDERS 

 
1.0 GENERAL INSTRUCTIONS: 

1.1 The Jodhpur Vidyut Vitran Nigam Ltd, or any authority designated herein after 

called 'OWNER' will receive bids in respect of services as set forth in the 

accompanying specification. All bids shall be prepared and submitted in 

accordance with these instructions. The Bidder, in his own interest is requested to 

read very carefully these instructions and the terms and conditions as incorporated 

in General Conditions of Contract and Technical specification before filling the Bid 

proposal form. If he has any doubt as to the meaning of this specification or any 

portion thereof, he shall before submitting the Bid, refer the same to the 

Superintending Engineer (M&P-ZPC), Jodhpur Vidyut Vitran Nigam Limited, 

Jodhpur  in writing well in time before the specified date of opening of Bids so that 

such doubts may be clarified. Submission of the Bid shall be deemed to be the 

conclusive proof of the fact that the Bidder has acquainted himself and is in 

agreement with all the instructions, terms and conditions governing the 

specification, unless otherwise specifically indicated / commented by him in his 

Bid. 

1.2 Bids submitted after the time and date fixed for receipt of bids as set out in the 

invitation to Bid may be rejected. 

1.3 The works referred herein shall cover the entire scope of the proposal which 

include commissioning and erection & commissioning of equipment including the 

successful completion of performance and guarantee tests which the owner desires 

to get executed. 

2.0 SCOPE OF THE PROPOSAL:   

2.1 The scope of the proposal shall be on the basis of bidder's responsibility, 

completely covering all the material erection activities specified under the scope 

of work. It will include the following: 
 

(a) The Jodhpur Vidyut Vitran Nigam Ltd. [Hereinafter to be referred to as 

JdVVNL ] is proposing to develop an efficient and effective system for testing 

and sealing of consumer meters at site in JODHPUR DISCOM with the help of 

an external Agency having sufficient experience, expertise, adequate financial 

strength and related infrastructure facilities. The idea is to test the meters for 

their accuracy including defect in installations if any, noticed at site, and 

sealing, consumer wise data collection and analysis for monitoring of status and 

performance of the meters installed at consumers premises in the area under 

consideration, and also to increase the consumers’ satisfaction level. 

(b) The job involves as detailed in Sec-III Part-3 however any work if specifically 

not mentioned but reasonably implied for the successful implementation and 

good performance of the proposed work are deemed to be included and are to 

be executed. The main idea behind the proposed work to develop an efficient 

and effective system for testing/checking and sealing of Single Phase and Three 

Phase whole current meters at site in JdVVNL. 
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(c) The Agency is advised in its own interest to examine the bid documents, 

instructions, forms, terms and general information. Failure to provide 

information, which is essential to evaluate the bid or to provide timely 

clarification or substantiation of the information supplied or submission of bid 

not substantially responsive to the bid document may result in disqualification. 

2.2 Bids not covering the above entire scope of works shall be treated as 

incomplete and shall be rejected. 

 

3.0 QUALIFICATION REQUIREMENTS: 

The qualification requirements of the bidders are mentioned in Section-III Part-1 

of the bidding document.  The bids of bidders fulfilling these requirements only 

would be considered for evaluation & award of contract. 

4.0 SUBMISSION OF BIDS: 

The bidders in their own interest are requested to read very carefully Sect ion-I  

( Instruction to bidders), Section-II (General Condition of Contract) & 

Section-III Part-3 (Technical Specification) before filling the bid.  The Bid 

documents be downloaded from JdVVNL website www.jdvvnl.com or 

http://eproc.rajasthan.gov.in and upload the tender on website of RISL 

www.http://eproc.rajasthan.gov.in. No hard copy of the bidding documents will be 

provided to the bidders through this office. In case of any discrepancy found in 

bidding documents downloaded from the website and appended with the bid (as 

a bid document) and original copy of such document available in the office of 

Superintending Engineer (M&P-ZPC), Jodhpur Discom, Jodhpur will be 

considered as final document for all purpose. The cost of Bid document as 

published in NIT shall be furnished along with EMD before opening of bid and 

scan copy be upload on website of RISL. The document shall be downloaded/ 

uploaded in the manner prescribed in bid document. 

4.1 Tenders shall be submitted online in the electronic format attached here to and all 

blanks in the tender and the schedule to the specification shall be duly filled in. The 

completed forms, schedule(s) shall be considered as part of the contract 

documents in the case of successful tenderer (s). 

4.2 No alteration should be made to the  format  of the tender specification     and 

schedules. The tenderer must comply entirely with specification. 

4.3 The tender and all accompanying documents shall be in Hindi/English Language 

and shall be signed digitally by a responsible and authorized person. The name, 

designation and authority of the signatory shall be stated in the tender. 

4.4  Tender should be filled in only with ink or typed and must be submitted online 

after signing digitally . 

4.5 All additions, alterations and over-writing in the bid must be clearly signed by the 

signatory of the bidder otherwise bid will be summarily rejected. 

4.6 The bidder must quote the prices strictly in the manner as indicated herein, failing 

which bid is liable for rejection. The rate/prices shall be entered in words as well as 

in figures. These must not contain any additions, alterations, over-writing, cuttings 

or corrections and any other marking which leave any room for doubt. 

4.7 The Purchase Authority will not be responsible to accept any cost involved in the 

preparation or submission of bids. 

4.8 Any printed conditions of sale on the bid shall not be accepted by the purchase 

Authority. 

4.9 The tender offer shall be submitted in time specified on 

http://eproc.rajasthan.gov.in in electronic format in the following manner: 

i. COVER – I  for details of EMD / Valid exemption certificate/ Registration 
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certificate with copy of letter indicating validity of B.G. / Tender processing fee 

and Cost of Tender document (to be filed in pdf format). 

ii. COVER – II  for   Techno- Commercial  Bid (to be filed in pdf format): 

In this part of bid, tenderer will have to furnish Guaranteed Technical Particulars in 

regard to all requirement details of Technical Specification (Section-III Part-3) and 

confirmation of commercial terms and conditions of GCC (General Conditions of 

Contract) and its addendum/corrigendum, if any, along with details required in 

various/schedules “EXCEPT THE PRICE SCHEDULE” so that the purchaser may 

be able to examine whether the offer submitted is technically acceptable and also 

confirm to our commercial terms and conditions or not. 

iii. COVER – III for Financial/Price Bid/BOQ (to be filed in pdf and xls format). 

This price bid shall include submission of details of prices as per Schedule-2 of 

the specification. The price bid will be opened only after being satisfied with 

Technical and Commercial Bid as per qualifying requirement stipulated in the 

Specification and bid of such qualified bidders will only be opened. The date of 

opening of such price Bids will be intimated in due course of time. 

 

4.10 Bidders shall indicate in their bid the name and complete address of Excise 

authorities under whose jurisdiction is their works / offices falls. 

 

4.11 All bids and accompanying documents shall be addressed to the S.E. (M&P-

ZPC) Jodhpur Vidyut Vitran Nigam Limited, Jodhpur. 

4.12 The tenderer should sign the tender documents digitally and stamped on each page. 

4.13 The tenders given in the form other than prescribed form will not be considered. 

4.14 Only one representative, on submission of valid authorization of the signatory of 

the bid, will be allowed to be present during the opening of the bid. 

4.15 The conditional bids shall not be accepted. 

 

5.0 EARNEST MONEY DEPOSIT: 

i. The bidder shall furnish bid guarantee (Earnest Money Deposit) as mentioned in 

“Invitation for bids”/Tender Notice by crossed bank draft payable in the name of 

Accounts Officer (DC), JdVVNL, Jodhpur. The Demand draft shall be 

accompanied with the bid in an envelope as per instructions given in these bidding 

documents. No other mode of deposit shall be accepted.  

Or 

The bidder shall furnish 100% amount of earnest money deposit  by crossed bank 

draft payable in the name of  Accounts Officer (DC), JdVVNL, Jodhpur, along 

with irrevocable bid bank guarantee or on the Rajasthan State Non Judicial Stamp 

Paper of worth Rupees 0.25% of value of Bank Guarantee subject to maximum 

Rs. 25000/- duly authenticated either by a first class Magistrate or Notary Public or 

directly confirmed by the issuing Bankers furnished valid for a period of 180 days 

excluding the grace period of 90 days.(Bid bank guarantee format is enclosed at 

Annexure-A). The demand draft of 100% amount of EMD or bank guarantee for 

shall accompany with the bid in an envelope as per instructions given in these 

bidding documents. “In case of invocation of Bank guarantee issuing Bank must 

authorize for entertaining the case at the sister branch located in Rajasthan”. The 

Bank guarantee must be from any Nationalized / Scheduled Bank. (Bid-bank 

guarantee form for EMD is enclosed with this doc.) 

ii. Any other mode except as specified under clause (i) above such as Postal orders/ 

cheques/ other forms of instruments are not acceptable.  
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iii. In case of unsuccessful tenderer, the Earnest money will be refundable on 

production of the original receipt within a fortnight after finalization of the tender. 

In case of successful tenderer(s) the Earnest Money will be taken into account in 

arriving at the amount of the security cum performance guarantee if vendor(s) 

desires to furnish cash security deposit. However if the security cum performance 

guarantee is furnished through bank guarantee (BG) the EMD will be released 

consequent to acceptance of such BG. 

iv. Request for adjustments/proposals for acceptance of Earnest Money deposits, if 

any, already lying with the Discom’s in connection with some other tenders/orders 

shall not be entertained. 

v. No interest shall be payable on such Deposits. 

vi. The JdVVNL reserves the right to forfeit Earnest Money Deposit or a part thereof 

in circumstances, which according to it indicate that the tenderer is not earnest in 

accepting/executing order placed under the specification. 

vii. The firms/contractors registered with MSMED ( for same nature of work ) scheme  

for similar nature of work  shall furnish Bid security  1/2 % as against normal 2 % 

(in multiple of Rs. 100 higher side) of the estimated cost put to the tender along 

with attested copy of the valid UDYOG AADHAR for the same shall however 

have to be accompanied in the bid. The bidders not registered under the MSMED 

required for participation in Tender enquiry (Invitation to bidders) would not be 

entitled for relaxation in BID Security (bankers cheque/bank guaranty)  Deposition 

and they have to furnish Bid security  2% . 

6.0 DOCUMENTS TO BE UPLOADED WITH THE TENDER:  

The tender shall be accompanied with the following schedules, documents. The 

tender who is not accompanied by any or all the following mentioned schedules, 

documents or is accompanied by incomplete annexure/ schedules is liable for 

rejection. 

 

a. Cover I for details of EMD / Tender processing fee and Cost of Tender document as 

detailed below: 

 

i. Proof of depositing EMD (DD/Banker’s Cheque) /vendor Registration 

certificate with copy of letter indicating validity of B.G / central or state Govt. 

undertaking certificate for exemption. 

ii. Proof of depositing DD/Banker’s Cheque towards e- tender processing fee. 

iii. Proof of depositing cost of tender documents (DD/Banker’s Cheque). 

 

b. Cover II for Techno- Commercial Bid as detailed below duly signed and stamped: 

 

i. Schedule-1 for bid proposal form. 

ii. Schedule 3 for confirmation with regard to “NIL DEVIATION” in respect of 

commercial terms & conditions of the specifications otherwise Schedule VB. 

iii. Schedule-4 for confirmation with regard to “NIL DEVIATION” in respect of 

Technical terms  & conditions  of  the specifications otherwise Schedule VA.   

iv. Schedule 5 for General Profile of the bidder. 

v. Schedule-6(A) regarding qualification requirements for annual turn-over/ 
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Profit and Loss account/balance sheet/ Income Tax Returns along with 

necessary supporting documents and certificate of a registered chartered 

Accountant for eligibility. 

vi. Schedule-6(B) for Details indicating execution of works during last three 

financial years along with supporting documents like copy of W.O., G-

Schedule, final bill, duly notarized completion certificate etc. specified in 

“Qualification requirements”. 

vii. Schedule-7 for list of past Experience. 

viii. Schedule-8 for Particulars & details regarding list of equipments & Technical 

hands available as per requirement of specification. 

ix. Schedule-9 for Delivery/ Work completion schedule.  

x. Copy of class “A” Electrical contractor license. 

xi. Copy of registration with labour department, insurance certificate, undertaking 

in respect of registration of building and construction, Act-1996 and other 

supporting documents required as per specifications. 

xii. Copy of ISO certificate 

xiii. Other details/information in the schedule(s) or Annexure(s), wherever specified 

in tender document. 

xiv. Power of Attorney for authorized signatory to sign the tender document 

digitally. 

xv. Name & Complete address of excise authority under whose jurisdiction their 

works/office falls. 

xvi. copy of latest Balance-Sheet for last 3 years. 

xvii. Name & correspondence address of the bidder along with phone /Fax No. & 

email address. 

 

c. Cover-III For financial/price bid/BOQ (to be filled in Excel format) in 

prescribed schedule. 

 

7.0 INFORMATION REQUIRED WITH THE PROPOSAL: 

 

I. Oral statements made by the Bidder at any time related to any matter will not be 

considered. 

II. The bidder may   use in the bid Standard catalogue pages and other documents 

to provide additional information and data as deemed necessary. 

III. The Bidder, along with its proposal, shall submit a list of recommended 

erection equipments and materials, which may be required for the purpose of 

erection of equipment and materials supplied under the contract. 

IV. In case the 'Proposal' information contradicts the specification requirements, the 

specification requirements will govern, unless otherwise brought out clearly in 

the technical/ commercial deviation schedule. 
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8.0 RECEIPT AND OPENING OF BIDS: 

I. Bidder shall submit their bid in electronic format, digitally signed and stamped on 

each page. Bidder shall procure Digital Signature Certificate (DSC) as per IT act 

- 2000. 

II. The electronically received bids will be opened in the office of the 

Superintending Engineer (M&P-ZPC), Jodhpur Vidyut Vitran Nigam Limited, 

Jodhpur  on stipulated date & time in the presence of such tenderers or their 

authorized representative, who choose  to be  present. The system does not permit 

electronic submission of late tenders after the due date & time. 

III. In case, the date fixed for opening of the tenders be declared as a public holiday, the 

bid shall be opened on the next date on which office re-opens after such holiday(s). 

 

9.0 FORMAT AND SIGNING OF BIDDER:  

I. The tender must contain the name, designation and place of business of the person 

or persons making the tender and must submit online & signing digitally with   

his DSC (Digital Signature).  Tender by a partnership firm must be  furnished with  

full names of all the partners and should be signed  digitally by one of  the 

member of partnership firm or by a  authorized representative indicating the 

designation of the person or persons, with  authority letter signed  by  the  

Chairman/ Secretary  other person authorized to bind  the  Corporation / Company 

in the matter. 

II. Bid by a partnership must be furnished with full names of all partners and be 

signed with the partnership firm name, followed by the signature (s) and 

designation (s) of the authorized partner (s) or other authorized representative (s). 

III. Bids by corporation/ company must be signed with the legal name of the 

corporation/ company by the President, Managing Director or by the Secretary or 

other person or persons authorized to bid on behalf of such corporation/ company in 

the matter. 

IV. A bid by a person who affixes to his signature the word 'President', 

'Managing Director' 'Secretary', 'Agent' or other designation without disclosing his 

principal will be liable to be summarily rejected. 

V. Satisfactory evidence of authority of the person signing on behalf of the Bidder 

shall be furnished with the bid. 

VI. The Bidder's name stated on the proposal shall be exact legal name of the firm. 

VII. Erasures or other changes in the bid documents shall bear the initials of the 

person signing the bid. 

VIII. Bids not conforming to the above requirements of signing shall be disqualified. 

 

10.0 UNDERSTANDING AND CLARIFICATIONS ON DOCUMENTS AND 

SPECIFICATIONS: 

a.     The Bidder is required to carefully examine the specifications and documents and 

fully inform himself as to all the conditions and terms matters which may in any 

way affect the Work or the cost thereof. If any Bidder finds discrepancies or 

omissions in the specifications and documents or is in doubt as to the true 

meaning of any part, he shall at once request in writing for at least 15 days before 

the specified date of opening of Techno-commercial Bid for 

interpretation/clarification by the owner. The Owner, then, will issue 

interpretation and clarifications as he may think fit in writing. After receipt of 

such interpretations and clarifications, the Bidder may submit his bid but within 

the time and date as specified in the Invitation to Bid. All such interpretations and 
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clarifications shall form a part of the specifications and documents, and 

accompany the bidder's proposal. 

b.     Verbal clarifications and information given by the owner or his employee(s) or his 

representative(s) shall not in any way be binding on the owne. 

11.0 EFFECT AND VALIDITY OF BID:  

i. The submission of any bid connected with these documents and specification 

shall constitute an agreement that the bidder shall have no cause of action or claim, 

against the owner for rejection of his bid. The owner shall always be at liberty to 

reject or accept any bid or bids at his sole discretion and any such action will 

not be called into question and the bidder shall have no claim in that regard against 

the owner. 

ii. The bids shall be valid for a minimum period of 120 days (One hundred 

twenty) days from the date of opening of t e c h n i c a l  bids or 90 days from 
the date of opening of financial bid whichever is later.  Bids mentioning a 

shorter validity period than specified are likely to be summarily rejected /ignored. 

iii. Owner may ask for extension in validity period. The bidder will be at liberty 

to accept it or not. In case bidder agrees to extend the validity period without 

changing his original offer, he will be required to extend validity period of the 

Bank Guarantee (Submitted against the EMD) suitably. 

12.0 COST OF SPECIFICATION:  

The cost of Bid document as published in NIT shall be furnished along with EMD 

prior to opening of bid and scan copy be upload on website of RISL. The document 

shall be downloaded/ uploaded in the manner prescribed in bid document. The cost 

of bid and EMD shall be furnished through Bank Draft payable to Accounts 

Officer (DC), JdVVNL, Jodhpur. 

13.0 LATE BIDS:  

 The system does not permit electronic submission of late tenders after the due date 

& time. 

14.0 CLARIFICATION OR MODIFICATION OF BIDS:  

To assist in the examination, evaluation and comparison of bids, JdVVNL may ask 

Bidders individually for clarification, in writing. No change in the substance of the 

bid shall be permitted except as required to confirm the correction of any 

typographical error. JdVVNL may modify ‘Financial bid’ based on discussions 

with individual Bidders short-listed even after opening of ‘Technical bid’. 

15.0 REJECTION OF BIDS:  

Any action on the part of the Bidder to revise the rates / prices and modification in 

the substance of original tender. Submission of any supplementary information 

unless & otherwise asked for at his own instance after the opening of the Bid may 

result in rejection of the Bid and also debar him from submission of Bid to the 

NIGAM at least for one year. 

The owner reserves the right to accept or reject any bid, and to annul the bidding 

process and reject all bids at any time prior to award of contract, without thereby 

incurring any liability to the affected bidder or bidders or any obligation to inform 

the affected bidder or bidders of the grounds for the owner's action. 
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16.0 OPENING OF FINANCIAL BID:  

The date and time for opening “Financial bid” will be intimated to the short-listed 

Bidders by JdVVNL in due course through ‘E’-Procurement web portal. ‘Financial 

Bid’ of the Bidders, not short-listed shall not be opened and shall be returned to 

such Bidders.  

17.0 SIGNING OF AGREEMENT:  

The successful bidder shall, on receipt of Letter of Award from JdVVNL enter into 

a contract with JdVVNL by jointly signing an agreement. The draft of the 

agreement based on the terms sheet, detailed in Part-II shall be forwarded to the 

successful bidder for execution. The agreement shall be executed within fifteen 

days thereafter. The person to sign the agreement shall be duly authorized by the 

Bidder. 

18.0 UNDERSTANDING & CLARIFICATIONS ON DOCUMENTS &  

SPECIFICATIONS: 

 The Bidder is required to carefully examine the specifications and documents and 

fully inform himself as to all the conditions and terms matters which may in any 

way affect the Work or the cost thereof. If any Bidder finds discrepancies or 

omissions in the specifications and documents or is in doubt as to the true meaning 

of any part, he shall at once request in writing for an interpretation / clarification by 

the owner. The Owner, then, will issue interpretation and clarifications as he may 

think fit in writing. After receipt of such interpretations and clarifications, the 

Bidder may submit his bid but within the time and date as specified in the 

Invitation to Bid. All such interpretations and clarifications shall form a part of the 

specifications and documents, and accompany the bidder's proposal. 

 Verbal clarifications and information given by the owner or his employee(s) or his 

representative(s) shall not in any way be binding on the owner. 

19.0 DUTIES AND TAXES: 

19.1   All custom duties, excise duties, sales taxes at concessional rate of 4% and other 

levies payable by the bidders in respect of the transaction between the bidders and 

their vendors/sub-suppliers while procuring any subassemblies, raw materials and 

equipment shall be treated as included in the bid price and no claim on this behalf 

will be entertained by the owner.  

 

19.2   The work contract tax , Service Tax , Sales tax at concessional rate of 4% , excise 

duty, local taxes, entry tax as applicable/ levi able on the goods procured from 

outside Rajas than, levies, and other liabilities of Govt , if levy able in respect of the 

transaction between the owner and the contractor under the contract on the date of 

opening of bids (techno-commercial) shall be treated as included in the bid price and 

no additional payment on this account shall be paid by the Nigam.  
 

19.3 Any income tax, surcharge on income tax and other corporate taxes including work 

contract tax, service tax and  entry tax as applicable/ levi able on the goods procured 

from outside Rajasthan as attracted under the law, shall be deducted at source, as per 

the prevailing Govt. rules  by payment making authority from each bill. Necessary 

TDS certificate shall be issued by payment making authority. 
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19.4 JdVVNL is registered dealer under Rajasthan Sales tax and Central Sales tax Act 

and is entitled to concessional rate of Central/State sales tax as per rules in force. In 

accordance to above, the prices of material indicated in B.S.R. (G-schedule) include 

sales tax at the applicable rate and therefore for supply of material, the sales tax at 

actual subject to maximum of applicable rate shall only  be payable. Necessary 

declaration Form ‘C’ or prescribed certificate for availing supply of material on 

concessional sales tax shall be issued by the Nigam on completion of ordered work. 

19.5 Any statutory variation in existing rates of taxes /duties/ levies/charges during 

contracted completion period shall be to Nigam’s account. However, for claiming 

any such statutory variation, the contractor is required to furnish the documentary 

evidence /proof in support of the same for scrutiny and approval. Any downward 

variation in above rates of taxes/duties/levies shall have to be passed on to the 

Nigam. 

19.6 GST:-As GST act has been affected from 01.07.2017, therefore, BOQ has been 

prepared accordingly with applicability of GST .Further .Old Tax structure wherever 

appearing in ITB/GCC/Specification may be replaced by GST as per Notification. 

            Further, GST registration number of Jodhpur Discom is 08AAACJ8578R1ZJ. 

             NOTE :- The bid document is made as per the prevailing Rajasthan transparence in      

public procurement Act -2012 and RTPP Rules 2013 , however in the case of any 

contradiction found  the matter  shall be govern by prevailing RTPP rule  2013 . 

20.0 POLICY FOR BIDS UNDER CONSIDERATION: 

Bids shall be deemed to be under consideration immediately after they are opened 

and until such time official intimation of award / rejection is made by the owner to 

the bidders. While the bids are under consideration, bidders and / or their 

representatives or other interested parties are advised to refrain from contacting by 

any means, the owner and / or his employees / representatives on matters related to 

the bids under consideration. The owner, if necessary, will obtain clarifications on 

the bids by requesting for such information from any or all the bidders, either in 

writing or through personal contact, as may be necessary. Bidder will not be 

permitted to change the substance of the bid after the bid has been opened. 

21.0 SCOPE OF WORK / QUANTITIES:  

 The scope of work and quantities indicated for each item in the G-Schedule are 

tentative, JdVVNL reserves right to delete or add any scope of work. 

 The quantities indicated in the accompanied schedule are only provisional and 

owner reserves the right of revising the same at the time of placing the order. 

 However the actual quantity of material and quantum of work involved shall be 

based on the final survey report duly authenticated by the Superintending Engineer 

(M&P-ZPC). 

 The owner reserves the right to split the quantities and to entrust the order for the 

line to one or more bidders. The bidder shall agree to execute part quantities 

order on him at the rates/ prices mentioned in his bid and/or accepted by the owner. 

 The owner may provide part or full quantity of some items to the contractor as 

per his discretion depending upon the prevailing circumstances, required in 

erection/execution of related work activity. No payment towards the cost of such 

material as indicated in ‘G’ Schedule of prices shall be payable to the contractor. 

22.0 LOCAL CONDITIONS: 

 It will be imperative on each bidder to fully inform himself of all local conditions 
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and factors which may have any effect on the execution of the works covered 

under these documents a n d  s p e c i f i c a t i o n s . The owner shall not entertain 

any request for clarifications from the bidders, regarding such local conditions. 

 It must be understood and agreed that such factors have properly been 

investigated and considered while submitting the proposals. No claim for financial 

adjustment to the contract awarded under these specifications and documents will 

be entertained by the owner. Neither any change in the time schedule of the 

contract nor any financial adjustments arising thereof shall be permitted by the 

owner, which are based on the lack of such clear information or its effect on the 

cost of the works to the bidder. 

23.0 PRELIMINARY EXAMINATION AND EVALUATION: 

 The Owner will examine the bids to determine whether they are complete, whether 

any computational errors have been made, whether required sureties have been 

furnished, whether the documents have been properly signed, and whether the bids 

are generally in order. 

       Prior to the detailed evaluation, the owner will determine the substantial 

responsiveness of each bid to the bidding document. For purpose of these clauses, a 

substantially responsive bid is one which conforms to all the terms and conditions 

of the bidding document without material deviations. A material deviation is one 

which affects in any way the prices, quality, quantity or delivery period of the 

equipment or which limits in any way to the responsibilities or liabilities of the 

bidder of any right of the owner as required in these specifications and documents. 

The Owner's determination of a bid's responsiveness shall be based on the contents 

of the bid itself without recourse to extrinsic evidence. 

  A bid determined as not substantially responsive will be rejected by the 

owner and shall not subsequently be treated responsive by the bidder by correction 

of the non conformity by the bidder. 

  The “Price bids” of the bidders whose “Techno- commercial bid” found in 

order & responsive and meets, the qualification requirements as specified in the 

bidding documents, only shall be opened. 

  Bid price shall mean the price quoted by each bidder in his proposal for the 

complete scope of works. 

  The owner may waive any minor infirmity or non-conformity or irregularity 

in a bid which does not constitute a material deviation, provided such waiver does 

not prejudice or affect the relative ranking of any bidder. 

  The owner will evaluate and compare the bids previously determined to be 

substantially responsive, pursuant to manner specified above, for each package 

separately. No bid will be considered if the complete requirements covered in the 

package is not included in the bid. 

24.0 AWARD OF CONTRACT: 

   Notification of award of contract will be made in writing to the successful bidder(s) 

by the owner. 

 The contract will be awarded to the best qualified and the substantially responsive 

bidder offering the lowest evaluated bid in conformity with requirements of these 

specifications and documents and the owner shall be the sole judge in this regard 
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and subject to the provisions of these instructions to bidders and other terms and 

conditions detailed out in these documents and specifications. A responsive bid is 

one which accepts all terms and conditions of these specifications and documents 

without any major modifications. A major modification is one which affects in any 

way the prices, quality, quantity or delivery period of the equipment or which 

limits in any way the responsibilities or liabilities of the bidder or any rights of the 

owner as required in these specifications and documents. However, the owner may 

waive any minor formalities or irregularities in the bid. 

 The contract will be awarded to first lowest responsive bidder after having 

discussions & negotiations with him, for ascertaining the reasonable price for 

tendered work. However where the prices quoted / agreed by such first lowest 

bidder, even after negotiation is considered higher, the competent purchase 

committee / authority may offer a still lower price, considered reasonable to all 

qualified participating bidders including first lowest one. On acceptance of such 

price by one or more bidders, the contract would be awarded to bidder standing 

lowest among those counter offer prices) as per original comparative statement.   

    The contractor shall be fully responsible for the works to be executed under the 

contract and it should be expressly understood by him that any breach under any 

one of contract shall automatically be deemed as a breach of another contract and 

any such breach or occurrence giving the owner a right to terminate a contract and 

or recover the damages under that contract shall give owner a right to terminate the 

another  contract and or recover the damages under such  contract as well.  

However such breach or occurrence in any contract shall not automatically relieve 

the contractor of any of his obligations under another contract. 

25.0 INSURANCE: 

The bidder's insurance liabilities pertaining to the scope of works are detailed out 

in clause titled “Insurance” in clause No. 15.0 of “General Conditions of Contract 

and clause No. 25.0 of Erection Conditions of contract. Bidder's attention is 

specifically invited to these clauses. Bid price shall include all the cost in 

pursuance of fulfilling all the insurance liabilities under the contract. 

26.0 MAINTENANCE TOOLS AND TACKLES: 

 

The proposal shall include all special tools and tackles required for the operation 

and maintenance of the equipment in each equipment package. The bidder shall 

indicate all the above items in the proposal sheets in the form of a schedule giving 

therein the description and the quantity of each item. The price to be quoted in “G” 

schedule by the bidder shall include prices of these tools and tackles. These tools 

and tackles shall be delivered at site along with the last consignment of 

equipment and in no case earlier than this unless otherwise specified in the 

Technical Specification. 

27.0 GENERAL: 

27.1 Specification/ Tender document may be downloaded by any of the interested 

tenderer from    http://eproc.rajasthan.gov.in    for the consideration of    his    

tender  up  to stipulated  date  &  time.  However, online tenders will only be 

considered if the tenderer have deposited requisite fee. 

27.2 The supplier shall treat the details of the specification and other bid documents 

as private and confidential and they shall not be reproduced without the written 
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authorization of the purchaser. 

27.3 The purchaser does not bind him to accept the lowest or any bid or any part of the 

bid and shall not assign any reason(s) for the rejection of any bid or a part thereof. 

27.4 The fact of submission of bid to the purchaser shall be deemed to constitute a 

contract between the bidder and purchaser whereby such bid shall remain open for 

acceptance by the purchaser within the validity period and bidder shall not have 

any option to withdraw their offer or impair/ derogate the same. Where the bidder 

is notified about acceptance of their bid by the purchaser during the validity 

period, they shall be bound by the terms and conditions of various contract 

documents as per specifications of  the  bid  documents  in  question  until  formal  

contract  in  this  regard,  has  been executed between them and the purchaser. 

27.5 The  Successful  bidder  shall  have  to  execute  contract  documents  for  the  

proper fulfillment of the same. 

27.6 Any action on the part of the bidder to revise the rates/prices on their own after 

the opening of the bid may result in rejection of the bid and also debar them 

from submission of bids to the Nigam at least for one year or next bid whichever is 

later. 

28.0 REJECTION OF BIDS: 

28.1 Any action on the part of the Bidder to revise the rates/prices at his own 

instance after the opening of the Bid may result in rejection of the Bid and also 

debar him from submission of Bid to the NIGAM at least for one year. 

28.2 The owner reserves the right to accept or reject any bid, and to annul the bidding 

process and reject all bids at any time prior to award of contract, without thereby 

incurring any liability to the affected bidder or bidders or any obligation to inform 

the affected bidder or bidders of the grounds for the owner's action. 

29.0 SPECIAL CONDITIONS OF CONTRACT: 

Following points are to be given personal attention by the bidder as these play vital 

role in the contract: - 

29.1 The contractor shall quote only percentage above or below of prices given in ‘G’ 

schedules for erection component.  The quantities indicated in ‘G’ schedule are 

only provisional. The actual quantity of material and quantum of work involved 

shall be based on detailed survey to be conducted by the contractor with Nigam’s 

authorized representative before commencement of the ordered work. 

 

29.2 “Time is the essence of agreement”. To honour this no time extension will be 

given in normal condition as the work is to be finished within scheduled time. 

However extension in work completion time will be considered /granted under 

force majeure conditions and on account of unforeseen or unavoidable 

circumstances beyond the control of owner/contractor as specified in this 

specification. Progress of the work will be examined on pro-rata basis. Priority/ 

Procedure of the work will be decided by Engineer in-charge. 

 

29.3 It is assumed that item and work of minor nature are included in the price 

quoted. However major item and work if not included in the bid, and if is the 

demand of work, then contractor will have to provide it. The payment for 

erection of such items/works shall be made in accordance with the prevailing 

CLRC rate list of the Nigam. 
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30.0 Note: 

30.1 The bidders are requested to submit their bids prior to last date of submission to 

avoid Non- submission of their bids up to prescribed date & time due to non-

availability / hanging of website at last moments or any reason whatsoever. The 

last date of submission of bids will not be extended on such accounts. 

30.2. Furnishing of Earnest Money/Exemption certificate & proof for deposit of 

Earnest Money, e-tender processing fees & cost of tender documents before 

techno- commercial bid opening is essential otherwise the techno-commercial bid 

in electronic form (cover II and III) will not be opened. 

30.3       The  bidder  will  have  to  deposit  prescribed  cost  of  tender  specification  

by DD/Banker’s Cheque payable  in  favour of   Accounts Officer (DC), 

JdVVNL, Jodhpur  up to stipulated date & time in the office of the 

Superintending Engineer (M&P-ZPC), Jodhpur Vidyut Vitran Nigam Limited, 

Jodhpur   

(i) The  bidder  will  have  to  deposit  prescribed  BID Security  by  

DD/Banker’s  Cheque payable   in   favour of    Accounts Officer (DC), 

JdVVNL, Jodhpur up to stipulated date & time in the office of the 

Superintending Engineer (M&P-ZPC), Jodhpur Vidyut Vitran Nigam 

Limited, Jodhpur  The firms/contractors registered with MSMED scheme 

for similar nature of work (on-site meter Testing) shall furnish earnest 

money 1/2 % as against normal 2 % (in multiple of Rs. 100 higher side) of 

the estimated cost put to the tender along with attested copy of the valid 

UDYOG AADHAR for the same shall however have to be accompanied in 

the bid. The bidders not registered under the MSMED required for 

participation in Tender enquiry (Invitation to bidders) would not be entitled 

for relaxation in Bid security (bankers cheque/bank guaranty)  Deposition 

and they have to furnish earnest money 2%. 

(ii)   The  bidder  will  have  to  deposit  prescribed  Processing Fee  by 

DD/Banker’s Cheque in favour of Managing Director, RISL, payable at 

Jaipur with the Superintending Engineer (M&P-ZPC), Jodhpur Vidyut Vitran 

Nigam Limited, Jodhpur  up to stipulated date & time in the office of the 

Superintending Engineer (M&P-ZPC), Jodhpur Vidyut Vitran Nigam 

Limited, Jodhpur and obtain acknowledgement thereof and they shall up 

load the acknowledgment along with their on line bid.    

(iii) The bidder will furnish bank guarantee, if required as per qualifying  

requirement , in the office of the the Superintending Engineer (M&P-ZPC), 

Jodhpur Vidyut Vitran Nigam Limited, ,Jodhpur   

30.4. Deviations, from technical and commercial terms & conditions, if any, shall 

invariably be stated in schedule 3 & 4. Mentioning of such deviations elsewhere 

will not be considered. The standard printed conditions of sales and other if any 

attached with the tender will not be considered. 

30.5.  Discom’s reserve the right to accept minor deviation(s) in qualifying requirement 

and techno - commercial conditions on its merits. 

30.6.  The purchaser will respond in writing to any request for clarification on 

tender documents which it receives not later than 15 days prior to deadline for 

submission of tender, after which no correspondence shall be entertained. 

30.7. The bidders should provide complete information at the time of submission of 
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bid. However, if the bidders are asked to furnish some 

clarification/confirmation/documents, the bidders are required to furnish the same 

within specified time failing which; the case shall be finalized /decided on the 

basis of available information. The responsibility of their bid being ignored on 

account of delay in furnishing of desired information/documents shall be of the 

bidder. 

30.8  All tender documents shall essentially be signed digitally and submitted on 

http://eproc.rajasthan.gov.in in time as per checklist provided with the tender 

document. The checklist along with relevant page nos. shall also be submitted with 

the tender. 

30.9   The    tender documents can be downloaded from web site 

http://eproc.rajasthan.gov.in. Details of this tender notification can also be seen 

in NIT exhibited on web site   www.jdvvnl.com and are to be submitted 

online in electronic format only on website http://eproc.rajasthan.gov.in. 

30.10  The  bidders  who  are  interested  in  bidding  can  download  tender  documents  

from http://eproc.rajasthan.gov.in up to the stipulated date & time. 

30.11  Bidders  who  wish  to  participate  in  this  tender  enquiry  will  have  to  register  

on http://eproc.rajasthan.gov.in  (bidders registered on eproc.rajasthan.gov.in 

before 30.09.2011 needs to be registered again). To participate in online tenders, 

Bidders will have  to  procure  Digital  Signature  Certificate  (Type  –  II  or  Type  

–  III)  as  per Information Technology Act-2000 using which they can sign their 

electronic bids. Bidders can procure the same from any CCA approved certifying 

agency or they may contact e-Procurement Cell, Department of IT & C, 

Government of Rajasthan for further assistance. Bidders who already have a valid 

Digital Certificate need not procure a new Digital Certificate. Contact No. 0141 – 

4022688 (Help desk 10.00 AM to 6.00 PM on all working days) E-mail  

eproc@rajasthan.gov.in Address: e-Procurement Cell, RISL, Yojana Bhawan, Tilak 

Marg, C-Scheme,  Jaipur. 

30.12  Bidder shall submit their offer online in electronic formats both for technical 

and financial proposals. However, cost of specification and EMD in favour of  

Accounts Officer (DC), JdVVNL, Jodhpur up to stipulated date & time in the 

office of the the Superintending Engineer (M&P-ZPC), Jodhpur Vidyut Vitran 

Nigam Limited, ,Jodhpur  and processing fees in the  office of Superintending 

Engineer (M&P-ZPC), Jodhpur Vidyut Vitran Nigam Limited, Jodhpur  , up to 

stipulated date & time. The tenderer shall upload scanned copies of DDs / 

acknowledgement of above fee documents along with their online bid. 

30.13  Bidders  are  also  advised  to  refer  “Bidders  Manual”  available  under  

“Downloads” section for   further details about the e-tendering process. 

30.14  All the required information shall be furnished strictly in prescribed 

Schedules/Formats only. Any information indicated other than the prescribed 

schedules/formats shall not be entertained. The bid shall be evaluated on the basis 

of information furnished in the prescribed Schedules/Formats. 

31.0 FIELD CONDITIONS:  

The bidder may in its own interest, before submitting the bid, inspect and examine 

the area involved and satisfy itself regarding the field conditions and present system 
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of testing the meters for their accuracy at site including sealing, consumer wise data 

collection.  

For ascertaining the field condition the Agency may contact the respective circle SE 

(O&M), JdVVNL. The details of the area to be covered in the scope of the contract 

are available at Section III Part 2. No claim for change in the bid or terms & 

conditions of the contract shall be entertained on the ground that the conditions are 

different than what were contemplated.  

32.0 AMENDMENTS TO BID DOCUMENT:  

At any time prior to the date for submission of bid, JdVVNL may for any reason, 

whether of its own or by way of clarification given at the request of prospective 

Bidder, modify the bid document by issue of amendment(s) which shall form part of 

it. The amendments will make available on JdVVNL website www.jdvvnl.com and 

the same can be downloaded by the bidders who shall submit one copy of it duly 

signed along with their bid or as per clause 13 of this section as the case may be. 

Extension to the due date, if considered necessary may be made  

33.0 GENERAL:  

 

33.1 Purchase of a copy of this specification by the bidder is essential for the 

consideration of his Bid. Only one Bid will be accepted against each copy of the 

specification purchased. This specification is not transferable. The cost of 

specification will not be refunded under any circumstances. 

33.2 The bidder shall treat the details of the specification and other Bid documents as 

private and confidential and shall not reproduce without the written authorization 

of the NIGAM. 

33.3 The NIGAM does not bind itself to accept the lowest or any Bid or any part of the 

Bid and shall not assign any reason(s) for the rejection of any Bid or a part thereof. 

33.4 The fact of submission of Bid to the NIGAM shall be deemed to constitute an 

agreement between the Bidder and NIGAM whereby such Bid shall remain open 

for acceptance by the NIGAM and Bidder shall not have option to withdraw his 

offer, impair or derogate the same. If the Bidder is notified during the period of 

validity of Bid that his Bid is accepted by the NIGAM, he shall be bound by the 

terms of agreement constituted by his Bid and such acceptance thereof by the 

NIGAM, until formal contract of the same Bid has been executed between him and 

the NIGAM in replacement of such agreement. 

33.5 The successful Bidder shall have to execute the contract agreement for the proper 

fulfilment of the contract. In case of ambiguous or contradictory terms and 

conditions mentioned in the bid, interpretations as may be advantageous to 

JdVVNL may be taken, if satisfactory clarification is not furnished within the 

prescribed period. JdVVNL will not be responsible for any cost or expenses 

incurred by the bidder in connection with preparation or submission of bids. Telex, 

Telegraphic, or mailed, Fax, bids shall not be acceptable.  

JdVVNL reserves the right to:  

� Amend the scope of the proposed contract. 

� Reject or accept any bid. 

� Cancel the bid process and reject all applications. 

� Vary the area. 

� JdVVNL shall neither be liable for any action nor be under any obligation 

to inform the bidders of the grounds for any of the above actions. 
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ANNEXURE–A (INB-Section-I) 

Bid Bank Guarantee (FOR EARNEST MONEY) 

(Bank Guarantee in lieu of  100% of earnest money on non judicial stamp paper worth rupees 

0.25% of value of Bank Guarantee ) 

Ref :      Bank Guarantee No. ....................        Dated: ........ 

 To, 

The Superintending Engineer (M&P-ZPC), 

Jodhpur Vidyut Vitran Nigam Limited, 

Near Govt. Press,Old Power House,  

Jodhpur-342001 

 

1. Whereas .............................[name of the Bidder] (hereinafter called “the Bidder”) has 

submitted its bid dated .............................[date of submission of bid] for the construction 

of......................... [name of contract] (hereinafter called “the Bid”). 

2. KNOW ALL PEOPLE by these presents that WE.......................... [name of bank] of 

.....................[name of country], having our registered office at................................ [Address of 

bank] (hereinafter called “the Bank”), are bound unto.................................... [name of 

Purchaser] (hereinafter called “the Purchaser”) in the sum of Rs.*________________ for 

which payment well and truly to be made to the said Purchaser, the Bank binds itself, its 

successors, and assigns by these presents.  Sealed with the Common Seal of the said Bank this 

___ day of ________ 20___. 

3. THE CONDITIONS of this obligation are: 

i. If the Bidder withdraws its Bid during the period of bid validity specified by the Bidder in the 

Bid Form;  or 

ii. If the bidder refuses to accept the correction of error in his Bid ; or 

iii. If the Bidder, having been notified of the acceptance of its Bid by the Purchaser during the 

period of bid validity: 

(a) fails or refuses to execute the Contract agreement, if required; or 

(b) fails or refuses to furnish the performance security, in accordance with the General Conditions 

of Contract; 

4. we undertake and authorize our branch situated at Jodhpur (Rajasthan) address: 

_____________________________________to pay to the Purchaser up to the above amount 

upon receipt of its first written demand, without the Purchaser having to substantiate its 

demand, provided that in its demand the Purchaser will note that the amount claimed by it is 

due to it owing to the occurrence of one or all of the three conditions, specifying the occurred 

condition or conditions. 

5.     The decision of the SUPERINTENDING ENGINEER (M&P-ZPC), JODHPUR VIDYUT 

VITRAN NIGAM LIMITED, JODHPUR shall be final whether breach has been committed 

on the right to demand the amount of guarantee from us which has accrued to the purchaser. 

6.      This guarantee shall not cease or determine, if the purchaser grants time or indulgence or vary 

the terms of the contract with the contractor or without our consent or knowledge. 

7.    The guarantee herein contained shall not be affected by any change in the constitution of the 

contractor. 
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8.     We, _____________________ further undertake not to evoke this guarantee during its currency 

except with the previous consent of the SUPERINTENDING ENGINEER (M&P-ZPC), 

JODHPUR VIDYUT VITRAN NIGAM LIMITED, and JODHPUR. 

9.    All disputes arising under the said guarantee between the Bank and the Nigam or between the 

Contractor and the Nigam pertaining to the guarantee shall be subject to the jurisdiction of 

Courts in Jodhpur, Rajasthan alone. 

10. This guarantee will remain in force up to and including one hundred Eighty (180) days after 

the date of the opening of bids, i.e. up to ____ , with a further grace period of Ninety (90) days   

and any demand in respect thereof should reach the Bank not later than the above date. 

 

 

 

Yours faithfully, 

 

                                       Bankers (EXECUTANT)   

Witness:-1. 

    2. 

• The Bidder should insert the amount of the guarantee in words and figures 

denominated in the currency of bid.  
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Annexure – B (INB-Section-I) 

Bank Guarantee verification checklist 

 

 CHECK – LIST   Yes No 

 1. Does  the bank guarantee compare verbatim with standard 

Performa for BG  

  

2.(a)  Has the executing Officer of BG indicated his name designation 

& power of Attorney No. / Signing power Number etc. on BG. 

  

  (b)  Is each page of BG duly Signed/ initialled by the executants and 

last page is signed with full particulars as required in the standard 

Performa of BG and under the seal of the bank. 

  

  ( c) Does the last page of the BG carry the signatures of two witnesses 

alongside the signature of the executing Bank Manager  

  

3. 

(a) 

Is the BG on non-judicial stamp paper of appropriate value    

   

(b) 

Is the date of sale of non-judicial stamp paper shown on the BG 

and the stamp paper is issued not more than Six months prior to 

the date of execution of BG. 

  

4.(a) Are the factual details such as Bid specification No., LOA NO. 

Contract price, etc, correct.  

  

 (b) Whether Overwriting /cutting, if any on the BG, authenticated   

under signature & seal  of executants 

  

5.  Is the amount and validity  of BG is in line with contract 

provisions 

  

    6. Whether the BG has been issued by a Nationalized bank / Non- 

Nationalized Bank acceptable to Buyer /Scheduled Bank in India 

(the applicability of the bank should be in line with the provisions 

of  bidding documents) 

  

7. In case of Joint Venture bid, whether the B.G. is in the name of 

Joint Venture as per provisions of bidding documents. 

  

 

 Yours faithfully, 

  

 (Signature)……........................... 

  

 (Name)........................................ 

Date :  

 (Designation).............................. 

  

Place : (Common Seal).......................... 



 

 

JU/SE/(M&P-PC)/TN-42                                         27 

Section -II 

SECTION – GCC 

TABLE OF CONTENTS 

Clause No . Description 

1.0 DEFINITION OF TERMS 

2.0 CONTRACT 

3.0 SCOPE OF CONTRACT 

4.0 CONTRACTOR TO INFORM HIMSELF FULLY 

5.0  CONTRACT DOCUMENTS AND AGREEMENTS 

6.0 COMPLETENESS OF CONTRACT 

7.0 SECURITY CUM PERFORMANCE DEPOSIT 

8.0 (A) ASSIGNMENTS AND SUB-LETTING OF CONTRACT 

8.0 (B)  PROCUREMENT FROM SUB – VENDORS: 

9.0    PATENT RIGHTS AND ROYALTIES 

10.0   CONTRACT PRICE 

11.0 CHANGE OF QUANTITY 

12.0 DEDUCTION FROM CONTRACT PRICE 

13.0 CERTIFICATION OF COMPLETION OF WORKS 

14.0 CERTIFICATION OF COMPLETION IN STAGES 

15.0 INSURANCE 

16.0 LIABILITY FOR ACCIDENTS AND DAMAGES 

17.0 DELIVERY AND TIME FOR COMPLETION 

18.0 DELAY IN COMPLETION 

19.0 CONTRACTOR'S DEFAULT 

20.0 DELAYS BY OWNER OR HIS AUTHORISED AGENT. 

21.0 TERMINATION OF CONTRACT ON OWNER'S INITIATIVE 

22.0 CHANGE OF NAME OF THE BIDDER/CONTRACTOR 

23.0 CERTIFICATE NOT TO AFFECT RIGHT OF OWNER AND LIABILITY OF 

CONTRACTOR  

24.0 SETTLEMENT OF DISPUTES 

25.0 AGENCY’S RIGHTS 

26.0 FALL BACK ARRANGMENT  

27.0 NOTIFICATION: 

28.0 LANGUAGE AND MEASURES 

29.0 RELEASE OF INFORMATION 

30.0 CONSTRUCTION OF THE CONTRACT 

31.0 COMPLETION OF CONTRACT 

32.0 ENFORCEMENT OF TERMS 



 

 

JU/SE/(M&P-PC)/TN-42                                         28 

33.0 ENGINEER'S SUPERVISION AND DECISION 

34.0 COOPERATION WITH OTHER CONTRACTORS AND ENGINEERS 

35.0 INSPECTION, TESTING AND TEST CERTIFICATES 

36.0  COMMENCEMENT OF WORKS, PROGRAMME OF WORKS, TIME FOR          

COMPLETION ETC 

37.0 POWER TO VARY OR OMIT WORK 

38.0 RULES & REGULATIONS 

39.0 COMPLIANCE OF LABOUR LEGISLATION 

40.0 ELECTRICITY RULES AND REGISTRATION 

41.0 GOVERNING LAWS AND JURISDICTION 

42.0 JURISDICTION FOR LEGAL PROCEEDINGS 

43.0 DEFENCE OF SUITS 

44.0 LIMITATION OF LIABILITIES 

45.0 SAFETY OF SYSTEM 

46.0 GRAFTS AND COMMISSIONS ETC. 

47.0 CONDUCT OF AGENCY’S STAFF 

48.0 LIEN 

49.0 MAINTENANCE OF FACILITIES AND PERSONNEL FACILITY 

50.0 PERSONNEL:  

51.0 TAXES, PERMITS AND LICENCES 

52.0 PROGRESS REPORTS 

53.0 TERMS OF PAYMENTS 

54.0 MODE OF PAYMENT 

55.0 BANKRUPTCY 

56.0 VENDOR REGISTRATION SCHEME 

57.0 ACCEPTANCE OF THE ORDER 

58.0 HANDING OVER ON TERMINATION 

59.0 NON-ASSIGNMENT 

60.0 TENDER FORMS AND ACCEPTANCE OF TENDER:  

61.0 FAILURE TO EXECUTE THE CONTRACT 

62.0 EFFECTING RECOVERIES 

63.0 ACCEPTANCE OF CONTRACT 

 

Annexure - A (GCC) Performa of application for payments  

Annexure - B (GCC) Performa of Contract Agreement  

Annexure - D (GCC) Performa of Security Bank Guarantee 

Annexure - E (GCC) Performa of Performance Bank Guarantee 

Appendix - 1 (GCC) Details of progress 

Appendix - 2 (GCC) Check list of contract agreement 

Appendix - 3 (GCC) Check list of Bank Guarant



 

 

JU/SE/(M&P-PC)/TN-42                                         29 

Section-II 

GENERAL CONDITIONS OF CONTRACT 

 

Notwithstanding anything contained to the contrary in the specification or bid or any 

subsequent exchange of correspondences, the General Conditions of Contract shall 

prevail and shall be binding on the contractor and any change or variation expressed or 

impressed howsoever made shall be inoperative, unless expressly sanctioned by 

the NIGAM. The contractor shall be deemed to have fully informed himself and to 

have specific knowledge of the provisions of the General conditions of contract 

mentioned hereunder. 

1.0 DEFINITION OF TERMS 

1.1 In constructing these general conditions and the annexed specification, the 

following words shall have the meaning herein assigned to them unless there is 

anything in the subject or context inconsistent with such construction. 

1.2 The   “Purchaser” shall   mean  the   JODHPUR  VIDYUT  VITRAN  NIGAM   

LTD represented by Managing Director and shall include their legal personnel, 

representative, successors and assignees. The “Nigam” or “Customer” or 

“Owner” shall mean the “Purchaser”. 

1.3 The  "Bidder" shall  mean  and  include one  or  more persons  or  any firm  or  

any Company or Body incorporate who has submitted the Bid in response to 

"Invitation To Bid"/”Tender Notice”. 

1.4 The "Contractor" or “Supplier” shall mean the Bidder/Tenderer whose 

Bid/Tender has been accepted by the NIGAM and shall include the Bidder's 

heirs, legal representative, successors and assignees approved by the NIGAM. 

1.5 The "Sub-contractor" shall mean the firm or the persons named in the contract for 

any part of the work or any person to whom any part of the contract has been 

sublet with the consent  in  writing  of  the  NIGAM  and  shall  include  his  

heirs,  legal  representative, successors and assignees approved by the NIGAM. 

1.6 The "Chairman" shall mean the Chairman, JODHPUR VIDYUT VITRAN 

NIGAM LTD, Jodhpur and “MD” shall mean Managing Director, JODHPUR 

VIDYUT VITRAN NIGAM LTD, Jodhpur. 

1.7 The "Engineer" shall mean the Chief Engineer or other Engineer or officer for the 

time being or from time to time duly authorized and appointed in writing by the 

NIGAM to act as Engineer or Inspector for the purpose of the contract. In case 

where no such Engineer has been so appointed, the word "Engineer" shall mean 

the NIGAM or his duly authorized representative. 

1.8 "Plant ", "Equipment", "Materials, "Stores", "Works", shall mean and include the 

plant and materials to be provided and work or works to be done by the 

Contractor under the Contract. 

1.9 The `contract' shall mean and include the following: 

1. Invitation of Bid. 

2. Instructions to Bidders. 

3. Bid Form including schedule of prices. 

4. Cost of Tender Specification and Earnest money receipt/security guarantee. 
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5. Letter of Intent and its acknowledgement. 

6. Composite Bank Guarantee for security and performance /obligations. 

7. Formal work order. 

8. Guaranteed test performance and Warranty. 

9. General Conditions of Contract. 

10. Erection Conditions of Contract. 

11. Special instructions. 

12. General Technical Conditions and specification. 

13. Site conditions. 

14. Specification, specific conditions, schedules and drawings. 

15. Addenda which may hereafter be issued by the NIGAM, to the Contractor 

in the form of letter and covering letters and schedule of prices as agreed 

between the Contractor and the NIGAM. 

16. The Agreement to be entered into under Clause 5 of this section. 

1.10 The "Specification' shall mean the specification, specific conditions annexed to 

the General Conditions of Contract and the schedules thereto, if any. 

1.11 The month shall mean, English calendar month i.e. period of 30 days and week 

shall  mean a period of 7 days. 

1.12 The "Site" shall mean the place or places named in the Contract and include, 

where applicable, the lands and buildings upon or in which the works are to be 

executed. 

1.13 The "Place of delivery" shall mean the place of delivery at which the 

Contractor/ Supplier is responsible to deliver the materials at the contract price. 

1.14 The "Test of completion" shall mean such tests as are prescribed in the contract to 

be made by the Contractor before the Plant is taken over by the NIGAM as 

per the General Conditions. 

1.15 "Commissioning" shall mean the satisfactory operation of the plant or 

equipment specified herein, after all  necessary initials checks, adjustments, 

trials, cleaning and re- assembly required at site, if any, have been completed 

and the plant has been in continuous and unrestricted commercial use specified 

for at least thirty (30) days or as otherwise. 

1.16 "Letter of Intent" shall mean the NIGAM's letter conveying his acceptance of 

the Bid subject to such reservations as may have been stated therein. 

1.17 The "Contract price" shall mean the sum named in or calculated in accordance 

with the provisions of the Contract/purchase or any amendments thereto. 

1.18 "Formal work order' shall mean the Owner's letter which may be issued in the 

way of letter of intent containing detailed terms and conditions of the 

work/supply and such other particulars which the owner may like to convey the 

Contractor/supplier pending execution of a formal written agreement in 

accordance with clause 5.0 of this section. 

1.19 The  Consignee  shall  mean  and  include  the  Asstt.  Controller  of  Stores,  

Store Superintendents and or any other officer / official of the JODHPUR 

VIDYUT VITRAN NIGAM LTD all over jurisdiction of JdVVNL, performing 

the duties of the consignee. 

1.20 “Commercial Use” shall mean that use of the work which contract 

contemplate or which it is to be commercially capable. 
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1.21 "Writing " Shall include any manuscript, type written or printed statement 

under or over signature or seal as the case may be. 

1.22 The Word "Codes" shall mean the Indian Boiler Regulation and rules made 

there under with such special modifications which may be agreed upon by the 

Chief Inspector of Boilers, Rajasthan from time to time which shall also 

include the Indian Electricity Rules, IS Code of practice and Factory Rules and 

Regulations applicable in the State of Rajasthan on the date of issue of the letter 

of intent or such modifications thereof as may be specially stipulated by 

competent State authorities i.e. Electrical Inspector and Chief Inspector of 

Factories, Rajasthan. 

1.23 Words importing "PERSON" shall include firms, companies, corporation and 

other bodies whether incorporated or not. 

1.24 Words importing the singular only shall also include the plural and vice versa 

where the context requires. 

1.25 Terms and expressions not herein defined shall have the same meaning as 

one assigned to them in the Indian Sale of Goods Act (No.III of 1930), 

fulfilling that in the Indian Contract Act (Act IX of 1872) and falling that in 

the General clauses Act 1897 including amendments thereto. 

1.26 When the words “approved”, “subject to approval”, “satisfactory”, “Equal to”, 

“proper”, “Requested”, “as directed”, “where directed”, “when directed”, 

“determined by”, “accepted”, “permitted” or  words and  phrases of  like  

importance are  used, the  approval, judgment, direction etc. is understood to be 

a function of the owner/engineer.\ 

1.27 'Works', shall mean and include the supplying of equipment, labour and 

services, as per the technical specifications and complete erection, testing and 

commissioning of the equipment including all transportation, handling, 

unloading and storage at the site as defined in the contract, intended to be 

executed on a supply and erection basis. 

1.28 The term 'Equipment Portion' of the contract price shall mean the all adjusted 

F.O.R. destination value of the equipment. 

1.29 The  term  'Erection Portion' of  the  Contract Price shall mean the  value of  

field activities of the Contract including erection, testing and commissioning to 

be performed at site by the Contractor 

1.30 ‘Inspector' shall mean the Owner or any person nominated by the Owner from 

time to time, to inspect the equipment, stores or works under the Contract, and/or 

the duly authorized representative of the Owner. 

1.31 'Date of Contract' shall mean the date on which both the parties have signed 

the Contract Agreement. 

1.32 'Start-Up' shall mean the time period required to bring the equipment covered 

under the Contract from an inactive condition, when construction is essentially 

complete, to the state ready for trial operation. The start-up period shall include 

preliminary inspection and checkout of  equipment  and  supporting  sub-

systems;  initial  operation  of  the  complete  equipment covered under the 

Contract to obtain necessary pre trial operation data, perform calibration and 

corrective action; shut down, inspection and adjustment prior to the trial 

operation period. 
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1.33 'Initial Operation' shall mean the first integral operation of the complete 

equipment covered  under  the  Contract  with  sub  systems  and  supporting  

equipment  in  service  or available for service. 

1.34 'Trial  Operation'  "Reliability Test',  "Trial  run',  “Completion  Test”,  shall  

mean  the extended period  of  time  after  the  start-up period.  During  this  

trial  operation  period  the equipment shall be operated over the full load range. 

The length of trial operation shall be as determined by the engineer, unless 

otherwise specified elsewhere in the contract. 

1.35 'Performance and  Guarantee Test', shall  mean all  operational checks and  

tests required to determine and demonstrate capacity, efficiency, and operating 

characteristic asspecified in the contract documents. 

1.36 The term 'Final acceptance' shall mean the owner’s written acceptance of the 

works performed under the contract, after successful completion of 

performance and guarantee Tests. 

1.37'Guarantee Period/ Maintenance period' shall mean the  period during which 

the contractor shall remain liable for repair or replacement of any defective part 

of the works performed under the contract. 

1.38 ‘Drawings'/ 'Plans’ shall mean all: 

Drawing furnished by the owner/ consultant as a basis for 

proposals.Supplementary drawings furnished by the owner/consultant to clarify 

and to define in greater detail intent of the contract. 

Drawing submitted by the contractor with his proposal provided such drawings 

are acceptable to the owner/consultant. Drawings furnished by the 

Owner/Consultant to the Contractor during the progress of the work ; and 

Engineering data and drawings submitted by the contractor during the progress 

of the work provided such drawings are acceptable to the engineer. 

2.0 CONTRACT 

The Contractor and the Nigam shall as soon as possible, unless otherwise agreed upon 

enter into a signed agreement for the proper fulfilment of the contract. The expenses of 

completing and stamping the agreement shall be paid by the contractor and the Nigam 

shall be furnished free of charge with an executed stamped counterpart of the 

agreement with three copies after the tender/bid has been accepted by the 

purchaser/owner. All orders/instructions to the contractor shall except as herein 

otherwise provided, be given by the engineer on behalf of the purchaser/owner. 

3.0  SCOPE OF CONTRACT 

3.1 The scope of the contract including the monthly feeder meter reading of all 11 

Circles of jodhpur discom along with detailed study of meters installed on 11 KV 

outgoing and incoming feeders through CMRI at 33/11 KV sub-stations preparation 

of reports of 11 KV feeder metering  under JdVVNL domain. 

3.2 The  General  terms  and  conditions  mentioned  herein  shall  form  a  part  of 

the specification and documents. 

3.3 All the works covered by the contract shall be in accordance with the Indian 

Electricity Act 2003 with the latest amendments and the Indian Electricity rules 

1956 made there under. 
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4.0 CONTRACTOR TO INFORM HIMSELF FULLY 

The Contract shall be considered to have come into force from the date of the issue of 

Letter of Intent / Letter of Award. The contractor shall be deemed to have carefully 

examined the General Conditions, specifications, schedules and drawings also to have 

satisfied himself as the nature and character of the work to be executed and where 

necessary, of the site conditions and other relevant matters and details. Any 

information thus had or otherwise obtained from the owner or the Engineer shall not 

be in any way relieve the contractor from his responsibility for the supplying of the 

plant and equipment and executing the work in terms of the contract including all 

details and incidental works and supply all accessories or apparatus which may not 

have been specifically mentioned in the contract but necessary for ensuring complete 

erection and safe and efficient working of the plant and equipment if he has any 

doubt as to the meaning of any portion of the general and any special conditions of 

contract and specifications, he shall before offering his bid proposal, set- forth the 

particulars thereof and submit them to the Engineer in writing in order that such 

doubt, misunderstanding, misconceptions, whatsoever could be allied. 

5.0 CONTRACT DOCUMENTS AND AGREEMENTS 

The order placed under this specification shall be governed by the terms and 

conditions as incorporated in this section of the Specification and as given in the 

detailed work order and its annexure(s). The terms and conditions as specified in 

this section if differ from the terms indicated in the detailed work order and its 

annexure(s) the latter shall prevail. The contract shall for all purposes be construed 

according to the Laws of India and subject to jurisdiction of Rajasthan Courts only. 

For the due fulfilment of the contract, the contractor shall execute an agreement in 

the prescribed form Annexure-C on Rajasthan State Non- judicial stamp paper 

bearing stamp duty as applicable. The expenses of completing and stamping the 

contract agreement shall be borne by the Contractor. Such agreement shall be 

executed and signed by the competent authority of the contractor on each page 

thereof. The original copy is only to be executed on the stamp paper. The remaining 

two copies may be executed on simple paper. Such complete agreement form 

along with the contract documents together with a 

'Power of Attorney" in favour of the Executants shall be required to be returned to 

the owner within a period of 15 days from the receipt of order duly signed on each 

page. One copy of the executed agreement duly signed by the purchaser/owner 

shall be sent to the supplier for his reference. The contract documents shall mean 

and include the following: 

1. Contract agreement along with letter of Intent. 

2. Work order and its annexures. 

3. Instructions to bidders Section-I. 

4. Bid proposal form and its schedules including price schedule and completion 

schedules. 

5. General Conditions of Contract Section-II. 

6. General Technical Conditions and Specifications Section-III Part-3 

7.Power of Attorney in favour of the signatory. 

6.0 COMPLETENESS OF CONTRACT 

The equipment shall be complete in every respect with all mountings, fittings, 

fixtures and standard accessories normally supplied with such equipment even 

though not specifically detailed in the specification unless included in the list of 

excluded items. The contractor shall not be eligible for any extra payment in respect 

of such mounting, fittings, fixtures and standard accessories etc. which are needed 

for the safe operation of the equipment as required by applicable codes only as per 
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contract, and they may not have been included specifically in the contract. 

7.0 SECURITY CUM PERFORMANCE DEPOSIT 

7.1 In order to secure/assure due fulfilment of the contract, the successful Bidder(s) 

upon receipt of preliminary acceptance letter/detailed work order as the case 

may be shall furnish within a period of 15 days a security deposit equivalent to 

10% (Ten present) of the contract value  in cash or by crossed Bank Draft or by 

way of Bank Guarantee from any scheduled Bank in the prescribed Performa 

(Annexure-D of GCC)   acceptable to the owner on a Rajasthan State Non 

judicial stamp paper of worth rupees 0.25% of value of Bank Gaurantee 
subject to maximum of Rs. 25000/- duly authenticated by a Ist Class 

Magistrate or notary public or directly confirmed by the issuing Banker. Such 

Bank Guarantee should be valid for a minimum period of 24 months from the 

date of receipt of award. If required by the NIGAM, the validity of the Bank 

guarantee shall have to be further extended for such period as desired. The B.G. 

is to be furnished in whole Rupees with validity upto last  day of  required 

calendar month. Bank commission charges or any other charges, if any, shall be 

to the Contractor's account. “In case of invocation of Bank guarantee issuing 

Bank must authorize for entertaining the case at the sister branch located in 

Rajasthan”. The Bank guarantee must be from any Nationalized / Scheduled 

Bank. 

7.2 Unless otherwise specifically required to be retained/forfeited by the 

NIGAM, the Security deposit shall be refundable on request of the contractor 

after three months on completion of the entire work to the satisfaction of the 

NIGAM. 

7.3 If the contractor fails or neglect to observe or perform any of his obligations 

under the contract, it will be lawful for the NIGAM to forfeit either in whole or 

in part at his absolute discretion, the Security deposit furnished by the contractor. 

7.3 No interest shall be payable on such deposits. 

7.4 If the contractor fails to provide the Security within the period specified, such 

failure shall constitute a breach of the Contract and the NIGAM shall be entitled 

to make other arrangements at the risk and expenses of the contractor and the 

Earnest money deposited by the Contractor shall stand forfeited by  the NIGAM. 

8.0 (A) ASSIGNMENTS AND SUB-LETTING OF CONTRACT 

8.1 The Contractor may, after informing the engineer and getting his written 

approval assign or sublet the contract or any part thereof other than for raw 

materials, for minor details or any part of the plant for which makes are 

identified in the contract. Suppliers of the equipment not identified in the 

contract or any change in the identified supplier shall be subject to approval 

by the engineer. The experience list of the equipment vendors under 

consideration by the contractor for this contract shall be furnished to the engineer 

for approval prior to procurement of all such items/equipments. Such 

assignment / sub letting shall not relieve the contractor from any obligation, 

duty or responsibility under the contract. Any assignment as above without prior 

written approval of Engineer shall be void. 

8.2 For components/equipments procured by the Contractors for the purposes of 

the Contract, after obtaining the written approval of the owner, the contractor's 

purchase specifications and enquiries shall call for quality plans to be submitted 

by the suppliers along with their proposals. The quality plans called for from the 
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vendors shall set out, during the various stages of manufacture and installation, 

the quality practices and procedures followed by the vendors quality control 

organization, the relevant reference documents/ standards used, acceptance 

level, inspection documentation raised, etc.  Such quality plans of  the 

successful vendor shall be discussed and finalized in consultation with the 

engineer and shall form a part of the work order / contract between the 

contractor and the vendor. Within 3 weeks of the release of the same work 

order / contracts for such bought out terms/ components a copy of the same 

without price details but together with detailed specifications, quality plans and 

delivery conditions shall be furnished to the engineer by the contractor. 

 (B)  PROCUREMENT FROM SUB – VENDORS: 

 

The Contractor shall be permitted to procure materials from the manufacturers 

who have following qualified requirements: 

 

�  The vendor or manufacturing unit shall have ed, manufactured and supplied such 

equipment at least for a period of five years on the day of bid opening. 

�  Such equipment shall be in successful operation for a period of at least two years 

on the day of bid opening. 

�  The manufacturing units shall have all facilities for conducting acceptance & 

routine tests of equipment / materials. 

�  The vendor must have supplied materials as per specifications laid down in the 

bid – documents of erstwhile RSEB/ NIGAMS and have arranged their type 

testing not before last three years, 

�  The sub - vendor approvals shall be obtained for supply of the equipment / 

materials from the Engineer well in advance. 

9.0 PATENT RIGHTS AND ROYALTIES 

Royalties and fees for patents covering materials, articles, apparatus, devices, 

equipments or process used in the works shall be deemed to have been included in 

the contract price. The contractor shall satisfy all demands that may be made at 

any time for such royalties or fees and he alone shall be liable for any damages 

or claims for patent infringements and shall keep the owner indemnified in that 

regard. The contractor shall, at his own cost and expense, defend all suits or 

proceedings that may be instituted for alleged infringement of any patents 

involved in the works, and, in case of an award of damages, the contactor shall 

pay for such award. In the event of any suit or other proceedings instituted against 

the owner, the same shall be defended at the cost and expense of the contractor 

who shall also satisfy/comply and decree, order or award made against the owner. 

But it shall be understood that no such machine, plant, work material or thing has 

been used by the owner for any purpose or any manner other than that for which 

they have been supplied and installed by the contractor and specified under these 

specifications. Final payment to the contractor by the owner will not be made 

while any such suit or claim remains unsettled, in the event any apparatus or 

equipment, or any part thereof supplied by the contractor, is in such suit or 

proceedings held to constitute infringement, and its use in enjoined, the contractor 

shall, at his option and at his own expense either procure for the owner, the right 

to continue use of said apparatus, equipment or part thereof, replace it with non-

infringing apparatus or equipment or modify it, so, it become non-infringing. 
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10.0 CONTRACT PRICE 

(a) The lump sum price with details of price of each item for equipment & erection 

portion as mentioned in Price schedule of the bid (Schedule-2) with additions 

& deletions as may be agreed before signing of the contract for the entire scope 

of the work shall be treated as the contract price. 

 

(b) Prices agreed by the bidder and subsequently termed as contract price shall 

remain firm and no price variation shall be allowed. 

11.0 CHANGE OF QUANTITY 

The owner reserves the right to increase or decrease the quantities of items or 

groups of items as specified in the accompanying technical specifications as may 

be necessary, during the execution of  the  contract. Any  item  can  be  deleted  in  

total,  if  not  required  during execution. 
 

12.0 DEDUCTION FROM CONTRACT PRICE 

All costs, damages or expenses which the owner may have paid, for which under 

the contract the contractor is liable, will be claimed by the owner. All such claims 

shall be billed by the owner to the contractor regularly as and when they fall due. 

Such bills shall be supported by appropriate and certified vouchers or  

explanations, to  enable the  contractor to  properly identify such claims. Such 

claims shall be paid by the contractor within fifteen (15) days of the receipt of the 

corresponding bills and if not paid by the contractor within the said period, the 

owner may then deduct the amount, from any payment due or becoming due by 

him to the contractor under the contract or may be recovered by actions of law or 

otherwise, if the contractor fails to satisfy the owner of such claims. 

13.0 CERTIFICATION OF COMPLETION OF WORKS 

When the whole of the works have been substantially completed and have 

satisfactorily passed any final test that is prescribed in the contract, the contractor 

may give a notice to that effect to the Engineer/Engineer’s representative 

accompanied by an undertaking to complete any outstanding work during the 

period of guarantee. Such notice and undertaking shall be in writing and shall be 

deemed to be a request by the contractor for the Engineer to issue a certificate of 

completion in respect of the works. The Engineer shall, within twenty one days 

of the date of delivery of such notice either issue to the contractor with a 

copy to the employer, a certificate of completion stating the date on which, in his 

opinion, the works were substantially completed in accordance with the contract 

or give instructions in writing to the contractor specifying all the works which, in 

the Engineer's opinion, requires to be done by the contractor before the issue of 

such certificate.  The Engineer shall also notify the contractor of any defects in 

the works affecting substantial completion (within twenty one days of 

completion) to the satisfaction of the Engineer of the works and making good any 

defects so notified. 

14.0 CERTIFICATION OF COMPLETION IN STAGES 

14.1 Similarly, in accordance with the procedure set out in clause No. 13 above, 

the contractor may request and the Engineer shall issue a certificate of completion 

in respect of: 

a) any  section  of  the  permanent  works  in  respect  of  which  a  separate  

time  for completion is provided in the contract and 
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b) any substantial part of the permanent works which has been both 

completed to the satisfaction of the Engineer and occupied or used by the 

owner. 

14.2 If any part of the permanent works shall have been substantially completed and 

shall have satisfactorily passed any final test that may be prescribed by the 

contract, the Engineer may issue a certificate of completion of the whole of the 

works and, upon the issue of such certificate, the contractor shall be deemed to 

have undertaken to complete any outstanding work in that part of the works during 

the period of Maintenance. 

14.3 Provided always that a certificate of completion given in respect of any section or 

part of the permanent works, before completion of the whole, shall not be deemed 

to certify completion of any ground or surfaces requiring reinstatement, unless 

such certificate shall expressly so state. 

15.0 INSURANCE 

15.1 The contractor at his cost shall arrange, secure and maintain all insurance as 

may be pertinent to the works and obligatory in terms of law to protect his 

interest and interest of the owner against all perils detailed herein. The form 

and the limit of such insurance as defined herein together with the under-writer 

in each case shall be acceptable to the owner. However, irrespective of such 

acceptance, the responsibility to maintain adequate insurance coverage at all 

time during the period of contract shall be of contractor alone. The contractor’s 

failure in this regard shall not relieve him of any of his contractual 

responsibilities and obligations. The insurance covers to be taken by the 

contractor shall be in a joint name of the owner and the contractor. The 

contractor shall, however, be authorized to deal directly with Insurance 

Company or companies and shall be responsible in regard to maintain of 

all insurance covers. Further the insurance should be in freely convertible 

currency. 

15.2 Any  loss  or  damage  to  the  equipment  during  handling,  transportation,  

storage, erection, putting into satisfactory operation and all activities to be 

performed till the successful completion of commissioning of the equipment 

shall be to the account of the contractor. The contractor shall be responsible for 

preference of all claims and make good the damages or loss by way of repairs 

and/or replacement of the equipment, damaged or lost. The transfer to title shall 

not in any way relieve the contractor of the above responsibilities during the 

period of contract. The contractor shall provide the owner with copy of all 

insurance policies and documents taken out by him pursuance of the contract. 

Such copies of documents shall be submitted to the owner immediately after 

such insurance coverage. The contractor shall also inform   the   owner   in   

writing   at   least   sixty   (60)   days   in   advance   regarding   the 

expiry/cancellation and/or change in any of such documents and ensure 

revalidation, renewal etc. as may be necessary well in time. 

15.3 The perils required to be covered under the insurance shall include, but not be 

limited to fire and allied risks, miscellaneous accidents (erection risks), 

workman compensation risks, loss or damage in transit, theft, pilferage, riot and 

strikes and malicious damages, civil commotion, weather conditions, flood & 

earth-quack, accidents of all kinds, etc. The scope of such  insurance  shall  be  

adequate  to  cover  the  replacement/reinstatement cost  of  the equipment for 

all risks up to and including delivery of goods and other costs till the equipment 

is delivered at site. The insurance policies to be taken should be on 
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replacement value basis and/or incorporating escalation clause. Notwithstanding 

the extent of insurance cover and the amount of claim available from the 

underwriters, the contractor shall be liable to make good the full 

replacement/rectification value of all equipment/materials and to ensure their 

availability as per project requirements. 

15.4 All costs on account of insurance liabilities covered under the contract will 

be on contractor’s account and will be included in contract price. However, the 

owner may from time to time during the pendency of the contract, ask the 

contractor in writing to limit the insurance coverage, risks and in such a cases, 

the parties to the contract will agree for a mutual settlement, for reduction in 

contract price to the extent of reduced premium amount. The contractor, 

while arranging the insurance, shall ensure to obtain all discounts on 

premium, which may be available for higher volume or for reasons of 

financing arrangement of the project. 

 

15.5 The Clause entitled ‘Insurance’ under this section, covers the additional 

insurance requirements for the portion of the works to be performed at the site. 

 

15.6     STORAGE CUM WORKS INSURANCE: 

15.6.1 The contractor shall take necessary insurance against loss, damage, theft, 

pilferage, fire, accident and damages during transit from stores to site for all 

the materials/good either belonging to him or issued to him by the NIGAM 

for the purpose of execution of work. The insurance shall also cover for loss, 

damage, accidents occasioned by the contractor in the course of operation 

carried out by him for the purpose of complying with his contractual 

obligations thereof. The insurance shall cover the entire cost of materials, 

erection & commissioning portion on comprehensive basis during the entire 

period of contract. 

15.6.2 The insurance as per clause 15.1& 15.2 shall be in the joint names of the 

NIGAM and the contractor so that the NIGAM and the contractor are covered 

for the entire period of contract from the commencement of the contract till 

handing over all the works completed in all respects to the engineer. 

15.6.3 All the equipment and materials (including that for tower foundations) being 

supplied by the contractor shall be kept completely insured by the contractor 

at his own cost from the time of dispatch from the contractor's works, upto 

the completion of erection, final checking, testing and commissioning at site 

and taking over of the line by the owner. 

15.6.4 Further all the equipment and materials being supplied by the owner for the 

erection of the lines, shall be kept insured by the contractor against loss, 

damage, theft, pilferage, fire etc. for the complete period of storage, erection 

and commissioning upto the time of taking over the line by the owner. 

15.6.5 It will be the responsibility of the contractor to lodge, pursue and settle all 

claims (for all the equipment) with the insurance company in case of any 

damage, loss, theft, pilferage or fire and the owner shall be kept informed 

about it. The losses, if any, will have to be borne by the contractor if the 

claims are not lodged and pursued properly in time or if the same are not 

settled by the insurance company. 

15.6.6 The  contractor shall replace the  lost/damaged materials promptly 

irrespective of settlement of the claims by the underwriters and ensure the 
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work progresses as per the agreed schedule(s). 

The contractor shall also ensure the following: - 

i. The insurance premium should be one time paid basis. 

ii. Deductible franchise should be minimum as per insurance rules. In 

case of any loss to the extent of deductible franchise, the same shall be 

borne by the contractor. 

iii. The insurance should be valid from the date of start of work and shall 

remain valid upto 30 days from the date of handing over of the line to 

Engineer- In- charge. 

iv. Insurance policy shall be in joint name of Jodhpur Vidyut Vitran 

Nigam Limited and contractor. 

v. Computerized and stamped insurance policy shall be furnished by the 

contractor. Insurance cover shall not be acceptable. 

 

vi. A copy of insurance policy shall invariably be furnished to 

concerned Zonal Chief Engineer, Jodhpur Vidyut Vitran Nigam 

Limited. 

vii. Insurance policy shall be taken from Jodhpur based office of 

Nationalized Insurance Companies. 

15.7    THIRD PARTY INSURANCE: 

The contractor shall if and so far as the contract provides indemnify the NIGAM 

against all losses and claims in respect of injury or damage to property what- so- 

ever while these arise out of or in consequences of the execution of works and 

against all claims proceedings, damages, costs, charges, expenses what- so-  

ever in  respect of  or in  relation thereto. Accordingly the contractor shall 

before commencement of execution of the works insure against his liability for 

material or physical damage, loss or injury which may occur to property including 

that of the NIGAM, or to any person including any employee of the NIGAM, by 

or arising out of the execution of the works in carrying out of the contract. 

15.8 REMEDY ON CONTRACTORS FAILURE TO INSURANCE: 

If the contractor shall fail to effect and keep in force insurance referred to in 

clause 15.1 to 15.3 hereof or any other insurance which he may be required to 

effect under the terms of contract then the NIGAM may effect and keep in 

force any such insurance and pay such premium(s) as may be necessary for that 

purpose and from time to time deduct the amount so paid by the NIGAM as 

aforesaid from any money due or which may become due to the contractor or 

recover the same as debt from the contractor. 

16.0 LIABILITY FOR ACCIDENTS AND DAMAGES 

16.1     The contractor shall be responsible for loss, damage or depreciation of the plant 

until the same is taken over under clause No.48.0 or is deemed under that clause 

to have been taken over, provided always that the contractor shall not be 

responsible for any such loss, damage and depreciation occurring during such 

period that the plant is operated by the owner's staff prior to being taken over in 

accordance with clause No.48.0 
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16.2. Until the plant is taken over or  is deemed to have been taken over as 

aforesaid, the Contractor shall also be liable for and shall indemnify the owner in 

respect of all injury to person or damage to property resulting from the negligence 

of the Contractor or his workman or sub contractors or from defective or work but 

not from any other cause. 

16.3 Provided that the Contractor shall not be liable for any loss or profit or loss 

of Contract or any other claim made against the owner not already provided for 

in the contract, not for any injury or damage caused by or arising from the acts of 

the owner or of any other person or due to circumstances over which the 

contractor has no control, not shall his total liability for loss, damage or injury 

under this clause exceed the total value of the Contract. 

16.4 The Contractor will indemnify and save harmless the owner against all actions, 

suits, claims, demands, costs, or expenses arising in connection with injuries 

(other than such as may be attributable to the owner or his employees) suffered 

prior to the date when the plant shall have been taken over under clause No. 46.0 

hereof by persons employed by the contractor or his sub-contractor on the work, 

whether at common law or under the workman's compensation Act.1923 or any 

other statute in force at the date of contract relating to the question of the liability 

of employees for injuries suffered by employees and will if called upon to do so 

take out the necessary policy or policies of insurances to over such indemnity. 

16.5 The contractor shall insure against such liabilities with an insurer approved by 

the Engineer and shall continue such insurance, during the whole of the time that 

any person(s) are employed by him on the works and shall when required produce 

to the engineer or the Engineer's representative such policy of insurance and the 

receipt for payment of the current premium. Provided always that, in respect of 

any persons employed by any sub-contractor, the contractor's obligation to insure 

as aforesaid under this sub-clause shall be satisfied if the sub-contractor shall have 

insured against the liability in respect of such persons in such manner that the 

Engineer is indemnified under the policy, but the contractor shall require such sub-

contractor to produce to the Engineer or the Engineer's representative, when 

required, such policy of insurance and the receipt for the payment of the current 

premium. 

17.0 DELIVERY AND TIME FOR COMPLETION 

17.1 The  lines,  equipments/  works  included  in  this  specification  are  required  to  

be erected/completed / commissioned within the period specified in enclosed 

schedule. The bidders are advised to furnish the PERT chart indicating the 

delivery of individual items so as to commensurate with the erection and 

commissioning/completion of the work. 

17.2  The purchaser reserves the right to defer the delivery/completion period as 

indicated in the purchase order. The period, during which the works have been so 

deferred, shall not be reckoned as delay in completion in term of clause “Delay in 

Completion”. 

18.0 DELAY IN COMPLETION 

18.1 The time and the date of delivery/ completion period specified in the work 

order shall be deemed to be the essence of the contract and the works shall have to 

be completed not later than the period specified therein. Should the contractor fail 

to complete the work on order or any part thereof within the specified completion 

period, the owner shall be entitled at his option. 
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(a) To effect recovery for delay in completion of ordered works as per 

clause no. C of 4.11 of Section III Part-3 Technical Specification. 
(b) To get completed from elsewhere without giving notice to the contractor on 

his account and risk, the work not executed without cancelling the contract for 

the work not yet due for completion. 

(c) To cancel the contract or part thereof and if so desired, to get the work 

completed/ executed at the risk and cost of contractor. 

18.2 Any financial liability arising from and consequent upon the failure of the 

contractor to adhere to the stipulated completion schedule shall be to the 

contractor's account. 

18.3 Adjustment in regard to the amount recoverable if any shall be made from the 

cash deposits or from the firms dues of by operating the bank guarantee(s) as may 

be available with Nigam and/or in any other manner as may be deemed appropriate 

by the purchaser. 

18.4 FORCE MAJEURE CONDITIONS:- 

18.4.1   If at any time during the continuance of the contract the progress in whole or in 

part is prevented or delayed by reason of any war, hostility, acts of public enemy, 

civil commotion, sabotage, fire, floods, explosion, epidemics, quarantine 

restrictions, strikes, lockouts or any acts of Gods (herein after referred to as 

events), then provided, a notice and adequate proof of production/ dispatch/ 

execution having suffered on account of these events, is given within 21 days from 

the day of occurrence thereof, the provisions of sub-para of this clause shall not 

be invoked by the owner, provided further that the execution under the contract 

shall be resumed, as soon as practicable after such event(s) has/ have ceased to 

exist and the decision of the owner as to whether execution so resumed as soon as 

practicable after such event(s) has/ have ceased to exist and the decision of the 

owner as to whether execution so resumed or not, shall be final and conclusive, 

provided further that in case the strike/lockout prolongs beyond a period of 30 

days the contractor shall immediately inform about it to the owner, in which case 

the owner reserves the right to procure the material /equipment/ get the work on 

order or part thereof executed from any other source at the risk and cost of the 

contractor. 

18.4.2 Non availability/ scarcity/ non-allocation of raw material shall not constitute as a 

force majeure condition ' in any case and it will be sole responsibility of the 

contractor to arrange the raw material for timely execution of the order. 

18.4.3 The delay in execution due to unforeseen and unavoidable reasons and the 

circumstances beyond the control of contractor/owner leading to delay in 

execution may also form force majeure conditions. 

19.0 CONTRACTOR'S DEFAULT 

19.1 If the contractor shall neglect to execute the works with the diligence and 

expedition or shall refuse or neglect to comply with any reasonable orders given 

to him, in writing by the engineer in connection with the works or shall 

contravenes the provisions of the contract, the owner may give notice in writing to 

the contractor make good the failure, neglect or contravention complained of. 

Should the contractor fail to comply with the notice within thirty (30) days from 

the date of service thereof, then and in such case the owner shall be at liberty to 

employ other workmen and forthwith execute such part of the works as the 

contractor may have neglected to do or if the owner shall think fit, it shall be 

lawful for him without prejudice to any other right he may have under the 
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contract, to take the works wholly or in part out of the contractor's hands and re - 

contract with any other person or persons complete the works or any part thereof 

and in that event the owner shall have free use of all contractor's equipment that 

may have been at the time on the site in connection with the works without being 

responsible to the contractor over the same, and the owner shall be entitled to 

retain and apply any balance which may be necessary, the payment of the cost 

of executing the said part of the works or of completing the works as the case 

may be. If the cost of completing the works or executing a part thereof as 

aforesaid shall exceed the balance due to the contractor, the contractor shall pay 

such excess. Such payment of excess amount shall be independent of the 

liquidated damages for delay, which the contractor shall have to pay if the 

completion of works is delayed. 

19.2 In addition, such action by the owner as aforesaid shall not relieve the 

contractor of his liability to pay liquidated damages for delay in completion of 

works as defined in clause 18.0 of this section. 

19.3 The termination of the contract under this clause shall not entitle the contractor 

to reduce the value of the performance bank guarantee nor the time thereof. The 

performance guarantee shall be valid for the full value and for the full period of the 

contract including guarantee period. 

20.0 DELAYS BY OWNER OR HIS AUTHORISED AGENT. 

In case the contractor's performance is delayed due to any act of omission on the 

part of the owner or his authorized agents, then the contractor shall be given due 

extension of time for the completion of the works, to the extent such omission on 

the part of the owner has caused delay in the contractor's performance of his 

work. Regarding reasonableness or otherwise of the extension of time, the 

decision of the Chief Engineer (MM), Jodhpur Vidyut Vitran Nigam Limited, 

Jodhpur  shall be final. 

21.0 TERMINATION OF CONTRACT ON OWNER'S INITIATIVE 

21.1 The owner reserves the right to terminate the contract either in part or in full due 

to reasons other than those mentioned under clause entitled contractor's default. 

The owner shall in such an event give fifteen days (15 days) notice in writing to 

the contractor of his decision to do so. 

21.2 The contractor upon receipt of such notice shall discontinue the work on the date 

and to the extent specified in the notice, make all reasonable efforts to obtain 

cancellation of all orders and contracts to the extent they are related to the work 

terminated and terms satisfactory to the owner, stop all further sub-contracting or 

purchasing activity related to the work terminated, and assist the owner on 

maintenance protection and disposition of the work acquired under the contract by 

the owner. 

21.3 In the event of such a termination the contract shall be cancelled without any 

liability on either side. 

21.4 If the contractor is an individual or a proprietary concern and the individual or 

the proprietor dies and if the contractor is a partnership concern and one of the 

partners dies, then unless the owner is satisfied that the legal representatives of 

the individual contractor or of the proprietor of the proprietary concern and in the 

case of partnership, the surviving partners, are capable of carrying out and 

completing the contract the owner shall be entitled to cancel the contract as to its 

incomplete part without being in any way liable to payment of any compensation 
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to the estate of deceased contractor of the contract, The decision of the owner 

that the legal representatives of the deceased contractor or surviving partners of 

the contractor's firm cannot carry out and complete, the owner shall not hold the 

estate of the deceased contractor and / or the surviving partners of the estate of the 

deceased contractor and /or the surviving partners of the contractor's firm liable to 

damages for not completing the contract. 

22.0 CHANGE OF NAME OF THE BIDDER/CONTRACTOR 

22.1 At any stage after Biding, the Owner shall deal with the Contractor only in the 

name and at the address under which he has submitted Bid. All the 

liabilities/responsibilities for due execution of the Contract shall be that of the 

Contractor and in no circumstance, he shall be relieved of any obligations under 

the Contract. The Owner may, however, at his discretion deal with the, Agents/ 

Representatives/ Distributors/ Manufacturers/ Associates/ Principals/ Sister   

concerns   and   such   dealings   shall   not   absolve   the   Contractor(s)   from   

his responsibilities/ obligations/ liabilities to the Owner under the contract. 

22.2 Any change/Alteration of name / Constitution / Organization of the Contractor 

shall be duly notified to the Owner and the Owner reserves the right to determine 

the Contract, in case of  any such Notification. In  the event of  such 

determination, the Owner may effect the purchase   of   material   not   supplied   

from   elsewhere   at   the   risk   and   cost   of   the Bidder/Contractor. 

23.0 CERTIFICATE NOT TO AFFECT RIGHT OF OWNER AND LIABILITY OF 

CONTRACTOR  

No interim payment certificate of the engineer nor any sum paid on account by the 

owner nor any extension of time for execution of the works granted by the 

engineer shall affect or prejudice the rights of  the owner against the 

contractor or  relieve the contractor of  his obligations for the due performance 

of the contract, or be interpreted as approval of the works done or of the 

equipment furnished and no certificate shall create liability for the owner to pay 

for alterations, amendments, variations or additional works   not ordered, in 

writing by the engineer or discharge the liability of the contractor for the 

payment of which he is bound to indemnify the owner nor shall any such 

certificate nor the acceptance by him of any sum paid on account or otherwise 

affect or prejudice the rights of the contractor against the owner. 

24.0 SETTLEMENT OF DISPUTES 

24.1 All  disputes,  differences,  questions  whatsoever  so  arising  between  the  owner  

& contractor upon or in relation to or in connection with contract shall be deemed 

to have arisen at  Jodhpur (Rajasthan.) and  no  court  other  than  court  in  

Jodhpur (Rajasthan) shall  have jurisdiction to entertain the same. 

In any time any question, dispute or difference what so ever which may arise 

between the JdVVNL and the agency, the same shall be decided by the MD, 

JdVVNL or by the settlement committee constituted by him and shall be final and 

binding on both the parties 

24.2 The NIGAM has constituted settlement committee to settle the disputed cases. For 

the disputed amount up to Rs.2.5 Lac the case may be referred to the CE level 

settlement committee and if the disputed amount is more than 2.5 Lac the case 

shall be referred to the corporate level settlement committee. The non refundable 

fees for referring the case to the settlement committee is as given below: 
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i) Reference fee for CE level settlement committee -  Rs.1000/-  

ii) Reference fee for Nigam level settlement committee 

 and appeal against CE level committee-  Rs.3000/-  

iii) Fee for review of decision of Nigam level settlement committee 

 by BoD-                                                                   Rs.5000/- 

* The Nigam has rights to revise above fees without any prior notice.- 

24.3 The settlement committee fees as shown above shall be deposited in cash/demand 

draft /pay order with the Sr . Accounts Officer (Cash & CPC) JdVVNL, Jodhpur 

and shall furnish receipt thereof with a request for referring their disputes to the 

settlement committee for consideration/decision. 

25.0 AGENCY’S RIGHTS 

The agency will be given rights to operate in the area during the agreement period 

for carrying out the work of testing of single phase and three Phase whole current 

meters and sealing at site, which shall cease to exist on completion of the said period 

or on termination of the contract. 

The Agency’s rights in the area will be as an agent of JdVVNL for site testing of the 

electromagnetic and electronic meter installed at the consumer premises. 

26.0 FALL BACK ARRANGMENT  

Provision shall be made in the agreement that in the event of failure of the Agency to 

fulfill its obligations, duties and responsibilities as per the agreement terms, JdVVNL 

shall inter-alia have the right, at any time to resort to fall back arrangement. Under this 

plan, JdVVNL shall take charge of all facilities and systems whether in operation or 

under execution after giving suitable notice as provided in the agreement and can 

recover from the security deposit the losses suffered due to such failure. If the security 

deposit is insufficient, the Agency shall pay the difference to JdVVNL failing which 

JdVVNL shall have right to recover the sum through legal or other means. 

The JdVVNL shall have the right in such circumstances to manage the system itself 

after taking charge of the facilities as above or through any other agency as it may 

deem fit and no claim of Agency for compensation in this respect shall be entered. 

27.0 NOTIFICATION: 

JdVVNL shall complete formalities towards due notifications to all parties involved 

about the site testing and data collection of the consumer and meters at site and other 

relevant data from concerned circle Superintending Engineer and the authority of the 

Agency to act on behalf of JdVVNL. 

28.0 LANGUAGE AND MEASURES 

All documents pertaining to the Contract including specifications, schedules, notices, 

correspondence, operating and maintenance instructions, drawings or any other 

writing shall be written in English language. The metric system of measurement 

shall be used exclusively in the contract. 

29.0 RELEASE OF INFORMATION 

The contractor shall not communicate or use in advertising, publicity, sales, releases 

or in any other medium photographs or other reproduction of the works under this 

contract, or description of the site, dimension, quantity, quality or other information, 

concerning the works unless prior written permission has been obtained from the 

owner. 
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30.0 CONSTRUCTION OF THE CONTRACT 

The contract shall in all respects be constructed and governed according to Indian 

Laws. 

31.0 COMPLETION OF CONTRACT 

Unless otherwise terminated under the provisions of any other relevant clause, this 

contract shall be deemed to  have been completed at  the expiration of  the 

guarantee period as provided for under the clause entitled 'Guarantee' in this section. 

32.0 ENFORCEMENT OF TERMS 

The failure of either party to enforce at any time any of the provisions of this 

contract or any rights  in  respect thereto or  to  exercise any option  herein 

provided, shall in  no  way to construed to be a waiver of such provisions, rights 

or options or in any way to affect the validity of the contract. The exercise by 

either party of any of its rights herein shall not preclude or prejudice either party 

from exercising the same or any other right it may have. 

33.0 ENGINEER'S SUPERVISION AND DECISION 

33.1 All the work shall be carried out under the direction and to the reasonable 

satisfaction of the Engineer. The contractor shall be responsible for the 

correctness of the positions, levels and dimensions of the works according to the 

drawings not withstanding that he may have assisted by the Engineer in setting out 

the same. 

33.2 In respect of all matters which are left to the decision of the Engineer including 

the granting or with-holding of the certificate, the engineer shall, if required to do 

so by the contractor, give in writing a decision thereon. 

33.3 If  in  the  opinion  of  the  contractor,  a  decision  made  by  the  engineer  is  not  

in accordance with the meaning and intent of the contract, the contractor may file 

with the engineer within fifteen (15) days after receipt of the decision, a written 

objection to the decision. Failure to file an objection within the aforesaid allotted 

time will be considered as acceptance of the engineer's decision and the decision 

shall be final and binding. 

33.4 The engineer's decision and the filling of the written objection thereto shall be  

the right to request arbitration. It is the intent of the agreement that there shall be 

no delay in the execution of the works and the decision of the engineer as passed 

shall be promptly adhered to. 

33.5 Nodal  Officer:  -  To  interact  between  the  field  officers  and  contractor, the 

Executive Engineer (M&P), Jodhpur Vidyut Vitran Nigam Limited  will be the 

Nodal Officer of the project work for their respective Circles and Executive 

Engineer (EA), Jodhpur Vidyut Vitran Nigam Limited for all circle of JdVVNL, 

Jodhpur. Similarly, the agency shall communicate the name of the authorized 

person(s) for each circle that would act as a Nodal Officer(s) from his side  

34.0 COOPERATION WITH OTHER CONTRACTORS AND ENGINEERS 

The contractor shall agree to cooperate with the owner's other contractor and 

engineers and freely exchange with them such technical information as is 

necessary to obtain the most efficient, innovative and economical and to avoid 

unnecessary duplication of efforts. The engineer shall be provided with three 

copies of all correspondence addressed by the contractor to other sub-contractor 
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(s) and engineers in respect of such exchange of technical information. 

35.0 INSPECTION, TESTING AND TEST CERTIFICATES 

35.1 INSPECTION & TESTING 

(a) The engineer and his duly authorized representative shall have at all reasonable 

times access to the Contractor's premises of works and shall have the power at all 

reasonable time to inspect drawing of any portion of the work to examine the 

material and workmanship of the plant during its manufacture there, and if part of 

the plant is being manufactured on other premises, the contractor shall obtain for 

the Engineer and/or his duly authorized representative permission to inspect it as 

if the plant was manufactured in the Contractor's own premises. 

(b) The engineer shall, on giving seven days notice in writing to the contractor 

setting out any grounds of objections which he may have in respect of the 

work, be at liberty to reject any drawings and all or any plant, or 

workmanship connected with such work which in his opinion are not in 

accordance with the contract or are in his opinion, defective for any reason 

whatsoever. 

(c) The Bidder shall state in his Bid the places of manufacture, testing and 

inspection of various equipments offered by him. Unless specifically provided 

otherwise all tests shall be carried out at the Contractor's works before shipment. 

(d) The contractor shall intimate at-least 15 days in advance through notice(s) about 

the readiness of material for dispatch commensurate with specific delivery 

schedule, so as to enable the owner to depute his representative for inspection, 

testing & checking of the material/equipment. For this purpose the date of receipt 

of the letter in the office of the work order placing authority shall be deemed as the 

date of call for inspection and not the date mentioned in the letter or the date of 

dispatch. In case material/equipment is not found ready by the representative of the 

owner deputed for inspection to the extent of the quantity indicated in the 

inspection call with tolerance of (-) 10% or if the inspection is not got carried out 

by any reason(s) attributed to the contractor an amount of Rs.7500/- only for the 

contractor's work located in the State of  Rajasthan and an amount of Rs.15,000/- 

for the contractor's works located outside the State of Rajasthan  will become 

payable by the contractor on this account to the   Accounts Officer (DC), JdVVNL, 

Jodhpur. Further, in cases where traveling by air is involved the inspection charges 

will be recovered on actual basis. The contractor will deposit the amount with the  

Accounts Officer (DC), JdVVNL, Jodhpur immediately under intimation to the 

work order placing authority, failing which the subsequent call for inspection shall 

not be entertained. 

(e) In case the firm offers for the inspection and subsequently withdraw the inspection 

by telephone or by letter / FAX /email or at the time of visiting of Nigam’s officer 

at his work for inspection then re-inspection charges Rs. 7,500.0 from the local 

supplier and Rs. 15,000.0 from the outside supplier would be recovered at every 

occasion. 

(f) In case of re-inspection of the material on account of failure of CTL checking, the 

re-inspection charges as mentioned above would also be liveable in all such cases. 

(g) Packing: - The material/equipment shall be offered duly packed so as to enable 

the inspecting Officer to seal the   inspected / cleared material for identification. 

The supplier/ contractor shall provide such packing of the goods as is required to 

prevent their damages or deterioration during transit to their final destination as 
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indicated in the contract. The packing shall be sufficient to withstand without 

limitation rough handling during transit to their final destination as indicated in 

the contract. The packing shall be sufficient to withstand without limitation  rough  

handling  during  transit  and  exposure  to  extreme  temperature, salt  and 

precipitation during transport and open storage. Packing case size and weights 

shall be taken into consideration where appropriate keeping in view , remoteness 

of the good’s final destination and absence of heavy mechanised handling 

facilities at all points in transit as well as  at  the  destination. The  packing, 

marking and  documentation within  and  outside the packages shall comply 

strictly with such special requirements as shall be expressly provided for in the 

contract or in any subsequent instructions imparted by the owner. 

(h)  In all cases where the contract provides for tests, whether at the premises of 

works of the Contractor or of any Sub-contractor and test(s) at site, the contractor 

except where otherwise specified shall provide free of charge to the owner, such 

labour, materials, electricity. fuel, water, stores, apparatus and instruments as may 

reasonably be demanded to carry out efficiently such tests of the plant, in 

accordance with the contract and shall give facilities to the Engineer or his 

authorised representative to accomplish such testing. 

(i) The Owner reserves to himself the right of having any inspection or special  

test  of  reasonable  nature  at  contractor's  premises  or  at  sites,  in addition to 

those prescribed in applicable standards and the enclosed technical specification. 

(j) When  the  tests  have  been  satisfactorily completed  at  the  Contractor's  or  

sub- contractors works the Engineer shall issue a certificate to that effect but if the 

tests were not witnessed by the Engineer or his representative, the certificate 

would be issued after the receipt of test certificate by the Engineer, No Plant shall 

be shipped/ dispatched before such a certificate has been issued. The satisfactory 

completion of these tests or the issue of this certificate, shall not bind the Owner 

to accept the Plant, should it, on further tests after erection, be found not to 

comply with the contract. 

(k) The authorised representative of the owner shall have at all reasonable times 

access to the works and premises of the contractor and/or his associates, if any, 

and shall be free to inspect the works, examine & test the product(s) including raw 

materials used and the workmanship employed during/after manufacture. 

(l) The contractor shall also furnish the latest calibration certificate(s) of the 

testing instruments/equipments used for the testing of the materials/equipments as 

covered in the owner order, to the inspecting Officer. The testing 

instruments/machines should be got calibrated by the contractor from time to time 

from the Manufacturer of the testing instruments or any Govt. recognized testing 

laboratory. The calibration certificate(s) should not, in any case, be older than one 

year at the time of presenting the same to the inspecting Officer. In case the 

contractor fails to comply with the conditions as aforesaid, a certificate in writing 

of the inspector/representative of the Owner that the contractor has failed to 

provide the facilities shall be conclusive. 

(m) Unless the inspection is specifically waived, no material shall be dispatched 

without inspection and clearance for dispatch by the owner's representative. 

(n) The  owner  reserves  the  right  to  reject  all  or  any  part  of  the  material  

being manufactured or awaiting dispatch, due to any defect or deviations from the 

standard specifications prescribed, as observed during the inspection. In case of 

any dispute/difference in this regard the decision of the Chief Engineer (MM), 

JdVVNL, Jodhpur shall be final and binding. 
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(o) The  owner  also  reserves  the  right  to  get  the  material/equipment tested  in  

any Government  recognized Laboratory  /  NABL Accredited Lab  &  

claiming  any compensation or rejecting the material/ equipment, if not found in 

accordance with the specification. All charges whatsoever consequent to such 

rejection and replacement/ rectification shall be borne by the contractor. 

(p) Cost of Tests: The cost of making any test shall be borne by the contractor, if 

such test is c learly intended by or provided for in the contract and, in the cases 

only of a test under load or of a test to ascertain whether the   of any finished or 

partially finished work  is  appropriate for  the  purposes which it  was  intended 

to  fulfil, is particularized in the contract in sufficient details to enable the 

contractor to price or allow for the same in his bid. 

(q) Cost of tests not provided for :If any test is ordered by the Engineer which is either 

(i)  not so intended by or provided for or 

(ii)  not so particularized or 

(iii) though so intended or provided for is ordered by the Engineer to be 

carried out by an independent person or agency at any place other than the 

site or the place of manufacture of fabrication of the materials tested, 

then the cost of such tests shall still be borne by the contractor. 

(r) The inspection and testing of materials shall be arranged by the S.E.(M&P-

ZPC) who shall also issue dispatch instructions for inspected & cleared material. 

(s)  At the beginning of the month, the contractor has to submit a detailed programme 

related to the material to be got inspected to the Superintending Engineer (M&P-

ZPC). 

35.2     TEST CERTIFICATES 

(a) Original/attested photocopies of the latest test certificate(s) not older than three 

years from any Government recognized  Laboratory / NABL  Accredited  Lab  

for all type tests wherever prescribed in the relevant latest edition of ISS (as 

applicable) as mentioned in technical specification shall be furnished along with 

the Bid. However, the owner reserves the right to get type tests conducted afresh 

by the contractor. 

(b) In case of any specific alternative requirement of  type tests, the same shall 

be furnished as per Technical specification Section-III Part-3. 

(c) The Bid not accompanied with the type test certificates in terms of Para (a) above, 

are liable to be ignored. 

(d) The contractor shall be required to furnish the routine/manufacturer(s) factory 

test certificate(s) for the tests carried out during manufacture in accordance with 

the relevant standard specifications. 

36.0  COMMENCEMENT OF WORKS, PROGRAMME OF WORKS, TIME FOR             

COMPLETION ETC 

36.1      Programme Of Works 

(i) The contractor shall on award of the contract subject to provisions in the 

conditions of contract submit to the Engineer for approval, a programme showing 

the sequential order of procedure in which he proposes to carry out the works. 

The contractor shall whenever required by the Engineer/Engineer's representative 
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also provide in writing for his information a general description of the 

arrangements and methods which the contractor proposes to adopt for the 

execution of the works. 

     The agency should start the work within 30 days from the date of receipt of 

work order for calculation of penalties / work completion period this date 

shall be recorded. 

(ii) If at any time, it should appear to the engineer that the actual progress of works is 

not in consistency with the approved programme referred to in clause No.35.1 (i) 

above, the contractor shall produce at the request of the Engineer, a revised 

programme showing the modifications to the approved programme necessary to 

ensure completion of the works within the time for completion as defined in 

clause No.35.3 hereof. 

(iii) The submission to and approval by the Engineer/Engineer's representative of 

such programme(s) or furnishing of such particulars shall not relieve the 

contractor of any of his duties or responsibilities under the contract. 

36.2    Commencement Time And Delays 

        The contractor shall commence the works on site within the period specified in 

clause No.36.1(i) and after the receipt by him of a written order to this effect 

from the Engineer and shall proceed with the same with due expedition and 

without delay, except as may be expressly sanctioned or ordered by the Engineer 

or be wholly beyond the contractor’s control. 

36.3   Time For Completion 

        Subject to any requirement in the contract as to the completion of any section of 

the works before  completion  of  the  entire  work  the  whole  of  the  works  

shall  be  completed,  in accordance with clause No. 17.0 hereof within the time 

stated in the contract calculated from the last day of the period specified in 

clause No. 36.1(i) as that within which the works are to be commenced, or such 

extended time as may be allowed under clause No. 35.4 hereof. 

36.4    Extension Of Time For Completion 

       Should the amount of extra or additional work of any kind or any cause of delay 

referred to in these conditions or other special circumstances of any kind 

whatsoever which may occur, other than through a  default attributable the 

contractor, be such as  fairly to  entitle the contractor to  an  extension of  

time  for  the  completion of  the  works, the  engineer shall determine the 

period of such extension and shall notify the owner and contractor accordingly 

provided that the Engineer is not bound to take into account any extra or 

additional work and any extra financial liability whatsoever  or other special 

circumstances unless the contractor has within twenty eight days after such work 

has commenced, or such circumstances have arisen, or as soon thereafter as is 

practicable, submitted to the Engineer's representative full and detailed 

particulars of any extension of time to which he may consider himself entitled in 

order that such submission may be investigated at the time. 

36.5  No Night Work or Work On Sundays And Holidays 

       Subject to any provision to the contrary contained in the contract, none of the 

permanent works shall, save as hereinafter provided be carried on during the 

night or on Sunday or on other declared holidays or other locally recognised 

days of rest, except when the work is unavoidable or is absolutely necessary for 
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the saving of life or property or for the safety of the works in which case the 

contractor shall advise the Engineer's representative accordingly and obtain 

written permission thereof, if necessary. 

36.6  Rate Of Progress 

        If for any reason, which does not entitle the contractor to an extension of time, 

the rate of progress of the works or any section is at any time in the opinion of 

the Engineer, too slow to ensure completion by the prescribed time or extended 

time for completion, the Engineer shall so notify the contractor in writing and 

the contractor shall there upon take such steps as are necessary and the Engineer 

may approve to expedite progress so as to complete the works or such section 

by the prescribed time or extended time. The contractor shall not be entitled to 

take additional payment for taking such steps. If, as a result of any notice given 

by the Engineer under this clause, the contractor shall seek the Engineer's 

permission to do any work on Sundays or other holidays or other locally 

recognised days of rest. 

36.7 Disruption Of Progress 

(i) The  contractor  shall  give  written  notice  to  the  Engineer  whenever  

planning  or progress of the works is likely to be delayed or disrupted, 

unless any further drawing or order including a direction, instruction or 

approval is issued by the Engineer within a reasonable time. The notice 

shall include details of the drawing or order required and of why and by 

when it is required and of any delay or disruption likely to be suffered if it 

is late. 

(ii) If, by reason of any failure or inability of the Engineer to issue within a 

reasonable time in all the circumstances any drawing or order requested 

for by the contractor in accordance with clause No. 36.7(i) above, the 

delay suffered by the contractor shall be taken into account in determining 

any extension of time to which the contractor is entitled under clause No. 

36.4. 

36.8 Suspension Of Work 

(i)     The JdVVNL shall not be liable to pay the contractor any compensation 

whatsoever arising from suspension of works or for idle labour. 

37.0 POWER TO VARY OR OMIT WORK 

37.1  No alterations, amendments, omissions, suspensions or variations of the work 

(hereinafter referred to as variation) under the contract as detailed in the contract 

documents, shall be made by the contractor except as directed in writing by the 

engineer but the engineer shall have the full powers subject to the provision hereinafter 

contained from time to time during the execution of the  contract  by  notice  in  writing  

to  instruct  the  contractor  to  make  such variation without prejudice to the contract. 

The contractor shall carry out such variation and be bound by the same conditions as 

far as applicable as through the said variation occurred in the contract documents. If 

any suggested variations would, in the opinion of the contractor if carried out, 

prevent him from fulfilling any of his obligations or guarantee under the contract, he 

shall notify the engineer thereof in writing and the engineer shall decide forthwith, 

whether or not the same shall be carried out and if the engineer confirms his 

instructions, contractor’s obligations and guarantee shall be modified to such an extent 

as may be mutually agreed. Any agreed difference in cost occasioned by any such 

variation shall be added to or deducted from the contract price as the case may be. 
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37.2 In the event of the engineer requiring any variations, such reasonable and proper 

notice shall be given to the contractor to enable him to work his arrangements 

accordingly, and in cases where goods or materials are already prepared or any , 

drawings or pattern made or work done require to be altered, a reasonable and 

agreed sum in respect thereof shall be paid to the contractor. 

37.3 In any case in which the contractor has received instructions from the engineer as 

to the requirements of carrying out the altered or additional substituted work which 

either then or later on, will in the opinion of the contractor involve a claim for 

additional payments the contractor shall immediately and in no case later than 

thirty (30) days, after receipt of the instructions aforesaid and before carrying out 

the instructions, advise the engineer to that effect, but the engineer shall not 

become liable for the payment of any charges in respect of any  such  variations,  

unless  the  instructions  for  the  performance of  the  same  shall  be confirmed in 

writing by the engineer. 

37.4 If any variation in the works results in reduction of contract price the parties 

shall agree, in writing for the same, before contractor proceeds further. 

37.5 In all the above cases, in the event of a disagreement as to the reasonableness of the 

said sum, the decision of the engineer shall prevail. 

37.6. Notwithstanding anything stated above in this clause, the engineer shall have the 

full power to instruct the contractor in writing during the execution of the contract 

to vary to quantities of the items or groups of items in accordance with the 

provisions of clause entitled change of quantity in section INB of this Volume 

II. The contractor shall carry out such variations and be bound by the same 

conditions, and the said variations occurred in the contract documents. However the 

contract price shall be adjusted at the rates and the price provided for the original 

quantities in the contract. 

38.0 RULES & REGULATIONS 

The job shall be carried out as per the rules, regulations and other details for meter 

reading, data collection as prevailing in Terms & Conditions of Supply, which shall be 

made available to the agency. These rules and regulations may be modified by 

JdVVNL from time to time and would be intimated to the Agency. 

The Agency will also follow the labour regulations and the directions of Government 

and other authorities enforcing the regulations and comply with any other relevant 

legislation in force from time to time. 

39.0 COMPLIANCE OF LABOUR LEGISLATION 

 

The tenderer shall discharge its liability of employer/ contractor in respect of personnel 

to be engaged for service, as said out in EPF and MP Act, 1952 ESI Act, 1948 (in ESI 

implemented area), workmen’s compensation act, 1923 (in non ESI implemented area) 

contract labour (R&A) Act, 1970, Payment of Wages Act, 1936, Minimum Wags Act, 

1948 etc. The tenderer is required to get separate code under the provision of EPF and 

ESI Acts, if not already taken and deposit the employer’s contribution along with 

employee subscription, as per rule and submit copy of challans at the time of claiming 

payment, as per clause 28, failing which an amount equivalent to employer’s 

contribution and employees subscription shall be deducted from his each bill and 

deposited with the concerned authorities. The tenderer shall be solely responsible for 

any consequences arising out of breach of any legislation. 
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40.0 ELECTRICITY RULES AND REGISTRATION 

All works shall be carried out in accordance with the latest provisions of the Indian 

Electricity Act/Electricity Supply act and Indian Electricity Rules and the rules made 

there under applicable in the State of Rajasthan on the date of letter of intent with such 

special modification thereof as may be specially stipulated by competent State 

Authorities i.e. The Chief Electrical Inspector of Rajasthan.  

Bidder (in case of consortium, the lead partner) should be registered as class-A 

electrical contractor in any state and/or in union territory of India. Adequate 

documentary evidence of the same shall have to be furnished. 

However, for successful Bidder (in case of consortium, the lead partner), it shall be 

mandatory to get registered as class-A electrical contractor in State of Rajasthan before 

commencing the work. The registration should be valid from the date of start of work 

and shall remain valid up to 30 days from the date of handing over of the work to 

Engineer In charge. Agency shall also furnish the adequate documentary evidence of 

the same before commencing the work. 

41.0 GOVERNING LAWS AND JURISDICTION 

 

The Indian Law shall govern the agreement. Only appropriate courts in Jodhpur City 

shall have exclusive Court Jurisdiction to deal with any matter arising out of or relating 

to the agreement or otherwise. 

42.0 JURISDICTION FOR LEGAL PROCEEDINGS 

 

The contract shall be governed by the laws of India for the time being in force and be 

subject to the court of competent jurisdiction at Jodhpur City (RAJASTHAN) INDIA. 

All disputes, differences questions whatsoever arising between the JdVVNL and the 

agency upon or in relation to or in connection with the contracts shall be deemed to 

have arisen at Jodhpur City only and no court other than court at Jodhpur, Rajasthan 

shall have jurisdiction to entertain or try the same. 

43.0 DEFENCE OF SUITS 

If any action in court is brought against the owner or engineer or an office or agent 

of the owner. for the failure or neglect on the part of the contractor to perform any 

acts, matters, covenants or things under the contractor for damage or injury caused by 

the alleged omission or negligence on the part of the contractor, his agents, 

representatives or his subcontractors, workmen, contractors or employees, the 

contractor shall in all such cases indemnify and keep the owner, and the engineer 

and/ or his representative, harmless from all losses, damages, expenses or decrees 

arising of such action. 

44.0 LIMITATION OF LIABILITIES 

The final payment by the owner in pursuance of the contract shall mean, the release 

of the contractor from all his liabilities under the contract. Such final payment shall 

be made only at the end of the guarantee period as detailed in clause “37” above and 

till such time as the contractual liabilities and responsibilities of the contractor, shall 

prevail. All other payments made under the contract shall be treated as on-account 

payments. 

45.0 SAFETY OF SYSTEM 

 

The Agency shall be fully responsible for upkeep, operation, maintenance, security and 

safety of meter books and other documents and records if transferred to it and 
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developed later. These documents and records shall be maintained in updated condition 

and handed over back to JdVVNL in good working order on completion of the 

contract. Agency shall make well to JdVVNL any loss suffered by it due to default of 

the agency in this respect. 

46.0 GRAFTS AND COMMISSIONS ETC. 

Any graft, commission, gift or advantage given, promised or offered by or on behalf of 

the contractor or his partner, agent, officers, director, employee or servant or any one 

on his or their behalf in relation to the obtaining or to the execution of this or any other 

contract with the owner, shall be, in addition to any criminal liability which it may 

incur, subject of any loss or damage to the owner resulting from any cancellation. The 

owner shall then be entitled to deduct the amount so payable from any moneys 

otherwise due to the contractor under the contract. 

47.0 CONDUCT OF AGENCY’S STAFF 

 

If any of the Agency’s employees shall in the opinion of JdVVNL is guilty of any 

misconduct or incompetence or negligence, and then if so directed by JdVVNL, the 

Agency shall at once remove such employee and replace him by a qualified and 

competent substitute. 

48.0 LIEN 

 

In case of any lien or claim pertaining to the work and responsibility of the agency for 

which JdVVNL might become liable, it shall have right to recover such claim amount 

from the agency. 

49.0 MAINTENANCE OF FACILITIES AND PERSONNEL FACILITY 

The Agency shall maintain all requisite facilities of its own as required to carryout site 

testing and sealing of meters installed at the consumer premises including emergency 

testing as desired by JdVVNL on priority within two days, validate, update and collect 

the related data of the consumers. Agency shall also submit the report along with the 

testing results taken at site of individual consumer.  

The Agency shall provide and maintain a controlling office with requisite infrastructure 

at respective O&M Circle Headquarter of JdVVNL and a corporate office at JdVVNL 

with proper staff, & facilities and shall remain open at all reasonable hours to receive 

communications. 

The agency shall also maintain communication equipments like telephone with fax, 

mobile phone, Internet etc. for interaction with JdVVNL and others. 

50.0 PERSONNEL:  

The Agency shall maintain supervisory and other personnel for efficient management 

of the work under contract. 

Officer-In-

Charge  

To have adequate experience and vision to take 

charge of the entire project and resolve problems so 

as to evolve an ideal system. 

Meter 

Testers 

Sufficient manpower to achieve minimum guaranteed 

performance minimum ITI in Electrical or Wiring 

trade. 

Office 

Staff 

Adequate manpower to handle data base, its updating 

and maintenance and generate information 
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Person in-charge or an alternate shall be available for communication during all 

business hours. 

Agency shall not change the office in charge / nodal officer, frequently. 

The Agency shall furnish documents regarding the experience of the key personnel 

proposed to be employed by him. JdVVNL has right to verify the above at any time. 

Agency shall issue identification cards to all its personnel engaged in the work under 

the contract. The identification card duly signed by Officer- In-Charge of the agency 

shall be consisting of Bio-Data and photograph of the concerned personnel along with 

name and logo of the agency. Concerned circle Superintending Engineer after 

countersigning these identification cards will return the same to the agency for 

distribution to the concerned personnel. The identification cards shall be handed over to 

the concerned Superintending Engineer after the completion of work under the 

contract. 

51.0 TAXES, PERMITS AND LICENCES 

The contractor shall be liable and pay all imported items/equipment taxes, 

duties, levy, lawfully assessed against the owner or the contractor in pursuance of the 

contract. In addition the contractor shall be responsible for payment of all Indian 

duties, levies and taxes lawfully assessed against the contractor for his personal 

income and property only. This clause shall be read in conjunction with clause 19.0 

of Section-I INB of this document. 

52.0 PROGRESS REPORTS 

During the various stages of the works in the pursuance of the contract, the contractor 

shall at his own cost submit periodic progress reports as may be reasonably required 

by the engineer with such materials as charts, net-works, test certificates, etc. such 

progress reports shall be in the form and size as may be required by the engineer and 

shall be submitted in at least three (3) copies. 

53.0 TERMS OF PAYMENTS 

53.1 The terms of payment for monthly CMRI reading along with detailed study of 

meters installed on 11 kv outgoing and incoming feeders through at 33/11 KV 

sub-stations & preparation of report of 11 KV feeder metering  under 

JdVVNL domain are detailed herein. The payment to the contractor shall be 

made by the concerned Circle Accounts Officer JdVVNL, on the basis of 

value of bill(s) submitted after fulfilment of the following contractual 

formalities: 

 

(a) Acceptance of letter of award and signing of Contract Agreement. 

(b) Submission of security cum Performance deposit bank guarantee as per 

clause no 7.0 above of this section and in the format given at Annexure ‘D’ 

GCC. 

53.2     The payment shall be made as under:- 
 

(a) 95% payment of monthly billed amount shall be released on or after 30 days 

from the date of receipt of invoices in the office of concerned O&M Circle 

Accounts Officer.  

(b) Balance 5% of each monthly bill shall be retained for performance deposit. 

The payment of balance retention 5% of each monthly bill shall be made 

after 3 months of successful completion of contract period in all respect, on 

recommendation of Superintending Engineer (M&P-ZPC), JdVVNL, 
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Jodhpur after seeking satisfactory performance report from concern O&M 

circle office in which the work has been executed. However, no payment 

shall be released in case of failure of contractor to discharge their 

obligations during performance period. 

Alternatively, the Agency shall furnish PBG equivalent to 5% of contract 

value to SE (M&P-ZPC), JdVVNL, Jodhpur for acceptance, thereafter, 

100% payment shall be released for each billed amount. The PBG shall be 

released after 3 months of completion of contract and also ascertaining 

satisfactory performance of contract. You shall extend validity of PBG as 

per requirement of Nigam. 

Currency of Payment: All payments under the contract shall be made in Indian 

Rupees only. 

53.3 The payment will become due and payable by the Nigam on 30th day 

(Thirtieth) from the date of receipt of contractor’s bill(s)/ invoice(s) with 

supporting documents   in   duplicate   in   the   office   of   concerned 

O&M circle Accounts Officer provided the documents submitted are 

complete in  all  respects.  No  interest  on  the  outstanding  payment  or  

extension  in  work completion period shall however be admissible on 

account of delay in payments.  

54.0 MODE OF PAYMENT 

 

54.1 The payment to the contractor shall be made by the concerned O&M Circle 

Accounts Officer JdVVNL on the basis of value of bill(s) submitted as per 

provisions of clause 53.0. 

 

A. Work of Feeder meter reading through CMRI and evaluation of T&D 

losses 

 

i. The agency shall furnish the O&M circle wise monthly bills to the respective 

AEN(O&M).  The AEN (O&M) shall verify the bill after ensuring fulfillment 

of requirement as per work order and after verification, the invoice/bill will be 

sent to the concerning XEN (O&M) for counter signature. 

ii. The XEN (O&M) concerned after countersigning such duly verified 

invoice/bill would send the same to the circle A.O (O&M) concerned. 

 

iii. The (O&M)  circle AO after receiving the verified and counter signed invoice/ 

bills from the XEN (O&M) Jodhpur, will arrange the payment as per contract. 

iv. The bidder is bound to take reading of 90 % or more feeders through CMRI 

otherwise no any type of payment for feeder metering of concern month is 

release by concern circle A.O.  

54.2 The payment of 5% of retentions amount from monthly bill(s) shall be made 

after 3 months of successful completion of contract period in all respect as per 

provision of clause 53.0. 

 

54.3 To effect recoveries from a supplier/ contractor of one company by other 

companies:- 

After finalizing of recoveries, the supplier will be informed to deposit the

 amount with in a period of ‘30’ days under intimation to the AO of 

concerned circle. If the supplier fails to deposit the recoveries within the 

stipulated period, immediate action shall be taken to recover/ adjust the due 

amount from the financial hold / pending payment of supplier available with 
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accounts branch. In case sufficient financial hold is not available, the 

custodian of vendor registration will be asked to recover the balance amount 

from the financial hold available against vendor registration, if any. If 

complete recovery cannot be affected even after that, then with the approval of  

the co-ordination committee the request will be made to the other companies 

to recover the amount from the financial hold of the supplier available with 

them. 
 

55.0 BANKRUPTCY 

If the contractor shall die or dissolve or commit any act of bankruptcy or being a 

Corporation commence to be wound up except for reconstruction purpose of carry 

on its business under a receiver, the executors, successors or other representative in 

law of the state of the Contractor or any such receiver, liquidator, or any person in 

whom the Contract may become vested, shall forthwith give notice thereof in writing 

to the owner and shall for one (1) month during which he shall take all reasonable 

steps responsible to prevent stoppage of the works, have the option of carrying out 

the contract subject to his or their providing such guarantee, as may be required by 

the Owner but not exceeding the value of the work for the time being remaining as 

un-executed, provided however, that nothing above said shall be deemed to relieve 

the contractor or his successors of his or their obligations under the contract under 

any circumstances. In the event of stoppage of the works, the period of the option 

under this clause shall be fourteen (14) days only. Provided that, should the  

above option not be exercised,  the  Contract  may  be  determined  by  the  owner  

by  notice  in  writing  to  the Contractor and it shall be lawful for the Owner to take 

the work full or in part out of the contractor's hands and re-contract at reasonable 

prices with any other persons and the Owner shall be entitled to retain and supply 

any balance which may be otherwise due on the Contract by him to the Contractor, 

or such part thereof as may be necessary to the payment of the cost of executing such 

work as aforesaid. 

 

56.0 ACCEPTANCE OF THE ORDER 

The acceptance of order shall be conveyed to the Superintending Engineer (M&P-

ZPC), Jodhpur Vidyut Vitran Nigam Limited, New Power House Jodhpur within ten 

days of the receipt of order failing which it will be presumed that the terms and 

conditions incorporated in the order are acceptable to the contractor. 

57.0 HANDING OVER ON TERMINATION 

The contract agreement shall require the parties to cooperate in handing back the 

facilities, records, and database and in good working order to owner after termination 

of agreement. 

Upon termination of the agreement, the agency’s authority to act in the area shall 

immediately cease. 

58.0 NON-ASSIGNMENT 

 

Neither party may assign nor transfer any of its rights and obligations under the 

Agreement to any person without the other party’s consent. 

59.0 TENDER FORMS AND ACCEPTANCE OF TENDER:  

Each tenderer must prepare and submit his tender strictly according to the procedure 

laid down in the instructions to tenderer annexed herewith. The tenderer may if he 
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deemed it essential submit in the envelope with his tender short and concise 

memorandum or any letter accompanying the tender as to form part of the tender. Any 

tenderer wishing to submit descriptive matter for consideration must enclose it in a 

separate envelope marked and addressed in the same manner as the tender with the 

addition of the word “descriptive matter”.  

The JdVVNL is not bound to accept the lowest tender or any tender or assign any 

reason for the rejection of a tender. The JdVVNL also reserves the right to either call 

for fresh tenders or to accept either the whole or a part of tender or to place orders for 

any increased or decreased quantity on the basis prices quoted. 

60.0 FAILURE TO EXECUTE THE CONTRACT 

Contractor failing to execute the order placed on them to the satisfaction of the 

JdVVNL under terms and conditions set forth therein, will be liable to make good the 

loss sustained by the JdVVNL, consequent to the placing of fresh orders elsewhere at 

higher rate, i.e. the difference between the price accepted in the contract already 

entered into and the price at which fresh orders have been placed.  This is without 

prejudice to the imposition of and forfeiture of security deposit. 

61.0 EFFECTING RECOVERIES 

Any loss, arising due to non-fulfilment of this contract or any other contract, will be 

recovered from the Security Deposit held and or any other amount due to the agency 

from the JdVVNL from this Contract as well as from other contracts 

62.0 ACCEPTANCE OF CONTRACT 

The successful bidder will be forwarded three sets of letter of award, two of which will 

be signed (each page) by him/his authorized representative in token of his accepting the 

contract and returned to the authority placing the order within 15 days of its issue, 

failing which, his EMD is liable to be forfeited.  
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PROFORMA OF APPLICATION FOR PAYMENTS 

ANNEXURE – A (GCC) 

 

Project : 

 

Equipment : Date  : Name of Contractor : Contract 

No.  : Contract Value: Contract Name  : Until 

reference: Application : 

Serial number : 

 

To, 

 

The Superintending Engineer (M&P-ZPC), 

Jodhpur Vidyut Vitran Nigam Limited, 

Near Govt. Press,Old Power House,  

            Jodhpur-342001 

Dear 

Sir, 

 

Sub: Application for Payment * 

 

Pursuant to the above referred contract dated ..................... the undersigned hereby 

applies for payment of the sum of 

................................................................................................ 

(Specify amount) The above amount is on 

account of : (Check whichever applicable) 

 

1.Completed works including supply & erection against running bills  

 

2.Final payment (Schedule **) 

as detailed in the attached schedule(s) which form an integral part of this application. 

 

3. The payment claimed is as per item(s) No.(s) .................... of the payment schedule 

annexed to the above mentioned contract. 

 

4. This application consists of this page, a summary of claim statement (Schedule**) and the 

following signed schedule: 

 

1.    2.   3.    

 

The following documents are also enclosed: 

 

1.    2.   3.    

 

 

Signature of Contractor/authorised signatory 

 

* Applications for payment will be made to 'Engineer' as to be Designated for this purpose at 

the time of award of the contract. 

** Proforma for the schedules will be mutually discussed and agreed to during the 

finalisation of the contract agreement. 

 

 

 

  

        



 

 

JU/SE/(M&P-PC)/TN-42                                         59 

   ANNEXURE-B (GCC) 

JODHPUR VIDYUT VITRAN NIGAM LIMITED 
 

AGREEMENT 

(On non-judicial stamp paper of Govt. of Rajas than having stamp duty as applicable) 
 

This indenture made at   on   this   day of the Month of   of 

the   year      between  the  Managing  Director,  Jodhpur  Vidyut  Vitran  

Nigam  Ltd. 

(hereinafter referred to as the Owner) which expression unless the context does not permit 

includes successors and assigns) of the one part and 

(I) To be used in case of Limited Companies 

M/s     a private/ Public Limited Company 

incorporated 

   under the    companies act and 

having 

its  Registered  office  at     (hereinafter  referred  to  as  Contractor  

which 

expression unless the context does not permit includes their successors and permitted 

assigns). 
 

(2) To be used in case of Partnership concerns 

M/s    a Partnership Firm consisting of the following Partners namely: 

(Name) (Age) (Residence) (Occupation) 

1. 

2. 

3. 

4. 

(hereinafter referred to as Contractor which expression unless the context does not permit 

includes their respective heirs, executors, administrators, legal representatives, permitted 

assigns) of  the second part, witness the as follows:- 
 

(1)  The contractor, does by these presents agree to supply and execute/complete the 

erection work of    (Name of work) to the Owner and the Owner does agree to 

purchase and execute/complete the erection work from the Contractor, the 

material/equipment and erection work as 

specified  in  the  work  order  No.     dated     and  amendment  letter  

No. 

   dated    appended and on the terms & conditions constrained in the 

said order and amendment letter.  The General terms and conditions of the contract 

appended hereto are considered a part of this agreement. 

(2) The Contractor has deposited Rs.    Rs._     

*(a) In cash, or 
(In

 word

s 

*(b) by  furnishing  a  Demand  Draft  No._   dated     

  or 

*(c)  by furnishing a Bank Guarantee amounting to Rs._  towards security and performance ob

(* delete which is not applicable) 

(3) The contractor is also bound to fulfill all the conditions mentioned in 

the above work order. 

(4) The work to be executed under this agreement shall be as per terms 

and conditions mentioned in the above work order. 

drawn  in  favor  

of 
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 (5) In case of dispute as to whether any materials supplied are or are not in 

accordance with specifications set forth in the schedule, the decision of The 

Superintending Engineer (M&P-ZPC), JdVVNL shall be final and binding on both the 

parties. 

(6)   The delivery shall be effected and completed as per clause No.   of the work order 

from the date of this Work Order and amendment letter No.   dt.    .  The first 

installment of supplies will begin as per clause No.    of the work order and 

amendment letter No. 

  dt.    to the work order. 

 

(7)  Payment of the work executed under this agreement shall as under : 

As per clause No.   of the Work Order and amendment letter No.   dt 

   to the work order.  

(8) If the Contractor fails wholly or in part to fulfill this agreement, the Owner shall be 

entitled at his discretion to retain the whole or any part of the deposit made by the Contractor 

under clause (2) and if the loss suffered by the Owner exceeds the amount of said deposit, he 

will be entitled to recover the said loss from the Contractor. 

 

(9)   If any sum remains due or becomes recoverable from the Contractor on account of 

the non- fulfillment of this agreement or on account of any other reason, the Contractor 

shall pay the same immediately on demand, the Owner shall be entitled to recover the same 

from the Contractor as arrears of Land Revenue. 

(10)  In witness of the due execution of this agreement the parties have hereunder set their 

hands the day and the year first above written. 

 

Signed and delivered by 

 

In case of 

Limited/Partnership Shri 
(1)Signature    

Companies & Firms ation (2)Signature    

 

For and on behalf of    (1) Signature    

In presence of witnesses (2) Signature    

 

Signed and delivered 

by 

In case of individuals 

Shri 

 

(1) Signature    

 

Signed and delivered by 

In case of Individuals Shri    (1) Signature    In the presence of 

witness: 

(1) Shri   ation    (2) Shri     ation    

Signed and delivered by the    AVVNL 
 by order and on behalf of the MD of JdVVNL  

 

(1) Signature    (2) Signature    
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SECURITY CUM 

PERFORMANCE BANK 

GUARANTEE 

ANNEXURE-D(GCC) 

 

The Superintending Engineer (M&P-ZPC), 

Jodhpur Vidyut Vitran Nigam Limited, 

Near Govt. Press,Old Power House,  

Jodhpur-342001 

 

In  consideration of  the  SUPERINTENDING ENGINEER (M&P-ZPC), Jodhpur Vidyut  

Vitran  Nigam 

Limited Jodhpur (hereinafter called the Owner or his assigns) having agreed that in respect 

of order 

No._   dated    (hereinafter referred to as contract) placed with

 M/s. 

   having their registered office at    

 (hereinafter called the contractor), the contractor need not to furnish security deposit in 

cash and/or 

bank  draft,  We  the     having  its  head  office  at     

(hereinafter called the Bank) undertake (and authorize our Branch   situated at 

Jodhpur (Rajasthan)) to pay the owner on demand the sum or sums of money payable as 

security 

deposit  by  the  contractor  in  respect  of  Order  No.     dated     placed by 

the 

Nigam with the contractor, subject to the following terms & conditions. 

 

(1)   Payment pursuant in this undertaking will be demanded by the owner from the Bank 

and will be met by the Bank without question in the case in which the Contractor, on receipt 

of the order and/or after the acceptance of this tender has been communicated to him by the 

owner ,make default in entering into an agreement or having entered into such Agreement or 

otherwise the contractor makes default in carrying out the contract thereof.  As to whether 

the occasion or ground is arisen for such demand the decision of the SUPERINTENDING 

ENGINEER (M&P-ZPC), or any other officer exercising the powers of 

SUPERINTENDING ENGINEER (M&P-ZPC), Jodhpur Vidyut Vitran Nigam Ltd. shall be 

final. 

 

(2) The   liability   of   the   Bank   shall   not   at   any   time   exceed   to   Rs.      

  ) 
(Rupee

s 

(3) The   undertaking   will   be   determined   on      but  will,  notwithstanding  

such 

determination, continue to be in force till the expiry of 3 months from the date of 

completion of line against the aforesaid order. 

(4)   No variation in the terms of tender, acceptance or agreement as between the contractor 

and the owner made without the owner's consent shall discharge this undertaking. 

(5) No indulgence or grant of time by the owner to the contractor without the 

acknowledgement of the Bank will discharge the liabilities of the Bank under this guarantee. 

(6) The guarantee herein contained shall not be affected by any change in the constitution 

of the contractor. 

(7) Notwithstanding anything contained herein before, the Bank's liability under this 

guarantee is restricted to Rs.    (Rupees   ) and the guarantee 

shall remain in force upto    unless demand or claim in writing is presented on the 
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Bank within  3  months  from  that  date,  the  Bank  shall  be  released  and  discharged 

from  all  liabilities thereunder. However the validity of the bank guarantee shall be 

extended as and when required by 

the Nigam. 

(8) All disputes arising under the said guarantee between the Bank and the NIGAM or 

between the contractor and the Nigam pertaining to the guarantee shall be subject to the 

jurisdiction of Courts only at Jodhpur in Rajasthan. 

(9) The Bank further undertakes not to revoke this guarantee during its currency except 

with the previous consent of the SUPERINTENDING ENGINEER (M&P-ZPC), Jodhpur 

Vidyut Vitran Nigam Ltd.. 

IN WITNESS WHEREOF the Bank has executed these presents the day   and year 

  . 

 

 Yours faithfull,

Witness: 

1. 

2. 

Bankers 

(EXECUTANT)  
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ANNEXURE-E (GCC) 
PERFORMA FOR PERFORMANCE BANK GUARANTEE FORM 

To, 

 

The Superintending Engineer (M&P-ZPC), 

Jodhpur Vidyut Vitran Nigam Limited, 

Near Govt. Press,Old Power House,  

Jodhpur-342001 

 
Dear Sir, 

THIS DEED OF GUARANTEE is made this day __________ of __________________  of 

the year _________ between the SUPERINTENDING ENGINEER (M&P-ZPC), Jodhpur 

Vidyut Vitran Nigam Ltd. (which expression shall unless excluded by or repugnant to the 

context includes his successors and assignees) of the one part and the 

_______________________________, having its head office at _______________________ 

hereinafter _______________________________ hereinafter called "The Bank" (which 

expression shall unless excluded by or repugnant to the context includes its successors and 

assignees) of the other part. 

WHEREAS MESSERS ________________________ (hereinafter called contractor) agreed 

for ---------------------------------------------------turnkey basis to the SUPERINTENDING 

ENGINEER (M&P-ZPC), JODHPUR VIDYUT VITRAN NIGAM LTD. against Work order 

No. __________________ dated _____ (hereinafter referred to as the contract). 

AND WHEREAS as per the terms of the contract it was provided that the contractor should 

furnish a Bank Guarantee ________% ___________ of the total contract value(material & 

erection)  by way of security for supplying any material and erection executing/completing 

free of cost any erection work that may be required due to defect arising from faulty  design 

and workmanship, so as to make it meet the guarantee and requirements of the contract. 

AND WHEREAS at the request of the contractor the Bank has agreed to execute these 

present. 

      NOW THIS INDENTURE WITNESS AND IT IS HEREBY AGREED AND 

DECLARED by the and between the parties hereto as follows: 

1. The Bank hereby guarantees to the SUPERINTENDING ENGINEER (M&P-ZPC),  

JODHPUR VIDYUT VITRAN NIGAM LIMITED, the fulfillment by the contractor of the 

various obligations imposed on him under the aforesaid contract including the obligations of 

the contractor to supply material and to timely execute /complete erection work of good 

quality and workmanship and the bank further guarantees to the JODHPUR VIDYUT 

VITRAN NIGAM LTD. that the contractor shall substitute and supply any material and 

execute /complete free of cost, any additional work  that may be required due to defects 

arising from faulty design and workmanship and the Bank undertakes to indemnity and keep 

the SUPERINTENDING ENGINEER (M&P-ZPC), JODHPUR VIDYUT VITRAN NIGAM 

LTD. indemnified to the extent of Rs. _________ (in words Rupees ______________) against 

any loss or damage that may be  caused to or suffered by the JODHPUR VIDYUT VITRAN 

NIGAM LTD. by reason of any failure by the contractor to  timely supply material and 

executing/completing erection work of good quality and workmanship as aforesaid and 

further undertake to pay to the CHIEF ENGINEER (MM), JODHPUR VIDYUT VITRAN 

NIGAM LTD. on demand a sum not exceeding Rs. ________ (Rupees 

__________________) in the event of the contractor failing or neglecting to perform and 

discharge the aforesaid duties and obligations on their part to be observed and performed 

under the said contract. 

The decision of the SUPERINTENDING ENGINEER (M&P-ZPC), JODHPUR VIDYUT 

VITRAN NIGAM LTD. as to whether  the contractor has failed or neglected to perform or 

discharge their duties and obligations as aforesaid and as to the amount payable to the 

SUPERINTENDING ENGINEER (M&P-ZPC), JODHPUR VIDYUT VITRAN NIGAM 

LTD. by the Bank herein shall be final and binding on the Bank. 
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2. The guarantee herein contained shall remain in full force and effect during the period that 

would be taken for the performance of the said contract and it shall continue to be enforceable 

till all the obligations to the JODHPUR VIDYUT VITRAN NIGAM LTD. under or by force 

of the contract have been fully and properly discharged by the said contractor, subject 

however, to the conditions that the JODHPUR VIDYUT VITRAN NIGAM LTD. will have 

no right under this guarantee after ______ months from the date of completion / 

commissioning / taking over of the line, provided further that if any, claim arises by virtue of 

this guarantee before the aforesaid date, the same shall be enforceable against this   bank   not 

withstanding the fact that the same is enforced after the aforesaid date. 

3. The guarantee herein contained shall not be affected by any change in the constitution of the 

contractor or Bank. 

4. The SUPERINTENDING ENGINEER (M&P-ZPC), Jodhpur Vidyut Vitran Nigam Ltd. shall 

have the fullest liberty without affecting the guarantee to postpone for any time and from time 

to time any of the powers exercisable by the NIGAM against contractor and either to enforce 

or forebear from enforcing any of terms and conditions of the said contract and the Bank shall 

not be released from its liability under this guarantee and exercise of the Jodhpur Vidyut 

Vitran Nigam Ltd. of the liberty  with reference to the matter aforesaid or by the reasons time 

being given to the contractor or any other forbearance, act or omission on the part of the 

JODHPUR VIDYUT VITRAN NIGAM LTD. to the contractor or by any other matter or 

thing whatsoever which under the law relating to the sureties shall but for  this provision have 

the effect of so releasing the bank from such liability. 

5.The decision of the SUPERINTENDING ENGINEER (M&P-ZPC), or any other officer 

exercising the powers of SUPERINTENDING ENGINEER (M&P-ZPC),  JODHPUR Vidyut 

Vitran Nigam Ltd. shall be the final. 

6.The Bank further undertake not to revoke the guarantee during its currency except with the 

previous consent of the, SUPERINTENDING ENGINEER (M&P-ZPC),  Jodhpur Vidyut 

Vitran Nigam Ltd. in writing.  

7. All disputes arising under the said guarantee, between the Bank and the Nigam or between the 

contractor and the Nigam pertaining to the guarantee, shall be subject to the jurisdiction of 

Courts, only at JODHPUR in Rajasthan alone. 

8. Notwithstanding anything contained herein before, the Bank's liability under this guarantee is 

restricted to Rs. _________ (Rupees _____________ and the guarantee shall remain in force 

up to __________________________________ unless demand or claim in writing is 

presented on the Bank within six months from that date, the Bank shall be released and 

discharged from all liabilities there under.  However the validity of the bank guarantee shall 

be extended as and when required by the Nigam. 

9. IN WITNESS WHEREOF THE BANK HAS executed these presents the day and year written 

above. 

Yours faithfully, 

Bankers(Executants) 

Signed by the above named Bank in presence (Name and Address) 

Witness 1. 

Witness 2. 

Attested by Notary Public or First Class Magistrate or directly confirmed by the executing 

bank. 

Note: In case the contract is awarded to a joint venture, the contract performance bank 

guarantee shall be in the name of the joint venture covering all partners of the joint venture, 

not in the name of the lead partner or any partner(s) of the Joint Venture alone. 
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 APPENDIX-1(GCC) 

 

DETAILS OF PROGRESS 

 

1. Details of progress achieved during I/II fortnight of month    

2. Order No. and Date    

3. Name of Line:    

 
(A) S.No Erection 

activity 

(All) 

Unit Total 

work 

involve

d 

Work done 

upto  last 

fortnight 

Work 

done 

during 

fortnight 

Total 

work 

done 

upto 

this 

report 

Balance 

work to 

be done 

Remarks 

1. 2. 3. 4. 5. 6. 7. 8. 9. 10. 
          

 

 

(B) Details of work done (activity-wise) 

 

 

SIGNATURE OF THE CONTRACTOR 
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CHECK LIST CONTRACT AGREEMENT 
 APPENDIX-2 (GCC) 

 

 

1)   Required stamp paper of Rs. 5000/- (Non judicial stamp paper of Rajasthan 

Government) 

 

2)   Stamp paper should be in the name of firm 

 

3)   Stamp paper should be valid (should not be old more than six month) 

 

4)   Should be in triplicate 

 

5)   Contract agreement should be according to our prescribed format 

 

6)   The enclosures should be attached as required by Work Order 

 

7) All the pages of agreement along with its enclosures should be signed by the 

authorized signatory 

8)  The clause Number of work order should be recorded in the blank space wherever 

required along with other information like work order No., details of firms, details of 

deposit etc. 

9)   The agreement should be witnessed by the two persons along with their name and 

address 

10) The Power of Attorney in respect of authorized signatory should be attached with the 

contract agreement duly attested by first class magistrate or Notary Public on Non 

judicial stamp paper of Rs. 100/- or as provided in stamp and registration Act, 

bearing the seal of stamp paper issuing authority to firm along with seal and signature 

of issuing authority. 

11) The power of attorney should be witnessed by two persons along with their 

name and address 

12)  The Power of Attorney should be in triplicate 

13)  The Manufacture’s Warranty should be enclosed with the contract agreement in 

triplicate if required as per work order, duly attested by Notary Public. 

14)  The contract agreement is to be executed between the Managing Director, JdVVNL, 

Jodhpur and the firm. 
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       APPENDIX-3(GCC) 

 

CHECK LIST 

COMPOSITE BANK GUARANTEE (SBG/PBG) 

 

 

1)   The non judicial paper be of Rs. 100/- purchased in the name of executants Bank. 

2)   The guarantor Bank should be scheduled Bank/Nationalized Bank. 

3)   The stamp paper should be valid on the date. 

4) The composite Bank Guarantee should equivalent to 2% amount of contract (total 

work order) value in case of security bank guarantee and equivalent to 5% 

amount of contract (total work order value in case of performance bank guarantee. 

5)   The non-judicial stamp paper should bearing the seal of stamp paper issuing 

authority to Bank along with his seal and signature of issuing authority. 

6)   The Bank guarantee should be attested by first class Magistrate/ Notary Public or 

bearing the direct bank confirmation. 

7)   The Bank guarantee should be witnessed by the two persons along with their 

name and addresses related to the bank. 

8)   The  validity  period  of  Bank  guarantee  along  with  grace  period  should  also  be  

clearly mentioned grace period of three months in SBG and Six month in PBG is to be 

mentioned. 

9)   The Bank guarantee/ Extension of bank guarantee should be according to our 

prescribed format. 

10) The Bank guarantee should be addressed to the SUPERINTENDING ENGINEER 

(M&P-ZPC), JdVVNL, Jodhpur. 
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Section -III Part-1 

QUALIFICATION REQUIREMENT 
       

1. INTRODUCTION 

This part covers the minimum requirement w.r.t. experience, capability and other 

particulars of the bidder to be considered eligible for participation in the bid for 

proposed work. The bidder shall become eligible to bid on satisfying the following 

“Bid Qualifying Requirements” and on production of the required documentary 

evidence along with the tender. 

2. BID QUALIFICATION REQUIREMENTS 

The bidder must possess the following requirements. It is clarified that the offer of 

those bids who do not qualify the following requirements shall not be entertained and 

the same shall be considered as disqualified. It is also intimated that merely meeting 

the following requirements does not indicate that the bidders shall be shortlisted for 

opening of financial bid. The short listing shall be made considering all the technical 

parameters furnished by the bidder along with the technical offer. 
 

a. The Bidder should possess class “A” Electrical license issued by Electrical 

Inspectorate of any state Govt. or Central Govt. of India and is a qualified 

contractor who regularly undertakes the projects of the type specified and has 

adequate technical knowledge and practical experience. If the bidder owns a license 

other than Rajasthan state, then he will have to obtain it within one month from 

Electrical Inspectorate of Govt. of Rajasthan before commencement of the work in 

case he is selected for award failing which the contract awarded is likely to be 

cancelled. An undertaking to this effect is to be furnished along with bid. The 

registration should be valid from the date of start of the work and shall remain valid 

up to 30 days from the date of completion of contract period. 

b. The Bidder must have necessary trained and experienced staff to carry out this 

project. Bidder shall provide details of experience of their personnel, who are 

likely to be involved in this project. 

c. The Bidder should have the required hardware / software tools for carrying out the 

service. Bidder shall have a brief write-up on the facility and the quantity of 

testing equipments i.e. Hardware tools, available with them. The bidder shall 

submit the list of such equipments including CMRI, ERSS, etc.,to be used along 

with the bid. 

 

d. The bidder should have experience to execute the works defined here under for at 

least 5000 HT-TVM  meters of feeders/Consumers for Electric Supply Utility 

per year in last three financial year (2015-16, 2016-2017 & 2017-2018):- 

i. At site testing of single phase Whole current meters. 

ii.      At site testing of three phase Whole current meters. 

iii.    Preparation of assessment against the performance of tested meters found 

beyond permissible limits. 
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iv. HT – Tri Vector Meter reading through CMRI and Data analysis thereof. 

e. In support of the Execution of works stated above at item No. 1-e, above, the 

bidder is required to furnish a list of specified works executed during last three 

financial years i.e. year 2015-16, 2016-2017 & 2017-2018 in the prescribed format 

given at Schedule–6(B), duly supported by the following documents duly attested 

in respect of each work executed:- 

i.   The copies of the relevant detailed work orders. 

ii.   The ‘G’ Schedule / reports indicating various activities of works executed. 

iii. Satisfactorily work completion certificate issued by concerned officer not 

below the rank of Executive Engineer or equivalent  in case of Govt. and 

private utilities. 

f. Posses ISO 9001:2000 (Lead Member in case of Consortium) 

g. In case of Joint Venture the Bid is to be evaluated by combination of various 

purchase orders /G-schedules/work completion certificate related to individual 

partners. 

h. As a part of technical evaluation, the Bidder shall be required to demonstrate the 

testing procedures for at least three makes of meters and the Bidder may be called 

upon to demonstrate the methodology to Technical Evaluation Committee. 

i. The meter manufacturer company and their subsidiary company shall not bid 

for this activity as JdVVNL intends to test / check the meter performance through 

agencies other than meter manufacturers. 

j. The Bidder should not have been disqualified from any other Discom for technical 

incompetence or any violation of code of conduct. 

k. The bidder is required to furnish the year wise turn over figure of these three years 

(2015-16, 2016-2017 & 2017-2018)  duly certified by a registered Chartered 

Accountant & duly supported by certified annual reports (balance sheets, Profit & 

Loss A/C etc.). 

3. BID CAPACITY: 

i. The bidders who meet the minimum qualification requirements / criteria 

specified at clause-1 above are to be evaluated further for bid capacity as 

under:                                              

    A-  Maximum annual turnover out of last three financial years i.e.  

year 2015-16, 2016-2017 & 2017-2018. 

Bid capacity (C) = 2A 

ii. The bidder will be post qualified only if his bid capacity is equal or more than 

the estimated cost of work in question. No contract will be awarded to the 

bidder lacking the financial and technical resources to undertake the work. 

iii. The bidder is required to furnish the year wise turn over figure of these three 

years duly certified by a registered Chartered Accountant & duly supported by 

certified annual reports (balance sheets, Profit & Loss A/C etc.). 
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4. CONSORTIUM 

Bidder may form the consortium (Not with Meter Manufacturer). (The consortium & 

Joint Venture is similar word for the purpose of this bid). 

Bids could also be submitted by a joint venture of two or more firms as partners and shall 

comply with the following requirements: - 

(i) The bid may be signed by the lead partner of the Joint Venture and in case of 

successful bidder the form of Joint Venture agreement shall be signed by all the 

partners, so as to be legally binding on all the partners. (Amended)  

(ii) One of the partners shall be nominated as being partner in charge (lead partner) and 

this authorization shall be evidenced by submitting a power of attorney signed by 

legally authorized signatories of all the partners; 

(iii) The partner in charge shall be authorized to incur liabilities and receive instructions 

for and on behalf of any and all partner of the joint venture and the entire execution of 

the contract including payment shall be done exclusively with the partner in charge 

(lead partner). 

(iv) EMD, Security Deposit and Performance Guarantee of a Joint Venture be in the name 

of lead partner or in the name of Joint Venture submitting the bid. (Amended) 

(v) All partners of the Joint Venture shall be liable jointly and severally for the execution 

of the contract in accordance with the contract terms and a statement to this effect 

shall be included in the authorization mentioned under (ii) above as well as in the 

form of bid and the form of agreement (in the case of a successful bid). 

(vi) In the event of any default by any partner/partners of Joint Venture, the other 

partner/partners shall accept the liability and execute the contract in full. 

(vii) Responsibilities in respect of execution of tendered work by the partner in charge 

(lead partner) as well as of each Joint Venture partner shall be clearly indicated   in the 

JV agreement. 

(viii) The Joint Venture agreement shall not be cancelled or amended unilaterally. Without 

consent of the purchaser/JdVVNL and a statement to this effect should appear in the 

JV agreement. 

(ix) A copy of the JV agreement entered into by the Joint Venture partners and registered 

at Jodhpur shall be submitted with the bid; Alternatively a letter of intent to execute a 

JV agreement in the event of a successful bid shall be signed by all partners and 

submitted with the bid together with a copy of proposed agreement. The JV agreement 

shall be required to be registered as per law in force of Rajasthan-India before signing 

of contract in all cases. 

(x) The partner in charge (lead partner) should be responsible for execution of the total 

requirement. The other partners are also responsible for execution of total 

requirement. In order for a Joint Venture or consortium to qualify, all partners 

(combination) must meet the qualification in full as per clause-1 & 2. Failure to 

comply with this requirement will result in rejection of the joint venture’s bid. 

(xi) A firm can submit only one bid in the same bidding process, either individually as a 

bidder or as a partner of a Joint Venture. A bidder who submits or participates in more 

than one bid will cause all the bids in which the bidder has participated to be 

disqualified. 
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(xii) Bids from agents are not acceptable in the case of Joint Venture and such bids will be 

treated as non-responsive. 

(xiii) For availing exemption from furnishing required EMD, each partner of the Joint   

Ventures should be registered vendor under Class E-I with the Jodhpur Discom, 

Jodhpur. 

(xiv) The Joint Venture should furnish the relevant information and documents as specified 

under clause-1&2 above and should satisfy the various requirements stated in other 

clauses also. 

THE OFFERS OF THE BIDDER NOT SATISFYING THE ABOVE “BID 

QUALIFICATION REQUIREMENTS” SHALL BE REJECTED. 

5. QUALIFICATION CRITERIA 

Qualification will be assessed upon meeting all the minimum criteria regarding the 

applicant’s general and particular experience, personnel capabilities, infrastructure 

availability, financial position, system proposed, methodology and plans to be adopted 

as detailed in the Bidder’s response to Schedule-1&5. These qualifications possessed 

by the collaborators or associates of the Bidder are not acceptable. Merely on the basis 

of qualifying the requirements as per clause no. 2 of this section does not mean that the 

Bidder is shortlisted / qualified for opening of financial offer. 

JdVVNL reserves the right to waive deviations, if they do not materially affect the 

capability of an applicant.                                 

6. PERSONNEL CAPABILITIES 

The agency shall ensured that employed personnel are trained and experienced for 

execution of the contract, so that all activities are carried out in a highly professional 

and sound managerial manner. As such as possible the agency shall not change the 

officer In charge / nodal officer, frequently. 

The Bidder shall furnish documents regarding the qualification of the key personnel 

proposed to be employed by him.  

 The qualification for such personnel shall not be less than the following: 

• Person In charge: Graduate / Diploma in Electrical / Electronic Engineering with 

relevant experience. 

• Other Personnel: Diploma in Engineering /ITI (wireman/electrical) etc. with relevant 

experience. 

JdVVNL reserves the right to verify the above at any time. 

7. INFRASTRUCTURE AVAILABILITY 

The Bidder should confirm that he will own or have assured access to (through hire, 

lease, purchase agreement or other measurements) sufficient number of equipments of 

adequate technology for smooth and speedy execution of all activities of the proposed 

work. The Bidder should spell out the infrastructure facilities he shall provide for the 

proposed job. 

8. The above stated requirements are a minimum and the Nigam reserves the right to 

request for any additional requirement and also reserves the right to reject the proposal 

of any Bidder, if in the opinion of the Nigam, the qualification data is incomplete or the 

Bidder is found not qualified to satisfactorily perform the works. 

9. Notwithstanding anything stated above, the Nigam reserves the right to assess the 

capacity and capability of the Bidder to execute the work, should the circumstances 

warrant such assessment in the overall interest of the Nigam. 
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Note:- The bidder (along with lead partner and all partners in case of consortium or JV) 

should not be a black listed  firm by AVVNL/JVVNL/JdVVNL or should not be imposed 

with sever of business relationship by JdVVNL. The bidder shall furnish an undertaking 

ofthis effect with the bid document.  
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Section -III Part-2 

GENERAL INFORMATION 

1. WORK AS REQUIRED BY JdVVNL  

1.1 AREA: The area covered under JdVVNL in 12 Circles namely as below:  

S.N NAME OF CIRCLE NAME OF DIVISIONS 

1 JODHPUR CITY  A-Zone, B-Zone,  C-Zone ( Jodhpur City Area) 

2 JODHPUR DISTRICT DD, Bilara, Mathania , Phalodi ( Jodhpur Dist. Area) 

3 PALI Pali,Falna, Sojat City 

4 SIROHI Sirohi, Aburoad,Reador 

5 JALORE Jalore,Sanchore,Bhinmal,NCP 

6 BARMER Barmer,Balotra, Gudamalani 

7 JAISALMER Jaisalmer,  Pakaran 

8 BIKANER DISTRICT DD-I,DD-II, Sridungargarh, Nokha (Bikaner District area) 

9 CHURU Churu, Ratangarh,Sujangarh,Sadulpur 

10 

SHRI 

GANGANAGAR 

CD-Sri Ganganagar, DD-Sri Ganganagar 

,Raisinghnagar ,Suratgarh, Anoopgarh 

11 HANUMANGARH Hanumangarh, Sangaria,Nohar 
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1.2 CIRCLE WISE CONSUMERS:: Circle wise number of feeders in 11 Circles of 

JdVVNL.  

 

  

Reading of meter data through CMRI at 33/11 KV sub-stations  

 

The circle wise details of 11k V feeder meters/ meter installed on VCB (if feeder meter is 

not installed or defective or non functional) , whose data are to be read through CMRI port 

every month up to 10
th

 instant of each calendar month.  

 

S No  O&M Circle No of 11k V incoming 

feeder meters 

No of 11kV outgoing 

feeder meters 

1 

JODHPUR CITY  
142 396 

2 

JODHPUR DISTRICT 
579 2317 

3 

PALI 
207 843 

4 

SIROHI 
120 368 

5 

JALORE 
312 1257 

6 

BARMER 
278 1152 

7 

JAISALMER 
122 436 

8 

BIKANER DISTRICT 
349 1429 

9 

CHURU 
231 795 

10 

SHRI GANGANAGAR 
193 621 

11 

HANUMANGARH 
183 601 

 TOTAL 2716 10215 

 

NOTE:- The above quantity is provisional and Nigam will have right to revise the quantity 

as per requirement.    

1.3 The above work under contract of work  reading of feeder meters through CMRI 

shall be for one year initially, however, Nigam shall review same as per need and 

same can be extended for more additional time.  

The NIGAM will  review the progress of the contractor after end of each quarter or every 

three months from date of issue of work order, and in case the performance of the 

contractor is not found satisfactory or not up to the mark, the work order may be 

considered to put “on hold” or “cancelled” as per decision of the competent authority / 

committee of Nigam.       

1.4 The agency will not test the meters onsite in the arbitrary manner of their own.  
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The basis for onsite testing of meters shall be based on sub-division wise list of 

consumers as per billing output reports 26 A, 26 B, 26 C & 26 D or other 

relevant output.   List of such consumers shall be collected by SE (M&P) and 

will be given to the agency on monthly basis.  Apart from above the Nigam will 

have the right to get tested any meters on site as per our special requirement, as 

per clause 3 A of section:III-Part-2 of this spec. and as per Metering 

Regulation of RERC, 2007 (latest amended). The agency shall maintain 

consumer wise and sub-division wise data base of such meters and the sub-

divisional officer shall ensure all corrective and remedial steps to attend short 

comings pointed out by agency.  The consumer wise status and tracking shall 

be made available on web-site by the agency for monitoring by JdVVNL.  No 

meter shall be tested twice or repeatedly and this shall be ensured by the agency 

and AEN (O&M).   
2. GENERAL: Above are some of the basic features. For more details, the 

prospective bidders may contact to The Assistant Engineer (O&M) of the area. The 

agency shall follow the correct practice so that there is no difficulty in taking over 

the system back by JdVVNL on completion of the contract.  
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SECTION : III -PART-3 
 

TECHNICAL SPECIFICATION 
  

1. INTRODUCTION:  This section describes the objective and scope of work, which the 

Agency [or the consortium to be formed] is to develop, operate and maintain the 

proposed efficient Management System for Monthly reading along with detailed study 

of meters installed on 11 KV outgoing feeders and incoming feeders at 33/11 KV sub-

stations in JODHPUR DISCOM. 

  

2. OBJECTIVES:   

 

(A)    Monthly reading along with detailed study of meters installed on 11 kV outgoing 

and incoming feeders at 33/11 kv sub-stations . 

3. SCOPE OF WORK OF AGENCY: 

 

B.      Monthly reading along with detailed Study of Meters Installed On 11 KV Outgoing  

& Incoming  Feeders at 33/11 Kv Sub-Stations. 

a. CMRI of all 11KV outgoing feeder & incoming feeder meters installed with outdoor 

CT-PT set and/ or meters installed in VCBs (only if main feeder meter i.e. metering 

through CT-PT set, is non-functional) shall be taken by the contractor on monthly 

basis. 

b. Daily feeder wise analysis report for number of interruptions with duration in 

respect of each feeder shall be reported by the contractor on monthly basis.   

c. Daily feeder wise analysis report showing total hours for single phase supply fed 

and three phase hour supply fed shall be reported by the contractor on monthly 

basis.   

d. Daily feeder wise units consumed (KWH) shall be reported by the contractor on 

monthly basis.   

e. Daily feeder wise load unbalancing details between R, Y & B phase shall be 

reported by the contractor on monthly basis. The incoming feeders having  

difference in load current between any two phases over 20 % of Ib shall be reported 

in hard copy to concerning AEN(O&M), XEN(O&M),XEN(EA) & SE (M&P) such 

information shall be furnished power transformer wise, 33/11 KV sub-station wise, 

sub-division wise and O&M circle wise.      

f.  The monthly feeder wise T&D losses shall be reported by the contractor.  The 

feeder wise energy billed data shall be provided by Nigam to the contractor on 

monthly basis.    

g. Analysis sheet showing comparison of feeder wise losses of reporting month with 

respect to losses worked out in the preceding month shall be reported by the 

contractor on monthly basis.    
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h. Monthly feeder wise analysis report showing total hours for single phase supply fed 

and three phase hour supply fed during the reporting month shall be reported by the 

contractor. A separate report in hard copy highlighting out list of 11 KV feeders 

where excess supply (on rural block supply wise feeder if supply is given more than 

scheduled hours) shall be reported by the contractor on monthly basis. Note:- in case 

Nigam decide to change the duration of block supply other than existing scheduled 

hours, the bidder shall have to furnish the above information for revised block 

schedule as per Nigams requirement.   

i. A separate report highlighting out list of 11 KV feeders recording T&D losses in 

increasing trend ( if variation is 2% or more) with respect to previous months shall 

be reported by the contractor on monthly basis. Such information shall be furnished 

11 KV feeder wise, sub-division wise and O&M circle wise.      

j. The feeder wise monthly average power factor shall be reported by the contractor on 

monthly basis.   

k. The list of defective feeder meters shall be furnished on monthly basis.  Such 

information shall be furnished 11 KV feeder wise, sub-division wise and O&M 

circle wise.      

l. The contractor shall have to use and arrange their own  CMRI along with complete 

Accessories, Hardwares, Consumables, Manpower, means and tools etc. for 

downloading the meter data.  However the software shall be provided by Nigam.  

m. The contractor will reseal the optical / RS-232 / RS-485 port after downloading the 

data. Poly carbonate seals as per the specification of JdVVNL (the specification of 

seals shall be provided to successful bidder) is to be supplied and provided by the 

agency after approval from superintending engineer (M&P-ZPC), JdVVNL, 

Jodhpur. The details of seals shall also be provided along with the report to the 

concerned authorities.   

n. Any other relevant information as required by Nigam. 

o. The soft copy of complete data and information shall be submitted to respective 

AEN(M&P) XEN(M&P),XEN(EA) & SE (M&P-ZPC) on monthly basis.  The 

information in hard copy where ever asked specifically in this specification or any 

useful or relevant information ( as decided by Nigam during currency of this tender) 

shall be furnished to all SE (O&M) also in addition to AEN(M&P) and SE (M&P-

ZPC).  The above -work under contract of onsite testing of energy meters is to be 

carried out during contract period of two  years and the work of reading of feeder 

meters through CMRI shall be for one year initially, however, Nigam shall review 

same as per need and same can be extended for one more additional year  with 

mutual consent.  

Note:- The agency (the successful bidder) shall commence the work within 30 days 

from the date of receipt of work order with providing the applications suitable for 

Windows and Android so that officers of JdVVNL may view and monitor all the 

required output information and progress covered under subject tender on laptops 

and smart phones.  The applications so developed shall be users friendly.  It also   

includes development of a Dash Board and the information and output reports shall 

be updated on daily basis with reports, MIS information / as per requirement of 

JdVVNL.  The code and software shall be property of JdVVNL.  There shall be 

provision of making access to above information on web site at different level and 

rights with valid login and password including admin rights to the designated 

officers of JdVVNL to create new user to define right to them .   The Nigam shall 

have right to ask any other relevant information, from the available data and test 

reports , from agency throughout the currency of this tender and the agency shall 
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have to provide all such information within 15 days from the date of such intimation 

without any extra charges. 

4. TECHNICAL DETAILS OF METER TESTING EQUIPMENT:  

4.1 The agency shall have a portable testing equipment (Sub- Standard Reference Meter) 

of suitable rating having class of accuracy 0.5 or better however the ERSS shall 

always be complying with requirement of Metering Regulation 2007 of RERC (latest 

amended)  to test Single Phase and Three Phase Electro-Mechanical and Electronic 

meters at site, installed at consumers premises of Domestic Service (DS), Non-

Domestic Service (NDS), Small Industrial Service (SIP), Bulk Supply Mixed Load 

(ML) having load 18.65 KW or below, Agriculture Service -Metered Supply (AG-

METERED,if asked for specifically). This equipment should be got calibrated from 

any NABL accredited lab (The calibration certificate of equipment shall not be older 

than one year as on date of testing ) & the agency / contractor also have to maintain 

the status of   NABL accreditation on site testing through out the currency and 

validity  of the contract violating or failing which the order shall be cancelled with 

adverse action against the defaulter agency / contractor.  

4.2 The testing equipment (Sub- Standard Reference Meter) should be capable of 

measuring the accuracy of the meter under test after entering the meter constant and 

number of pulses/revolution. After sensing the same number of pulses/ revolution of 

the meter under test by the optical scanner. The meter testing equipment should 

directly display the percentage error of the meter under test. 

4.3 The testing equipment (Sub- Standard Reference Meter) shall have class of accuracy 

of at least 0.5 class or better however the ERSS shall always be complying with 

requirement of Metering Regulation 2007 of RERC (latest amended) in the clamp on 

mode so that testing can be carried out on consumer load (Running & Maximum 

available) at site without disconnecting the consumer supply.  

4.4 The testing equipment (Sub- Standard Reference Meter) should be capable of 

displaying the following parameters at the time of testing.  

Per Phase Voltage per Phase Current  

Power factor (Lag/Lead) Load in KW  

Energy measurement during the test period.  

Percentage error of the meter under test (slow/fast).  

4.5 The testing equipment shall have the facility to input/enter the following 

information. Consumer Account Number for minimum Eight alphanumeric character 

Meter Serial Number for minimum Eight alphanumeric character Meter Constant in 

revolution or pulses per KWh for minimum 5 digits.  

4.6 The testing equipment shall have Non-Volatile Memory (NVM). The NVM shall be 

capable to store minimum 100 (One Hundred) test results with the following 

parameters logged in along with the test results.  

Consumer identification (Consumer Account Number) Serial Number of Meter 

Under Test  

Meter constant of Meter Under Test  

Number of revolutions/pulses for which accuracy test is being carried out. 

Per Phase voltages  

  Per Phase currents  

Power factor (Lag/Lead) 

Load in KW 

Energy measurement during the test period.  
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Percentage error of the meter under test (slow/fast).  

The testing equipment shall store the test result on first in first out (FIFO) basis. 

  

4.7 The test results as obtained and recorded in the Non-Volatile Memory (NVM) of the 

Meter Testing Equipment shall be provided to the AEN (O&M) JdVVNL in hard 

copy with each testing sheet and in the form of the CD. (no payment shall be 

released for feeder meter reading without CMRI reading). 

 

4.8 The agency shall also furnish the latest calibration certificate (not older than one year 

from the date of order) of the instruments/ equipment used for testing of the meters 

at site as covered in the work order, from any NABL Accredited Lab having valid 

accreditation for the calibration of those instruments/ equipments. The agency shall 

also get calibrated the testing instruments/ equipments (after completion of one year 

of previous calibration) from any NABL Accredited Lab having valid accreditation 

for the calibration of those instruments/ equipments and shall also furnish the 

calibration certificate. The calibration certificate should not in any case, be older 

than one year. The agency / contractor shall use only duly calibrated instrument / 

equipment throughout the currency of this work order without any fail / lapse.  In 

case however, the agency fails to comply with the conditions as aforesaid, a 

certificate in writing of the concerning officers /representative of the JdVVNL that 

the agency has failed to provide the facilities shall be conclusive. 

 

4.9 The agency / contractor shall submit the detailed steady of meter reading with 

correct MF of each feeder to respective AEN (O&M).   

 

4.10 The JdVVNL also reserves the right to get tested / calibrated the testing 

instruments/equipment used for the testing of the meters at site as covered in the 

work order, in any Recognized Government Lab/ NABL Accredited Lab and 

claiming any compensation or rejecting the instrument/equipment, if not found in 

accordance with the specification / requirement / standard. All charges consequent to 

such rejection and rectification shall be borne by the supplier. 

5. CONTRACT PERIOD: 

The contract period shall be initially for One years for the said work  however, renewable 

for such period and quantity as mutually agreed.  

The performance of the agency will be reviewed half yearly/ quarterly (i.e. after 

completion of every six/ three months) at circle level. The contract for awarded work may 

be rescinded at any time if the performance regarding achievement of the objective and 

scope of works as illustrated under this specification is not found satisfactory [no 

compensation will be paid] or the agency breach any of the terms and conditions, or the 

agency will be advised for improvement. 

6. TERMS OF PAYMENT / MODE OF PATMENT:  

Term of payment and mode of payment shall be as per Section-II General 

Conditions of Contract (GCC). However, it is clarified that payments shall be made 

only in the condition of successful execution of entire work as specified in the 

document, on actual basis as per schedule of Price and no payment shall be made 

towards those non communicating meters which are having their display off. 
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7. PENALTY ON DELAY IN COMPLETION OF WORK: 

(I) Work of Feeder meter reading through CMRI and evaluation of T&D 

losses  

The agency shall complete the work of feeder meter reading through CMRI and 

evaluation of T&D losses on monthly basis.  The feeder meter reading and all other 

relevant information, of the reporting month, in soft copy and hard copy as per 

requirement of this specification shall be furnished by the agency up to 5
th

 instant of 

subsequent month.  The agency shall furnish monthly feeder wise T&D losses for, 

each feeder, for each reporting month up to 7
th

 instant of subsequent second month. 

For example : for reporting month of December 2018,  feeder meter reading and all 

other relevant information in soft copy and hard copy as per requirement of this 

specification shall be furnished by the agency up to 5
th

 of Jan 2019.  The agency 

shall furnish monthly feeder wise T&D losses for billing month Dec. 2018 up to 5
th

 

Feb 2019.  The ARO and AEN (O&M) shall provide billing data to the agency.   

In the event of work of ordered quantity of feeder meter reading and losses is not 

completed by scheduled period, the JdVVNL shall effect a penalty of HALF 

PERCENT (0.5%) per week or part thereof subject to a maximum of TEN 

PERCENT (10%) of delayed work amount, shall be recovered from the account of 

Agency for the work of feeder meter reading and evaluation of T&D losses. 

.
8. SEALING ARRANGEMENT:- 

Where push fit boxes are not provided. After testing/ checking,  Meter 

Terminal cover and/ or Meter Box shall be sealed by the agency with the 

following: - 

  

POLY CARBONATE SEALS: -Poly carbonate seals as per the specification of 

JdVVNL (The specification of seals shall be provided to successful bidder) is to be 

supplied and provided by the agency after approval from Superintending Engineer 

(M&P-ZPC), JdVVNL, JODHPUR. This seal to be used to seal the terminal cover 

and meter box.  

 

PAPER STICKER:- Besides PC seal as above, one paper sticker seal shall also be 

affixed to seal the meter box after testing. The date of testing shall be mentioned on 

sticker seal to identify when the meter was lastly tested. 
 

Where Push fit type meter boxes are provided  
 

The agency will never open push fit type boxes. One paper sticker seal shall  be 

affixed to seal the meter box after testing. The date of testing shall be mentioned on 

sticker seal to identify when the meter was lastly tested. 

 

NOTE- The polycarbonate and paper sticker seal shall have monogram of the 

agency as well as of JdVVNL and same shall have to be get approved from SE 

(M&P-ZPC), JdVVNL, Jodhpur, by agency before commencement of work but 

within 15 days from date of work order. The delay, if any, shall be on account of 

agency.  
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JdVVNL reserves the right to ask the agency to provide the seals in addition of 

above sealing arrangements, which then will be supplied by the JdVVNL. 

9. OUT PUT REPORTS/ TIME FRAME:  

 

A)Work of Feeder meter reading through CMRI and evaluation of T&D losses  

� The agency shall read all feeder meters by 5
th

 of every month and shall 

submit the monthly information on or before 5
th

 of every next month to the 

concerning officers of JdVVNL.   In case of holiday on last day of the 

month, the next working day shall be considered as the scheduled date in 

place of last day of that month. The feeder wise work shall only be 

considered as complete if the required information as per this spec for a 

feeder is furnished by the agency along with the T&D losses. 

� The monthly information shall be submitted in the formats prescribed by  

JdVVNL which shall be made available to the successful bidder at the time 

of award of the work order.   

 

10. BASIC REQUIREMENTS FOR BIDDERS: 

 The bidder must possess the minimum qualification requirement to participate in the 

bid as per Section -III Part-1 of this specification failing which their price bid shall 

not be opened.   

11. CONSORTIUM / JOINT Venture: Bidder may form the consortium (Not with Meter 

Manufacturer.). The consortium & Joint Venture is similar word for the purpose of 

this bid.  The bidder may form consortium or JV as per provisions laid down as per 

Section -III Part-1 of this specification.   

 

12. QUALIFICATION CRITERIA: Qualification will be assessed upon meeting all the 

minimum criteria regarding the applicant’s general and particular experience, 

personnel capabilities, infrastructure availability financial position, system proposed, 

methodology and plans to be adopted as detailed in the Section -III Part-1 of the 

specification. These qualifications possessed by the collaborators or associates of the 

Bidder are also acceptable, provided an agreement between the Bidder and such 

collaborator or associate exists or entered into. JdVVNL reserves the right to waive 

deviations, if they do not materially affect the capability of an applicant.  

 

THE OFFERS OF BIDDERS NOT SATISFYING THE ABOVE REQUIREMENTS” 

SHALL BE REJECTED.  

  

13. PERSONNEL CAPABILITIES: The agency shall ensure that employed personnel are 

trained and experienced for execution of the contract, so that all activities are carried 

out in a highly professional and sound managerial manner. As such as possible the 

agency shall not change the office in charge / nodal officer, frequently. 
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The bidder shall furnish documents regarding the qualification of the key personnel 

proposed to be employed by him. 

The qualification for such personnel shall not be less than the following: 

Person In charge: Graduate in Electrical / Electronic Engineering/Diploma in 

Electrical Engineering with 5 years experience in meter testing.  

  

   Other Personnel: ITI / Diploma in Engineering etc. with relevant experience.  

 

     JdVVNL reserves the right to verify the above at any time.  

 

14. INFRASTRUCTURE AVAILABILITY: The bidder should confirm that he will own 

or have assured access to (through hire, lease, purchase agreement or other 

measurements) sufficient number of equipments of adequate technology for smooth & 

speedy execution of all activities of the proposed work. The bidder should spell out 

the infrastructure facilities he shall provide for the proposed job. The vendor shall 

have a control office at each circle head quarter and one corporate office at 

JODHPUR. All these office shall have a exclusive land line telephone to attend the 

JdVVNL calls  

 

for intimating the name & address of consumers who asks to check their meter on 

request. These offices will remain open during all working hours.  

 

The agency will submit a monthly schedule for total assigned work indicating number of 

teams and testing equipments circle wise.  

 

15. FINANCIAL CAPABILITY: The bidder must demonstrate that he has access to or 

have available required funding at credit or other financial means sufficient to meet 

the cash now needed in addition to bidder’s commitment to other ventures. The cash 

flow needed shall be assessed by the bidder and indicated in Section IV Part 1 of this 

bid document.  

16. JdVVNL’s SCOPE:  To make available the existing consumers database and 

details of meters installed. 

17. STANDARDS OF PERFORMANCE: The agency shall manage the system in an 

efficient manner according to the highest standards. The standards of performance, 

particularly for the following parameters shall be worked out by the Agency:  

Verification/validation and updating of consumers database & maintenance of database 

regularly including related data  

 

Proportion of satisfactory testing of meters out of total targeted meters installed at site.  

 

Proportion of satisfactory and in time emergency testing of meters on request of 

JdVVNL out of total such emergency testing at site.  

 

Generation of test results at site and preparation of output reports to enable supervision 

and monitoring of status and performance of the meters installed at consumers premises.  
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18. RECORDS MAINTENANCE: The agency shall maintain such records as are 

required for the purpose of verification of the same, if required, for a period six 

months after the completion of the contract.  

19. MONITORING: The Agency shall submit the out put reports as per clause 6A and 6B 

of Section-III Part-2. The JdVVNL shall reserve the right to revise the desired 

information or may ask for additional information as per requirement.    

Permit JdVVNL access to meter testing records and the related documents.  

Make available its management at all reasonable times to discuss with JdVVNL the 

operations of the agreements and related matters. 
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JODHPUR VIDYUAT  VITRAN NIGAM LIMITED 

SCHEDULE-1 

BID PROPOSAL FORM 
 

(Tender No. JU/SE(M&P-ZPC)/TN-42) 

 

“FOR MONTHLY READING ALONG WITH DETAILED STUDY OF METERS INSTALLED ON 11 

KV OUTGOING AND INCOMING FEEDERS AT 33/11 KV SUB-STATIONS UNDER JDVVNL 

DOMAIN. 
 

The Superintending Engineer (M&P-ZPC), 

Jodhpur VidyutVitran Nigam Limited, 

Jodhpur. 

Dear Sir, 

With reference to your invitation for bids against specification No.JU/SE(M&P-ZPC)/TN-42,we are 

quoting for ___________________________________________________ circle. We agree for execution of 

tendered work as per bidding documents downloaded by us on prices, terms & conditions 

mentioned hereunder:  

1. The prices as mentioned in Schedule-2 (schedule of Prices/Rates) being furnished in 

separate envelope under the cover “PRICE BID”, are on FIRM basis in all respect.  

2. The prices quoted are valid for a period of 180 days from the date of opening of “techno-

commercial bids”. 

3. The quoted /agreed prices are inclusive of all the statutory DUTY/CESS/TAXES etc. as 

applicable at the time of opening of the bid, such as following charges: 

(a) Excise Duty, State/Central Sales Tax at concessional rate/VAT, freight & Insurance 

charges, entry tax etc. 

(b) Services Charges for labour / Meter Reading and analysis work. 

(c) Other taxes/ levies/duties/ charges what- so- ever, if any. 

4. We hereby certify that the quoted/agreed prices are inclusive of all tax / duty & other 

local duties and taxes applicable at the place of manufacturer and / or tenderer on the 

date of opening of bids and shall not be charged extra. The central/state sales tax/ VAT 

shall be payable at the actual we have noted that no ‘C’/’VAT’ declaration form will be 

issued by the Nigam towards concessional rate of CST/VAT and WCT shall be deducted 

on supply as well as on erection part. 

5. Any statutory variation in existing rates of taxes/duties/levies/charges during contracted 

completion period shall be to Nigam’s account. However, for claiming any such statutory 

variation, the contractor is required to furnish the documentary evidence/proof in support 

of the same for scrutiny and approval. Any downward variation in above rates of 

taxes/duties/levies shall have to be passed on to the Nigam. 

6. It is noted that the quantum of work as mentioned in the specification are tentative and 

we agree to execute any quantum of work as per your requirement. 

7. We have noted the standard terms of payment and undertake to abide by the same. 

8. We also note that conditional offers are likely to be rejected. 

9. The work as specified shall strictly be in accordance with time frame as given in the 

technical specification. In case we fail to complete the work as indicated in therein we 

shall pay penalty as per “PENALTY/ LIQUIDATE DAMAGE” clause of the specification. 

10. We confirm that we agree to adhere to all the commercial terms & conditions as well as 

the technical stipulation of your specification No.JU/SE(M&P-ZPC)/TN-42 and there is no 

deviation. Such acceptance has also been confirmed in prescribed schedule 3 & 4 

enclosed herewith. 
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11. We confirm that we are qualified for bidding in terms of Qualification Requirements 

specified in the bidding documents and have submitted the requisite qualification 

certificate & data/ documents with the bid duly filled in Schedule-5 “General profile of the 

bidder”. 

12. Until a formal contract is prepared and executed, this together with your written 

acceptance thereof in your notification of award shall constitute a binding contract 

between us. 

13. We understand that price quoted by us are firm and no price variation will be allowed.  

14. We understand that you are not bound to accept the lowest or any bid you may receive. 

15. We also understand that the JdVVNL reserves the right to reject any bid  or all the bids 

without assigning any reason thereof.  

16. We agree to abide by all the conditions governing the bids and decisions of the JdVVNL. 

Enclosures:- 

1. Schedule-3 : Confirmation of “NO DEVIATION” in commercial terms and 

conditions of this tender. 

2. Schedule-4 : Confirmation of “NO DEVIATION” in technical terms and conditions 

of this tender. 

3. Schedule-5  General profile of the bidder. 

4. Schedule-6(A) : Qualification Requirements for annual turn-over along with 

supporting documents to substantiate meeting of QR. 

5. Schedule-6(B) : Details indicating execution of works during last three financial years 

along with supporting documents. 

6. Schedule-7 : Experience summary. 

7. Schedule-8 

  

: 

 

Particulars & Details regarding list of Equipments& Technical hands 

available as per requirement of specification. 

 

8. Schedule-9 : Delivery/ Completion schedule 

10.   

9. 

10. 

Copy of class “A”  Electrical Contractor license. 

Copy of valid NABL accreditation certificate in the field of electrical testing for energy 

meters, at site. 

11. Copy of registration with labour department, insurance certificate, and other supporting 

documents required as per specifications. 

12. Copy of ISO Certificate or undertaking as per QR. 

13. Other details/information in the schedule(s) or Annexure(s), wherever specified in document. 

 

Thanking you, 

 

 

 

 

Yours faithfully, 

 

 

 

 

 

 

 

 Name:         ____________________ 

 Designation: ____________________ 

Date: Signature:    ____________________ 

Place: Seal / common seal 
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SCHEDULE-2 

As per BoQ 
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SCHEDULE-3 

 

Confirmation of “No Deviation” in commercial terms and conditions of  

(Tender No.JU/SE(M&P-ZPC)/TN-42) 

 

 

 

Commercial Terms & Conditions 

 

 

Bidder's Name & Address:  

 

 

 

 

To 

The Superintending Engineer (M&P-ZPC) 

Jodhpur VidyutVitran Nigam Limited 

New power house, 

Jodhpur:342001 

 

 

Dear Sir, 

 

 Sub: Confirmation for “No Deviation” in Commercial terms & conditions 

of package No. JU/SE(M&P-ZPC)/TN-42 

 

 We hereby confirm that there is nil deviation in commercial terms & 

conditions stipulated in the bidding documents and we agree to adhere 

the same strictly. 

 

 

 

 

 

 Name:         

____________________ 

 Designation: 

____________________ 

Place: Signature:    

____________________ 

Date: Seal / common seal 
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SCHEDULE-4 

 

Confirmation of “No deviation” in technical terms and conditions of 

(Tender No. JU/SE(M&P-ZPC)/TN-42) 

 

 

Technical Terms & Conditions 

 

 

Bidder's Name & Address: 

 

 

 

 

 

To 

The Superintending Engineer (M&P-ZPC) 

Jodhpur VidyutVitran Nigam Limited 

New power house, 

Jodhpur:342001 

 

Dear Sir, 

 

 Sub: Confirmation for “No Deviation” in Technical terms & conditions of 

package No. JU/SE(M&P-ZPC)/TN-42 

 

 We hereby confirm that there is nil deviation in technical terms & 

conditions stipulated in the bidding documents and we agree to adhere 

to the same strictly. 

 

 

 

    

 Name:         

____________________ 

 Designation: 

____________________ 

Place: Signature:    

____________________ 

Date: Seal / common seal 
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SCHEDULE-5 

General Profile of the Bidder 
 

(Tender No. JU/SE(M&P-ZPC)/TN-42) 

 

Bidder's Name & Address: 

 

 

 

 

To 

The Superintending Engineer (M&P-ZPC) 

Jodhpur VidyutVitran Nigam Limited 

New power house, 

Jodhpur:342001 

 

 

Subject:Confirmation for Qualification Requirements of package 

No.JU/SE(M&P-ZPC)/TN-42. 

Dear Sir, 

We confirm that we are qualified for bidding in terms of Qualification 

Requirements specified in the bidding documents and general profile 

detailed asked for are being furnished in accordance with the 

following:  

 

S.N. DETAILS RESPONSES 

1. NAME & COMMUNICATION DETAILS  

A Full legal name of the firm  

 

B Year of establishment  

 

C Registered Office Address.  

 

D Address for Correspondence.  

 

E Telegraphic Address.  

 

F Telephone No.  

 

G E-Mail Address.  

 

H Fax Number.  

 

I Authorized person (s) to be 

contacted. 
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J Names and Addresses of the 

Proprietors/ Partners. 

 

K Type of the firm Private limited/ 

Public limited/Government sector 

 

 

L Whether registered under 

companies act or any other act 

 

M Registration No & Date  

 

2. ORGANIZATIONALCAPABILITIES 

A Field organization and resources 

to deployed for the proposed job  

Kindly provide chart in 

separate sheet 

 

B Personnel capabilities (name, 

qualification, experiences, 

association with firm and 

competence of the key 

personnel’s / professionals staff 

to be deployed for the 

assignment) 

Kindly provide in separate 
sheet 

 

C Details of the consultants if 

employed for the proposed job 

 

D Details of infrastructure to be 

deployed  

Kindly attach separate sheet 

E List of CMRIs / HHTs and other 

instruments along with technical 

specification to be deployed for 

the proposed work 

Kindly provide in separate 
sheet 

 

3. COLLABORATION DETAILS 

A Details of collaboration or 

consortium arrangement 

envisaged, if any, with a copy of 

agreement. 

 

 

 

B Name & address of Collaborators, 

Licensers or Consortium or 

consortium Member 

 

 

 

C Period of collaboration envisaged  
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D Details of involvement and 

responsibility of Collaborator or 

consortium member 

 

 

4. FINANCIAL DETAILS 

A Turnover FY 15-16 in INR  

B Turnover FY 16-17 in INR  

C Turnover FY 17-18 in INR  

Enclose copies of Audited Balance Sheet and Profit and loss accounts 

for the past three years. 

5. EXPERIENCE 

A Give detailed write-up on 

experience feeder/consumers 

HT-TVM meter reading and 

database maintenance of feeder 

/consumer’s,verification 

/validation and updating of 

consumer database & 

maintenance of database 

regularly including related data 

collection also generation various 

output of meter readings and 

relevant information.  

Kindly attach separate sheet 

and write name of the clients 
here 

 

B Mention size and type of the 

consumer network 

 

Enclose copies of order so executed/orders in hand 

6. SYSTEM PROPOSED 

A A write-up on the methodology 

to be adopted for the proposed 

work 

Kindly attached separate sheet 

B Number of the personnel’s to be 

deployed for the proposed work 

 

C Details and formats for 

generation of various output 

reports to be furnished to 

JDVVNL on regular interval. 
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D Brief specification of software to 

be deployed 

 

7. GUARANTEED PERFORMANCE 

A Verification/validation and 

updating of consumer database & 

maintenance of database 

regularly including related data  

 

B Proportion of satisfactory reading 

of meters out of total targeted 

meters installed at site.  

 

C Generation of output reports to 

enable supervision and 

monitoring of status and 

performance of the meters 

installed at consumers premises.  

 

D Compliance sheet of specification   

8. OTHER DETAILS  

A.1 Whether application has been 

made to any other state/ 

undertaking for similar venture 

Yes / No 

A.2 If yes, Name and details of the 

venture. Total Resources 

involved, Mode of raising finance 

Current status of the venture 

 

B Any other information bidder may 

like to highlight 

 

C Details of the Inputs desired from 

JDVVNL 

 

 

 
 Name:         

____________________ 

 Designation: 

____________________ 

Place: Signature:    

____________________ 

Date: Seal / common seal 
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SCHEDULE-6(A) 

 

Qualification Requirements 
 

(Tender No. JU/SE(M&P-ZPC)/TN-42) 

 

Details of Turnover during last ‘3’ financial years (2015-16,2016-17,2017-18) 

 
Bidder's Name & Address: 
 
 

 
 

To 
The Superintending Engineer (M&P-ZPC) 
Jodhpur VidyutVitran Nigam Limited 
New power house, 
Jodhpur:342001 

 

 
Dear Sirs, 

We hereby declare that we are qualified for bidding in reference to 
“Qualification Requirements” indicated in Section-III Part-I of the bidding 
documents as per details given here under: 

 

S.No. PARTICULARS DETAILS 

1 Turn Over ( In Lacs of Rs. only) 

2015-16  

2016-17  

2017-18   

2 Net Profit After 

Int. & Dep. 

( In Lacs of Rs. only) 

2015-16  

2016-17  

2017-18  

3  Corporate/ 

Income Tax 

Paid 

( In Lacs of Rs. only) 

2015-16  

2016-17  

2017-18   

 
and submitting the following certificate(s) /documents in support of the 
above: -   
1. Copy of Valid Contractor License. 
2. Copy of registration with Jodhpur-Discom, if registered. 
3. Copies of Audited Balance Sheet pertaining to last three years 
4. Furnishing of a certificate issued by a registered Chartered Accountant 

certifying of specified qualification requirements is essential. The name, 

stamp and the registration no. of the Chartered Accountant are necessary 
of the certificate. 

 
 Name:         ____________________ 

 Designation: 
____________________ 

Place: Signature:    
____________________ 

Date: Seal / common seal 
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Schedule-6(B) 

 

Qualification Requirements  

 

(Tender No. JU/SE(M&P-ZPC)/TN-42) 

 

Detail of Works Executed during last ‘3’ financial years (2015-16,2016-17,2017-18) 

 

 

O
rd
e
r 
A
w
a
rd
in
g
 A
u
th
o
ri
ty
 

D
e
s
c
ri
p
ti
o
n
 

o
f 
W
o
rk
 

Work 

order 

S
ti
p
u
la
te
d
 c
o
m
p
le
ti
o
n
 

P
e
ri
o
d
 

D
a
te
 o
f 
c
o
m
m
e
n
c
e
m
e
n
t 

D
a
te
 o
f 
a
c
tu
a
l 
c
o
m
p
le
ti
o
n
 

Value of work actually executed 

(as per completion certificate) 

during last three FY 2015-16,2016-

17,2017-18 

(Amt.in Rs. Lacs) 

Remarks 

N
o
.&
 

D
a
te
 

A
m
o
u
n
t 

(R
s
.i
n
 l
a
c
s
) 

2015-16 2016-17 2017-18 Total 

            

            

            

            

            

            

TOTAL:           

 

Note: 

(1) Copy of each work order, G-schedule & completion report be 

enclosed. 

(2) Completion report must be certified by a technical officer only, 

as per cl. No. 2 (e) (iii) of Qualification Requirement and should also 

be duly attested by Notary Public. 

(3) Furnishing of the completion report of each of work executed 

specially indicating the amount thereof, is essential as the 

qualification of the bidder shall be determined on this basis. The 

Work experience shall not be counted on account of non-furnishing 

of such documents. 

 

 

 

 Name:         

____________________ 

 Designation: 

____________________ 

 Signature:    

____________________ 

Place: Seal / common seal 

Date:  
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SCHEDULE-7 

 

List of Previous Experience of Work Executed 

 

(Tender No. JU/SE(M&P-ZPC)/TN-42) 

 

Bidder's Name & Address: 

 

 
 
 

 

To 

The Superintending Engineer (M&P-ZPC) 

Jodhpur VidyutVitran Nigam Limited 

New power house, 

Jodhpur:342001 

 

 

Dear Sirs, 

We have completed / executed the orders similar to subject tender 

successfully as per details given hereunder:- 

 

S.No. Details of 

ordered 

work 

Order No. & Date Name & details 

of ordering 

utility 

Date of 

commencement 

1 2 3 4 5 

 

 

Date of 

completio

n  

Contract value of 

ordered/executed 

work 

Whether order executed 

as per stipulated work 

completion schedule or 

not 

Remarks 

6 7 8 9 

 

 

 

 

 Name:         

____________________ 

 Designation: 

____________________ 

 Signature:    

____________________ 

Place: Seal / common seal 

Date:  
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SCHEDULE-8 

 

List of Equipments and Technical Hands 

 

(Tender No. JU/SE(M&P-ZPC)/TN-42) 

 

Bidder's Name & Address: 

 

 
 
 

 

To 

The Superintending Engineer (M&P-ZPC) 

Jodhpur VidyutVitran Nigam Limited 

New power house, 

Jodhpur:342001 

 

Dear Sirs, 

 

We hereby declare that we have sufficient men & machinery for 

successful execution of work against this tender enquiry, the details of 

which are given as under:- 

-----------------------------------------------------------------------------------

------------- 

 

 

 

 

 

 

 

 

 

 

-----------------------------------------------------------------------------------

--------- 

 

 

 

 Name:         

____________________ 

 Designation: 

____________________ 

 Signature:    

____________________ 

Place: Seal / common seal 

 
 
 



 

 

Page 97  

JdVVNL/SE/M&P-PC/TN-42      

SCHEDULE-9 
 

DELIVERY/COMPLETION SCHEDULE (JU/ SE(M&P-ZPC)/ TN-42) 
 

 
NAME OF TENDERER______________________________________ 
 

 
 
We hereby quote that we will start the work as per specification within 

15 days from the date of receipt of work order to us and we will complete 

WORK OF FEEDER METER READING AND FURNISHING OF ALL 

DESIRED INFORMATION IN HARD AND SOFT COPIES TO DESIGNATED 

OFFICERS OF JdVVNL AS PER PRESCRIBED TIME FRAME OF SPEC. 

 
 
 
 
 
 
 
 

Signature of Tenderer in full 
 
 

               Rubber Seal 
        (Name in full and designation) 
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