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     JAIPUR VIDYUT VITRAN NIGAM LIMITED  
 
 
 
 
 
 
 
 
 
 
 
 
 
 

BIDDING DOCUMENT 
 

FOR 

 

 

LAYING OF 11 KV UNDERGROUND CABLE FOR 

SHIFTING 11 KV FEEDER 1,2,3,4,5,6,8 EMANATING 

FROM 132 KV GSS VKIA TO 33/11 KV S/s ROAD NO 5 

VKIA IN THE AREA OF AEN (HTM-VII) ON ARC UNDER 

TN-04 IN THE JURISDICTION OF JAIPUR CITY CIRCLE 

OF JAIPUR DISCOM. 

 

PACKAGE NO. JPD /ZCE(J/Z)/JVVNL/TN-04 

 
 
 
 
 
 

ZONAL CHIEF ENGINEER(O&M-J/Z)  
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Bid Cost: Rs. 2500+ Rs.450(GST) = Rs. 2950/- 
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SECTION-I 
 

INSTRUCTION TO BIDDERS (ITB) 
 

 

1.0 GENERAL INSTRUCTIONS 

 

The Jaipur Vidyut Vitran Nigam Ltd, or any authority designated herein after called 

'OWNER' will receive bids in respect of services as set forth in the accompanying 

specification. All bids shall be prepared and submitted in accordance with these 

instructions. The Bidder, in his own interest is requested to read very carefully 

these instructions and the terms and conditions as incorporated in General 

Conditions of Contract and Technical specification before filling the Bid proposal 

form. If he has any doubt as to the meaning of this specification or any portion 

thereof, he shall before submitting the Bid, refer the same to the Zonal Chief 

Engineer(O&M-J/Z), JVVNL, Jaipur in writing well in time before the specified date 

of opening of Bids so that such doubts may be clarified. Submission of the Bid 

shall be deemed to be the conclusive proof of the fact that the Bidder has 

acquainted himself and is in agreement with all the instructions, terms and 

conditions governing the specification, unless otherwise specifically indicated / 

commented by him in his Bid. 

 

Bids submitted after the time and date fixed for receipt of bids as set out in the 

invitation to Bid may be rejected. 

 

The works referred herein shall cover the entire scope of the proposal which 

include commissioning and erection & commissioning of equipment including the 

successful completion of performance and guarantee tests which the owner 

desires to get executed. 
 

2.0 INTRODUCTION OF WORK: 
 

Jaipur Vidyut Vitran Nigam Limited intends for Erection, Laying, Testing and 

Commissioning of proposed work on ARC basis against TN- 04 for which no 

material required for execution shall be provided by JVVNL. 

 

2.1 The contractor is advised in its own interest to examine the bid documents, 

instructions, forms, terms and general information. Failure to provide information, 

which is essential to evaluate the bid or to provide timely clarification or 

substantiation of the information supplied or submission of bid not substantially 

responsive to the bid document may result in disqualification. 

 

2.2 The scope of the proposal shall be on the basis of a single bidder‟s responsibility, 

completely covering all the erection activities specified under the accompanying 

technical specification. 

 

3.0 QUALIFICATION REQUIREMENTS 

 

The qualification requirements of the bidders are mentioned in Section-IV of the 

bidding documents. The bids of bidders fulfilling these requirements only would be 

considered for evaluation & award of contract. 
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4.0 SUBMISSION OF BIDS:  
The bidders, in their own interest, are requested to read very carefully Section-I 
(Instruction to bidders), Section-II (General Conditions of Contract), Section-III 
Part-IA & IB (Erection Condition of Contract), section-IV(PQR) & Schedules I to IX 
before filling the bid. The Bid documents be downloaded from JVVNL website 
www.energy.rajasthan.gov.in . or http://eproc.rajasthan.gov.in and upload the 
Bid on website of RISL www.http://eproc.rajasthan.gov.in./ 
http://sppp.rajasthan.gov.in No hard copy of the bidding documents will be 
provided to the bidders through this office. The cost of Bid document as published 
in NIT shall be furnished along with BID DECLARATION & processing fee before 
opening of bid and scan copy be upload on website of RISL. The document shall 
be downloaded/ uploaded in the manner prescribed in bid document. 

 

4.1 Bid shall be submitted online in the electronic format attached here to and all 
blanks in the Bid and the schedule to the specification shall be duly filled in. The 
completed forms, schedule(s) shall be considered as part of the contract documents 
in the case of successful bidder (s).  
4.2 No alteration shall be allowed in format of the Bid specification and schedules. 
The bidder must comply entirely with specification.  
4.3 The Bid and all accompanying documents shall be in English Language and 
shall be signed digitally by a responsible and authorized person. The name, 
designation and authority of the signatory shall be stated in the Bid.  
4.4 Bid should be filled in only with ink or typed and must be submitted online after 
signing digitally.  
4.5 All additions, alterations and over-writing in the bid must be clearly signed by 
the signatory of the bidder otherwise bid will be summarily rejected.  
4.6 The bidder must quote the prices strictly in the manner as indicated herein, 
failing which bid is liable for rejection. The rate/prices shall be entered in words as 
well as in figures. These must not contain any additions, alterations, over-writing, 
cuttings or corrections and any other marking which leave any room for doubt.  

 4.7 Nigam will not be responsible to accept any cost involved in the preparation or 
submission of bids.  
4.8 Any printed conditions of sale on the bid shall not be accepted by Nigam.  
4.9 The Bid offer shall be submitted in time specified on 
http://eproc.rajasthan.gov.in, in electronic format in the prescribed manner:  
4.10 All bids and accompanying documents shall be addressed to the Zonal Chief 
Engineer (O&M-JZ), Jaipur Vidyut Vitran Nigam Limited, Jaipur.  
4.11 The bidder should sign the Bid documents digitally and stamped on each 
page with self-attestation. 
4.12 The Bids given in the form other than prescribed form will not be considered.  
4.13 The conditional bids shall not be accepted. 

 

5.0 DOCUMENTS TO BE UPLOADED WITH THE BID:  
The Bid shall be accompanied with the following schedules, documents. The Bid who 
is not accompanied by any or all the following mentioned schedules, documents or is 
accompanied by incomplete annexure/ schedules is liable for rejection. 

 
a. Cover I for details of BID DECLARATION / Bid E-processing fee and Cost of Bid 

document as detailed below:  
i. Proof of depositing BID DECLARATION (DD/Banker‟s Cheque)  
ii. Electrical contractor registration certificate of Central Govt. /State Govt. / State 

Undertaking/ Power Utilities.  
iii. Proof of depositing DD/Banker’s Cheque towards e- Bid processing fee. 
iv. Proof of depositing cost of Bid documents (DD/Banker’s Cheque). 

 
 
 

http://www.energy.rajasthan.gov.in/
http://eproc.rajasthan.gov.in/
http://eproc.rajasthan.gov.in/
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b. Cover II  for Techno- Commercial Bid as detailed below duly signed and stamped:  
i. Bid Proposal Form.  
ii. Schedule-1  for  confirmation  with  regard  to  “  NIL  DEVIATION”  in respect of 

commercial terms & conditions of the specifications.  
iii. Schedule-2 for confirmation with regard to “NIL DEVIATION” in respect of 

Technical terms & conditions of the specifications.  
iv. Schedule 3 A & 3 B “Qualification Requirement”. Details indicating execution of 

works during last five preceding financial years along with supporting documents 
like copy of W.O., G-Schedule, final bill, duly notarized completion certificate etc. 
specified in “Qualification requirements”.  

v. Schedule-4 Work Completion. 
vi. Schedule-5 List of Equipments & Technical Hands. 
vii. Schedule-6 Check List for Bid Qualification 
viii. Schedule-7 Check List for Commercial Terms. 
ix. Schedule-8 Tax/GST Structure.  
x. Copy of class “A/B” Electrical contractor license issued by Government of 

Rajasthan.  
xi. Copy of registration with labour department.  
xii. Power of Attorney on Non-Judicial Stamp Paper of Rs.500/-for authorized 

signatory to sign the Bid document digitally.  
xiii. Name & correspondence address of the bidder along with phone /Fax No. & email 

address.  
c. Cover-III For financial / price bid / BOQ (to be filled in .xls format) in prescribed 

schedule. 
 

This price bid shall include submission of details of prices as per G - Schedule of 

the specification. The price bid will be opened only after being satisfied with 

Technical and Commercial Bid as per qualifying requirement stipulated in the 

Specification and bid of such qualified bidders will only be opened. The date of 

opening of such price Bids will be intimated in due course of time. 

 

6.0 INFORMATION REQUIRED WITH THE PROPOSAL 
 

I. Oral statements made by the Bidder at any time regarding quality, quantity or 
arrangement of the equipment or any other matter will not be considered.  

II. The bidder may use in the bid Standard catalogue pages and other documents to 
provide additional information and data as deemed necessary.  

III. The Bidder, along with its proposal, shall submit a list of recommended erection  
Equipments and materials, which may be required for the purpose of erection of 
equipment and materials supplied by Nigam under the contract.  

IV. In case the 'Proposal' information contradicts the specification requirements, the 
specification requirements will govern, unless otherwise brought out clearly in the 
technical/ commercial deviation schedule. 

 

6.1 RECEIPT AND OPENING OF BIDS.   
I. Bidder shall submit their bid in electronic format, digitally signed and 

stamped on each page. Bidder shall procure Digital Signature Certificate 

(DSC) as per IT act - 2000. 
 

II. The electronically received bids will be opened in the office of the Zonal Chief 

Engineer (O&M-JZ), JVVNL, Jaipur on stipulated date & time in the presence of 

such bidders or their authorized representative, who choose to be present. The 

system does not permit electronic submission of late bids after the due date and 

time. 
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III. In case, the date fixed for opening of the Bids be declared as a public holiday, the 

bid shall be opened on the next date on which office re-opens after such holiday(s). 
 

 
6.2 FORMAT AND SIGNING OF BID: 
 

I. The Bid must contain the name, designation and place of business of the 
person or persons making the Bid and must submit online & signing digitally 
with his DSC (Digital Signature). Bid by a partnership firm must be furnished 
with full names of all the partners and should be signed digitally by one of the 
member of partnership firm or by a authorized representative indicating the 
designation of the person or persons, with authority letter signed by the 
Chairman/ Secretary other person authorized to bind the Corporation / 
Company in the matter. 

 

II. Bid by a partnership must be furnished with full names of all partners and be 
signed with the partnership firm name, followed by the signature (s) and 
designation (s) of the authorized partner (s) or other authorized representative 
(s). 

 

III. Bids by corporation/ company must be signed with the legal name of the 
corporation/ company by the President, Managing Director or by the Secretary 
or other person or persons authorized to bid on behalf of such corporation/ 
company in the matter. 

 

IV. Satisfactory evidence of authority of the person signing on behalf of the Bidder 
shall be furnished with the bid. 

 

V. The Bidder's name stated on the proposal shall be exact legal name of the firm. 

 

VI. Erasures or other changes in the bid documents shall bear the initials of the 
person signing the bid. 

 

VII. Bids not conforming to the above requirements of signing shall be disqualified. 
 

 

7.0 EFFECT AND VALIDITY OF BID :  

 

i. The submission of any bid connected with these documents and specification 
shall constitute an agreement that the bidder shall have no cause of action or 
claim, against the owner for rejection of his bid. The owner shall always be at 
liberty to reject or accept any bid or bids at his sole discretion and any such 
action will not be called into question and the bidder shall have no claim in that 
regard against the owner. 

 
ii. The bids shall be valid for a minimum period of 90 (Ninety) days from the date 

of opening of bids or 70 [Seventy] days from the date of opening of financial bid 
whichever is later. Bids mentioning a shorter validity period than specified are 
likely to be summarily rejected /ignored. 

 

8.0 BID SECURITY DECLARATION: 
 

i. The bidders shall submit the bid security declaration at the time of submitting the 

bid on Rajasthan Non-Judicial stamp paper @Rs.50/- with 30% surcharge as per 

rules in enclosed performa.The bidder shall submit bid security declaration upto 

2.00PM of one day prior to the date of opening of bid in the office of AO(JCC), 

Jaipur Discom, Jaipur and photocopy of the same will be uploaded along with the 

bid.  
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ii. No other mode such as Postal orders/ cheques / BG forms of instruments is 

acceptable. 

 

iii. In case of unsuccessful bidder, the Bid Security Declaration will be refundable on 

production of the original receipt within a fortnight after finalization of the Bid. In 

case of successful bidder(s) the Bid Security Declaration will be taken into account 

in arriving at the amount of the security cum performance guarantee if bidder(s) 

desires to furnish cash security deposit. However if the security cum performance 

guarantee is furnished through bank guarantee (BG) the BID DECLARATION will 

be released consequent to acceptance of such BG. 

 

iv. The Bid security declaration of unsuccessful bidders shall be refunded soon after 

final acceptance of successful bidder & signing of agreement and submitting 

performance security. 

 
v. Request for adjustments/proposals for acceptance of Bid security declaration 

deposit, if any, already lying with the Discom in connection with some other 

Bids/orders shall not be entertained. 

 

vi. No interest shall be payable on such Deposits. 

 

vii. The Bid security declaration taken from bidder shall be forfeited in the following 

cases, namely: 

 

a) When the bidder withdraws or modifies its bid after opening of Bids.  
b) When the bidder does not execute the agreement, if any after placement of 

supply/ work order within the specified period.  
c) When the bidder fails to commence the supply of the goods or service or 

execute work as per supply/work order within the time specified.  
d) When the bidder does not deposit the performance security within specified 

period after the supply/ work/order is placed.  
e) If the bidder breaches any provision of code integrity prescribed for bidders 

specified in the act and chapter 6 of RTPP rules 2013. 
 

 

9.0 COST OF SPECIFICATION: 

 

The cost of Bid document as published in NIT shall be furnished along with 

BID SECURITY DECLARATION & E-Processing fee prior to opening of bid and 

scan copy be upload on website of e-procurement of Govt. of Rajasthan. The 

document shall be downloaded / uploaded in the manner prescribed in bid 

document. The cost of bid and BID SECURITY DECLARATION shall be 

furnished through Bank Draft payable to ACCOUNTS OFFICER (JCC), JPD, 

JAIPUR. 

 

 10.0 LATE BIDS:  
The system does not permit electronic submission of late Bids after the due date & 

time. 
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11.0 CLARIFICATION OR MODIFICATION OF BIDS: 

 

To assist in the examination, evaluation and comparison of bids, Nigam may 

ask Bidders individually for clarification, in writing. No change in the 

substance of the bid shall be permitted except as required to confirm the 

correction of any typographical error. 
 

 
12.0 REJECTION OF BIDS 

 

Any action on the part of the Bidder to revise the rates / prices and modification in 

the substance of original Bid. Submission of any supplementary information unless 

& otherwise asked for at his own instance after the opening of the Bid may result in 

rejection of the Bid and also debar him from submission of Bid to the NIGAM at 

least for one year. 
 

The owner reserves the right to accept or reject any bid, and to annul the bidding 

process and reject all bids at any time prior to award of contract, without thereby 

incurring any liability to the affected bidder or bidders or any obligation to inform the 

affected bidder or bidders of the grounds for the owner's action. 
 

13.0 OPENING OF FINANCIAL BID: 

 

The date and time for opening “Financial bid” will be intimated to the short-listed 

Bidders by Nigam in due course through ‘e’-procurement web portal. “Financial 

Bid” of the Bidders, not short-listed shall not be opened. 

 

14.0 SIGNING OF AGREEMENT: 

 

The successful bidder shall, on receipt of Letter of Award from Zonal Chief 
Engineer (O&M-JZ), JVVNL, Jaipur enter into a contract with Concern circle 
SE(O&M) by jointly signing an agreement. The draft of the agreement based on 
the terms sheet, detaile 
 
 
 
d in Section-II shall be forwarded to the successful bidder for execution. The 
agreement shall be executed within fifteen days thereafter. The person to sign 
the agreement shall be duly authorized by the Bidder. 

 

15.0 UNDERSTANDING & CLARIFICATIONS ON DOCUMENTS & SPECIFICATIONS. 
 

The Bidder is required to carefully examine the specifications and documents and 

fully inform himself as to all the conditions and terms matters which may in any way 

affect the Work or the cost thereof. If any Bidder finds discrepancies or omissions in 

the specifications and documents or is in doubt as to the true meaning of any part, 

he shall at once request in writing for an interpretation / clarification by the owner. 

The owner, then, will issue interpretation and clarifications as he may think fit in 

writing. After receipt of such interpretations and clarifications, the Bidder may submit 

his bid but within the time and date as specified in the invitation to Bid. All such 

interpretations and clarifications shall form a part of the specifications and 

documents, and accompany the bidder's proposal. 
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Verbal clarifications and information given by the owner or his employee(s) or his 

representative(s) shall not in any way be binding on the owner. 
 

16.0 TAXES 

 

16.1 GST if applicable shall be paid extra on production of documentary evidence. 

The Goods and Service Tax (GST) if applicable in respect of the transaction 

between the owner and the contractor under the contract on the date of opening of 

bids (techno-commercial) shall be treated as included in the bid price and no 

additional payment on this account shall be paid by the Nigam. 

 

16.2 Any income tax, surcharge on income tax and other corporate taxes as 

applicable shall be deducted at source, as per the prevailing Govt. rules by payment 

making authority from each bill. Necessary TDS certificate shall be issued by 

payment making authority. 

 

 

16.3 Deduction of cess at source @ 1% from the each running bills of all running 

projects of the contractors on account of the building and other construction workers 

(regulation of employment and conditions of service) act, 1996 & the building and 

other construction workers welfare cess act 1996 and deposit the same under the 

following budget head through challan under intimation to the cess collector and 

assessing officer of the respective jurisdiction within 30 days from the deduction of 

cess:- 

 

The CESS will be deducted on whole value of contract. 

 

16.4 Any statutory variation in existing rates of Goods and Service Tax( GST) 

during contracted completion/extended period shall be to Nigam’s account. 

However, for claiming any such statutory variation, the contractor is required to 

furnish the documentary evidence / proof in support of the same for scrutiny and 

approval. Any downward variation in above rates of Goods and Service Tax (GST) 

shall have to be passed on to the Nigam. 
 
 

17 POLICY FOR BIDS UNDER CONSIDERATION 

 

Bids shall be deemed to be under consideration immediately after they are opened 

and until such time official intimation of award / rejection is made by the owner to the 

bidders. While the bids are under consideration, bidders and / or their representatives 

or other interested parties are advised to refrain from contacting by any means, the 

owner and / or his employees / representatives on matters related to the bids under 

consideration. The owner, if necessary, will obtain clarifications on the bids by 

requesting for such information from any or all the bidders, either in writing or through 

personal contact, as may be necessary. Bidder will not be permitted to change the 

substance of the bid after the bid has been opened. 
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18 PRELIMINARY EXAMINATION AND EVALUATION: 
 

18.1 The Owner will examine the bids to determine whether they are complete, 

whether any computational errors have been made, whether required sureties have 

been furnished, whether the documents have been properly signed, and whether the 

bids are generally in order. 

 

18.2 Prior to the detailed evaluation, the owner will determine the substantial 

responsiveness of each bid to the bidding document. For purpose of these clauses, a 

substantially responsive bid is one which conforms to all the terms and conditions of 

the bidding document without material deviations. A material deviation is one which 

affects in any way the prices, quality, quantity or delivery period of the equipment or 

which limits in any way to the responsibilities or liabilities of the bidder of any right of 

the owner as required in these specifications and documents. The Owner's 

determination of a bid's responsiveness shall be based on the contents of the bid itself 

without recourse to extrinsic evidence. 

 

18.3 A bid determined as not substantially responsive will be rejected by the owner 

and shall not subsequently be treated responsive by the bidder by correction of the 

non- conformity by the bidder. 

 

18.4 The “Price bids” of the bidders whose “Techno- commercial bid” found in 

order & responsive and meets, the qualification requirements as specified in the 

bidding documents, only shall be opened. 

 

18.5 Bid price shall mean the price evaluated on the basis of cost of G-Schedule. 

 

18.6 The owner may waive any minor infirmity or non-conformity or irregularity in a bid 

which does not constitute a material deviation, provided such waiver does not 

prejudice or affect the relative ranking of any bidder. 

 

18.7 The owner will evaluate and compare the bids previously determined to be 

substantially responsive, pursuant to manner specified above, for each package 

separately. No bid will be considered if the complete requirements covered in the 

package is not included in the bid. 

 

19 AWARD OF CONTRACT 
 

19.1 Notification of award of contract (LOI) will be made in writing to the successful 

bidder(s) by the owner. 

   
19.2 The contract will be awarded to the best qualified and the substantially responsive 

bidder offering the lowest evaluated bid in conformity with requirements of these 

specifications and documents and the owner shall be the sole judge in this regard and 

subject to the provisions of these instructions to bidders and other terms and 

conditions detailed out in these documents and specifications. A responsive bid is one 

which accepts all terms and conditions of these specifications and documents without 

any major modifications.  
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A major modification is one which affects in any way the prices, quality, or execution 

period of the period of the work or which limits in any way the responsibilities or 

liabilities of the bidder or any rights of the owner as required in these specifications and 

documents. However, the owner may waive any minor formalities or irregularities in the 

bid. 

 

19.3 In case of non-satisfactory achievement of rates from lowest or most 

advantageous bidder, the competent committee may choose to make a written counter 

offer to the lowest or most advantageous bidder & if this is not accepted by him, the 

committee may decide to reject and re-invite bids or to make the same counter offer 

first to the second lowest or most advantageous bidder, then to the third lowest or most 

advantageous bidder and so on in the order of their initial standing and 

work/supply/order be awarded to the bidder who accept the counter offer. 

 

20. Note: 

 

20.1 The bidders are requested to submit their bids prior to last date of submission to 
avoid Non- submission of their bids up to prescribed date & time due to non-
availability / hanging of website at last moments or any reason whatsoever. The last 
date of submission of bids will not be extended on such accounts. 

 

20.2. Furnishing of Bid Security Declaration Deposit /Registration certificate/ Contractor 
electrical license issued by Govt. of Rajasthan proof for deposit of Bid Security 
Declaration, e-Bid processing fees & cost of Bid documents before techno- 
commercial bid opening is essential otherwise the techno-commercial bid in 
electronic form (cover II and III) will not be opened. 

 

20.3 (i) The bidder will have to deposit prescribed cost of Bid specification by DD/Banker’s 
Cheque payable in favour of ACCOUNTS OFFICER (JCC), JPD, JAIPUR up to 
stipulated date &  time in the office of the AO(JCC), JPD, Jaipur. 

 

(ii)The bidder will have to deposit prescribed BID SECURITY DECLARATION as per 

clause no.8 of ITB by DD/Banker’s Cheque payable in favour of ACCOUNTS 

OFFICER (JCC), JPD, JAIPUR up to stipulated date & time in the office of the 

AO(JCC),JPD, Jaipur. The bidder shall ensure that as per the uploaded letter, 

the B.G. submitted against Vendor Registration is valid on the date of Bid 

opening.  

 

(iii) The bidder will have to deposit prescribed E – Processing Fee of Rs. 1000/ -+GST 

by DD/Banker’s  Cheque in favour of Managing Director, RISL, payable at Jaipur 

with AO(JCC), JPD, Jaipur up to stipulated date & time in the office of AO (JCC),  

JVVNL, Jaipur .  

 

 

20.4 Deviations, from technical and commercial terms & conditions, if any, shall 
invariably be stated in schedule 1 & 2. Mentioning of such deviations elsewhere will 
not be considered. The standard printed conditions of sales and other if any 
attached with the Bid will not be considered. 

 

 

20.5 The purchaser will respond in writing to any request for clarification on Bid 
documents which it receives not later than 15 days prior to deadline for submission 
of Bid, after which no correspondence shall be entertained. 
20.6 The bidders should provide complete information at the time of submission of 
bid. However, if the bidders are asked to furnish some clarification/ confirmation/ 
documents, the bidders are required to furnish the same within specified time failing 
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which; the case shall be finalized /decided on the basis of available information. 
The responsibility of their bid being ignored on account of delay in furnishing of 
desired information/documents shall be of the bidder. 
 

 
20.7 All Bid documents shall essentially be signed digitally and submitted on 
http://eproc.rajasthan.gov.in in time as per checklist provided with the Bid 
document. The checklist along with relevant page nos. shall also be submitted with 
the Bid. 
 

20.8 The Bid documents can be downloaded from web site 

http://eproc.rajasthan.gov.in. &  http://sppp.rajasthan.gov.in . Details of this 

Bid notification can also be seen in NIT exhibited on web site 

www.energy.rajasthan.gov.in/jvvnl and are to be submitted online in electronic 

format only on website http://eproc.rajasthan.gov.in. 

  
 

20.9 The bidders who are interested in bidding can download Bid documents from 
http://eproc.rajasthan.gov.in up to the stipulated date & time. 
 
20.10 Bidders  who  wish  to  participate  in  this  Bid  enquiry  will  have  to register 
on http://eproc.rajasthan.gov.in (bidders registered on eproc.rajasthan.gov.in 
before 30.09.2011 needs to be registered again). To participate in online Bids, 
Bidders will have to procure Digital Signature Certificate (Type – II or Type – III) as 
per Information Technology Act-2000 using which they can sign their electronic 
bids. Bidders can procure the same from any CCA approved certifying agency or 
they may contact e- Procurement Cell, Department of IT&C, Government of 
Rajasthan for further assistance. Bidders who already have a valid Digital 
Certificate need not procure a new Digital Certificate. For any further query in this 
regard bidder may contact on Contact No. 0141 – 4022688 (Help desk working 
office hours on all working days) E-mail eproc@rajasthan.gov.in Address: e-
Procurement Cell, RISL, Yojana Bhawan, Tilak Marg, C-Scheme, Jaipur.  

 

20.11 Bidder shall submit their offer online in electronic formats both for technical 
and financial proposals. However, cost of specification and BID DECLARATION in 
favour of ACCOUNTS OFFICER (JCC), JPD, JAIPUR up to stipulated date & time 
in the office of the  AO (JCC) , JPD, Jaipur and processing fees in the office of 
AO(JCC), JPD, Jaipur , up to stipulated date & time. The bidder shall upload 

scanned copies of DDs / acknowledgement of above fee documents along with their 
online bid. 

 
 

20.12 Bidders are also advised to refer “Bidders Manual” available under 
“Downloads” section for further details about the e-Bidding process. 

 

20.13 All the required information shall be furnished strictly in prescribed 
Schedules/Formats only. Any information indicated other than the prescribed 
schedules/formats shall not be entertained. The bid shall be evaluated on the basis 
of information furnished in the prescribed Schedules/Formats. 

 
 
 
 
 
 

http://eproc.rajasthan.gov.in/
http://eproc.rajasthan.gov.in./
http://www.energy.rajasthan.gov.in/jvvnl
http://eproc.rajasthan.gov.in/
http://eproc.rajasthan.gov.in/
http://eproc.rajasthan.gov.in/
mailto:eproc@rajasthan.gov.in
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21. GENERAL: 

 

21.1 Purchase of a copy of this specification by the bidder is essential for the 

consideration of his Bid. Only one Bid will be accepted against each copy of the 

specification purchased. This specification is not transferable. The cost of 

specification will not be refunded under any circumstances. 

 

21.2 The bidder shall treat the details of the specification and other Bid documents as 

private and confidential and shall not reproduce without the written authorization of 

the NIGAM. 

 
 

21.3 The NIGAM does not bind itself to accept the lowest or any Bid or any part of the 

Bid and shall not assign any reason(s) for the rejection of any Bid or a part thereof. 
 

21.4 The fact of submission of Bid to the NIGAM shall be deemed to constitute an 

agreement between the Bidder and NIGAM whereby such Bid shall remain open for 

acceptance by the NIGAM and Bidder shall not have option to withdraw his offer, 

impair or derogate the same. If the Bidder is notified during the period of validity of 

Bid that his Bid is accepted by the NIGAM, he shall be bound by the terms of 

agreement constituted by his Bid and such acceptance thereof by the NIGAM, until 

formal contract of the same Bid has been executed between him and the NIGAM in 

replacement of such agreement. 

 

21.5 The successful Bidder shall have to execute the contract agreement with concern 

circle Superintending Engineer (O&M)for the proper fulfillment of the contract. In 

case of ambiguous or contradictory terms and conditions mentioned in the bid, 

interpretations as may be advantageous to NIGAM may be taken, if satisfactory 

clarification is not furnished within the prescribed period. NIGAM will not be 

responsible for any cost or expenses incurred by the bidder in connection with 

preparation or submission of bids. Telex, Telegraphic, or mailed, Fax, bids shall not 

be acceptable. 

 

Nigam reserves the right to:  
 Amend the scope of the proposed contract.



 Reject or accept any bid.

 Cancel the bid process and reject all applications.

 Vary the area.

 

Nigam shall neither be liable for any action nor be under any obligation 
to inform the bidders of the grounds for any of the above actions. 
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JAIPUR VIDYUT VITRAN JVVNL LIMITED 
OFFICE OF THE ZONAL CHIEF ENGINEER (O&M-JZ) 

OLD POWER HOUSE, NEAR RAM MANDIR, BANI PARK, JAIPUR 

 

 

 

GENERAL CONDITIONS OF CONTRACT (GCC) 

 FOR AWARDING CONTRACT ON ARC FOR ELECTRICAL WORKS 

 

S E C T I O N -  II 

 

 

Not with standing anything contained to the contrary in the specification or 

bid or any subsequent exchange of correspondence of these general 

conditions of contract shall prevail and shall be binding on the contractor and 

any change or variation expressed or impressed howsoever made shall be in 

operative unless expressly sanctioned by the JVVNL. The contractor shall be 

deemed to have fully informed himself and to have specific knowledge of the 

provisions of the general conditions of the contract mentioned here under. 

 

1.0 DEFINITION OF TERMS: 

1.1 In constructing these general conditions and the annexed specification, the 

following words shall have the meaning herein assigned to them unless there 

is anything in the subject of the context inconsistent with such construction. 

1.2 The “purchaser” shall mean the JVVNL represented by Managing Director 

and shall include there legal personnel representative, successors and 

assignees. The “JVVNL,” “Owner” shall mean the “purchaser”. 

1.3 The “Bidder” shall mean and include one or more persons or any firm or any 

company or anybody incorporated who has submitted the bid in response 

to “invitation of bid”. 

1.4 The “contractor” shall mean the bidder whose bid has been accepted by the 

“purchaser” and shall include the bidders heirs, legal representatives, 

successors and assignees approved by the purchaser. 

1.5 The Managing Director shall mean the Managing Director, JVVNL 

1.6 The “Engineer” shall mean the Zonal Chief Engineer, Add. C.E., 

Superintending Engineer  or other Engineer or officer of JVVNL for the time 

being or from time to time duly authorized and appointed in writing by the 

purchaser to act as Engineer or Inspector for the purpose of the contract. In 

case where no such Engineer has been so appointed, the word “Engineer” 

shall mean the purchaser or his duly authorized representative. 

1.7 “Plant”, “Material”, “Stores”, “works”, shall mean and include the plant and 

material to be provided and work or works to be done by the contractor under 

the contract. 
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1.8 The “Contract” shall mean and include the following :- 

i) Invitation of bid. 

ii) Instructions to bidders. 

iii) Bid form including schedule of prices. 

iv) Bid Declaration. 

v) Letter of Intent and its acknowledgement. 

vi) Performance Guarantee. 

vii) Formal Work Order. 

viii) Guaranteed Test Performance and Penalty. 

ix) General conditions of contract. 

x) Special Instructions. 

xi) Site conditions. 

xii) Specification, Specific conditions, schedules and drawing. 

xiii) Addenda which may hereafter be issued by the purchaser to the 

contractor in the form of letter and covering letters and schedule of prices 

as agreed between the contractor and purchaser. 

1.9 The “Specification” shall mean the specification, specific conditions annexed 

to the general conditions, the contract and the schedule thereto, if any. 

1.10 The “Month” shall mean, English Calendar month i.e. period of thirty days 

and “Week” shall mean a period of 7 days. 

1.11 The “Site” shall mean the place or places named in the contract and include, 

where applicable, the land and buildings upon or in which the works are to 

be executed. 

1.12 The “Place of delivery” shall mean the place of delivery at which the 

contractor/supplier is responsible to deliver the materials at the contract 

price. 

1.13 The “Test of Completion” shall mean such tests prescribed in the contract to 

be made by contractor before the plant is taken over by the purchaser as per 

these general conditions. 

1.14 “Letter of Intent” shall mean the purchaser letter conveying his acceptance of 

the bid subject to such reservations as may have been stated therein. 

1.15 The “Contract Price” shall mean the sum named in or calculated in accordance 

with the provision of the contract /purchase or any amendments thereto. 

1.16 “Formal Work Order” shall mean the purchaser’s letter which may be issued 

containing detailed terms and conditions of the E r e c t i o n  W o r k s .  

1.17 “Writing” shall include any manuscript, type written or printed statement under 

or over signature or seal, as the case may be. 

1.18 The “Work Codes” shall mean the Indian Boiler Regulation & the rules made 

there under applicable on date of letter of intent with such special modification 

which may be agreed upon by the Chief Inspector of Boiler, Rajasthan from 

time to time. It shall also include the Indian Electricity Rules, Code of practice 
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and Factory Rules and regulation applicable in state of Rajasthan on date of 

issue of the letter of Intent of such modification thereof as may be specially 

stipulated by competent state authority i.e. Electrical Inspector and Chief 

Inspector of Factories, Rajasthan. 

1.19 Words importing “Person” shall include firms, companies, corporations and 

other bodies whether incorporated or not. 

1.20 Words importing the “Singular” only shall also include the plural and vice versa 

where the context requires. 

1.21 The contractor and purchaser shall as soon as possible, unless otherwise 

agreed upon enter into a sealed agreement for the proper fulfillment of the 

contract. The expenses of the completing and stamping the agreement shall be 

paid by the contractor and shall be furnished to the purchaser free of charge with 

three copies after the bid has been accepted by the purchaser. All 

orders/instructions to the contractor shall except as hear-in other wise provided be 

given by the Engineer on the behalf of the purchaser. 

 

2. BID FORM AND ACCEPTANCE OF BID: 

The purchaser is not bound to accept the lowest bid or any bid or assign 

any reason for the rejection of a bid. The purchaser also reserves the right to 

either call for fresh bids or to accept either the whole or a part of bid or to 

place orders to any increased or decreased quantities on the basis prices 

quoted. 

3. SUBLETTING  OF THE CONTRACT 

Subletting of the contract (partially / fully) is not allowed. 

 

4. CONTRACT DOCUMENTS & AGREEMENTS: 

     The contractor shall execute contract agreement with concerned  circle 

Superintending Engineer for the entire works & work order to be executed 

under the contract.  The same shall be furnish on Rajasthan non – judicial 

stamp paper worth 0.25 % of contract value. The furnishing of such 

agreement shall be Sufficient & No other agreement with reference to 

individual work order shall be required. The contractor shall be under all 

legal & contractual obligation with reference to various commercial, 

technical & other condition of the contract during the currency of the 

contract. The agreement shall be kept in the office of respective circle 

Accounts Officer. 

 

5. ACCEPTANCE OF CONTRACT: 

 

The successful bidder shall intimate the acceptance of contract within 15 days from 

the date of receipt of work order. 

6. STANDARD: 

    6.1 All work carried out shall conform to the requirement of relevant standards 

issued by any of the following and the bidder should specifically mention in 

each case the applicability of the relevant specifications. 
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i) Indian standard Institution standard code, where ever applicable. 

ii) Indian Electricity Rules, 2005 with the latest amendments. 

iii) Other Standards approved by Purchaser with the latest amendments. 

iv) Indian Electricity Act, 2003 with the latest amendments. 

 

6.2  Should the bidder wish to depart from the provision of these specification 

either on account of manufacturing practice or for any other reason, he shall 

clearly mention the departures and submit complete justification supported by 

information, drawings etc. as will enable the relative merits of his proposals to be 

fully appreciated. The engineer shall have the right to reject them and 

decision of the engineer shall be final and binding on the contractor. 

6.3 In the event of the Specification and Contractor’s drawing and tables etc. 

being found to disagree the erection of the contract equipment, the annexed 

specification shall be held binding unless the departures have duly approved in 

writing by the purchaser. 

7. INDIAN ELECTRICITY ACT: 

All the works covered by the contract shall be in accordance with the Indian 

Electricity Act, 2003 with the latest amendments and the Indian Electricity 

Rules, 2005. 

8. SYSTEM OF UNITS DIMENSIONS MEASURES AND CALIBRATION 

All dimensions, measures etc. shall be as per metric and CGS system units. 

All instruments, recorders etc. shall also be calibrated in metric and CGS 

system of units. 

9. INDEMNITY: 

In the event of any claim or demand being made or action being brought 

against the purchaser for infringement or alleged infringement of  latter‟s 

patent in respect of any machine, plant , work or thing used or supplied by the 

contractor/ supplier under this contract or in respect of any method of using or 

working by purchaser of such machine, plant, works or thing the contract will 

indemnify the purchaser against such claim or demand and all cost and 

expenses arising from or incurred by reasons of such claim or demand 

provided that the purchaser shall notify the contractor within reasonable time 

any claim is made and that the contractor shall if he so desires with the 

assistance of the purchaser, if required, by the Contractor’s own expense, to 

conduct all negotiations for the settlement of the same or any litigation that 

may arise there from and provided that no such machine, plant work or thing 

shall be used by the purchaser for any purpose or in any manner other than 

that for which they have been supplied by the contractor and specified under 

the contract. The contractor shall take approval of designs and drawings 

before commencement of work if required. 

 

10. MATERIAL FOR EXECUTION OF WORK: 

                  

          The material for execution of work as per work order shall arrange by 

concerned circle SE (O&M) through concerned Asstt. Engineer (O&M) time to 
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time as per requirement of site on the request of contractor through proper 

channel. 

 

However, small items such as M.S. Nut & Bolt, P.G. clamps, Lugs and 

Termination kit etc. may be purchased by the contractor for the urgent work 

after getting non-availability certificate from the concerning sub-divisional store 

& ACOS. The payment of such items shall be made by JVVNL as per 

prevailing SIR rate of that material used at site after submitting the bill/voucher 

of the procured material from the market and duly verified by the Engineer-in- 

charge/ supervisor. 

 

11.  REPLACEMENT OF DEFECTIVE  WORK  FOR  MATERIAL 

If, during the progress of the work, the Engineer decides and notify in writing 

to the contractor that the contractor has executed any unsound or 

imperfect work or has supplied any plant inferior in quality to that specified, 

the contractor on receiving details of such defects or deficiency shall at his 

own expenses, within such time as may be reasonably necessary for 

making it good, proceed to reconstruct or remove such work or supply 

fresh material upto the standard of the specification and in case the contractor 

fails to do so, the purchaser may on giving the contractor seven days notice 

in writing of his intention to do so proceed to remove the work complained if 

and, at the cost of the contractor, perform all such work of supply all such 

material provided that nothing in this clause shall be deemed to deprive the 

purchaser or effect any right under the contract, which he may otherwise 

have in respect of such defects or deficiencies. 

12. COMPLETION PERIOD  

Completion period shall be mentioned by the purchaser in the bid in 

accordance with quantum / nature of work and as per necessity of work.   The 

purchaser reserves the right to defer the execution period as indicated in 

the work order. However the works already executed should be accepted. 

The period during which the work(s) have been so deferred shall not be 

reckoned as delay in execution in terms of clause delay in Execution. 

 

13. DELAY IN COMPLETION OF WORK  

The time for execution period specified shall be deemed to be the essence 

of the contract and work(s) shall have to be completed not later than the 

date(s) specified. Should the contractor fail to execute the work or any part 

thereof within the specific execution period, the JVVNL shall be entitled at his 

option:- 

a) To effect recovery for delay in execution @ ½% per week or part thereof 

subject to maximum of 5 % of delayed work.  

b) To  cancel  the  contract  or  part  thereof  if  so  desired  and  to  get  it 

executed through other agency/contractor at the risk & cost of the 

contractor. 

c) The adjustment in regard to the amount recoverable, if any, in terms o f  
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para 13(a) shall be made from the cash deposits/dues of the firm or by 

operating the Bank Guarantees as may be available with the JVVNL 

and/or in any other manner as may be deemed appropriate by the 

purchaser. 

d) Any financial liability i.e. increase in rate of GST, insurance tariff etc. arising 

consequent upon failure of the contractor to adhere to the 

stipulated/extended execution schedule shall be to his (Contractor’s) 

account. 

 

14. QUANTITY VARIATION :  

 

It is clarified that variations in quantity excess over G-schedule shall be 

limited to (+/-) 20 % for the individual items. The same shall be approved by 

the authority as per Delegation of Power (DOP).  

  If the procuring entity does not procure any subject matter of 

procurement or procures less than the quantity specified in the bidding 

documents due to change in circumstance, the bidder shall not be entitled 

for any claim or compensation except otherwise provide in the bidding 

documents. 

 

15.  MAINTENANCE OF FACILITIES AND PERSONNEL: 

 

15.1 FACILITY: 

 

15.1.1 The Agency shall maintain all requisite facilities, T&P etc. of its own as required 

to carry out the work as per the specification. 

15.1.2 The Agency shall provide and maintain a controlling office in the town for which 

work has been awarded for early execution of work. 

 

15.1.3 The agency shall also maintain communication equipments like telephone with 

fax, mobile phone, Internet etc. for interaction with JVVNL and others. 

 15.2 PERSONNEL: 

 

15.2.1 The Agency shall maintain supervisory and other personnel for efficient 

management of the work under contract. 

 

 

Officer-In- 

Charge 

To have adequate experience and vision to take charge of the 

entire project and resolve problems so as to evolve an ideal 

system. 

Skilled  &  un- 

skilled workers 

Sufficient manpower to achieve the targeted work in the time 

frame allowed with proper safety. 

Office Staff Sufficient manpower to achieve minimum guaranteed 

performance. 
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15.2.2 Person in-charge or an alternate shall be available for communication during all 

business hours. 
 

15.2.3 Agency shall not change the office in charge / nodal officer, frequently. 
 

 

15.2.4 The Agency shall furnish complete details including documents regarding the 

experience of the personnel proposed to be employed by him as required under 

provision as central labour (R&A) act 1970. JVVNL has right to verify the above at any 

time. 

 

16. NODAL OFFICER/ENGINEER –IN CHARGE & SUPERVISING OFFICER: 

 

a) To interact between the field offices and contractor, the concerned 

Superintending Engineer (O&M), JVVNL, will be the Nodal Officer of the 

project. 

b) The concerned Executive Engineer (O&V) will be the Engineer In charge for 

execution of the contract and the concerned Assistant Engineer (O&M) of 

Sub-division shall supervise the work carried out by the contractor. 

 

17. Bill Verification :-  

The concerned circle Account Officer shall made admissible payments ensuring 

all statuary deduction as applicable time to time & completion of all contractual 

formalities incorporated in work order from running & final bills. The bills 

submitted by the contractors shall be dully verified & counter signature by the 

officers as under. The minimum percentage verification to be made by these 

officers shall be as indicated against them: 

i) By JEN – 100 % of each item & activity 

ii) By AEN – 20 % of each item & activity 

iii) By XEN- 10 %  of each item & activity 

 

The final bill shall be entertain only after furnishing final Account (MAS account in 

prescribed format) by the contractor  of material issued to the contractor vis-a-vis 

its utilization along with documentary evidence of deposition of unutilized material 

& retrieved material (if any) dully verified by Engineer-In-charge. 

 

18. FORCE MAJEURE CONDITIONS 

If at any time during the currency of the contract the performance in whole or 

in part be prevented or delayed by reason of any war hostility acts of public 

enemy, civil commotion, sabotage, fire floods, explosion, epidemics, 

quarantine restrictions, strikes, lockouts or acts of God (hereinafter referred to 

as “Events”) then provided Notice and adequate proof of the production/ 

dispatch/execution of works having suffered on account of these events, is 

given within 21 days from the date of occurrence thereof the provision of sub- 

paras (a), (b) and (c) of clause 13 shall not be invoked by the contractor 

provided further that the execution of works under the contract shall be 

resumed, as soon as practicable after such event(s) has ceased to exist and 
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the decision of the JVVNL as to whether the execution have been so resumed 

or not shall be final and conclusive provided further that in case the 

strike/lockout prolongs beyond a period of thirty days, the contractor shall 

immediately inform about to the JVVNL in which case the purchaser reserves 

the right to get executed work on order or part thereof from any other source 

at the risk and cost of the Contractor. 

 

19. SUSPENSION OF WORKS : 

The purchaser shall not be liable to pay the contractor any compensation 

whatsoever arising from suspension or for idle labour. 

 

20. INSPECTION AND TESTING 

a) The Engineer and his duly authorized representative shall have at all 

reasonable times access to the contractors stores & work sites and 

shall have the power at all reasonable time to inspect drawing of any 

portion of the work or examine the materials and workmanship. 

b) The engineer shall on giving seven days’  notice in writing to the 

contractor setting out any grounds of objections which he may have 

in respect of the work, be at liberty to reject any drawing and all or 

any plant, or workmanship connected with such work which in his 

opinion are not in accordance with the contract or are in his opinion, 

defective for any reason whatsoever. 

 

21. INSURANCE: 

a) STORAGE-CUM WORKS INSURANCE 

 

All the materials supplied by the owner for the erection works shall be kept 

insured by the contractor against loss, damage, theft, pilferage, fire etc. for the 

complete period of transit / storage, erection and commissioning upto the time 

of taking over the work by the owner. The insurance shall be in joint names of 

the JVVNL & contractor so that the JVVNL and the contractor are covered for 

the entire period of contract from the commencement of the contractor till 

handing over all the works completed in all respect to the JVVNL’s engineer 

in -charge. It will be responsibility of the contractor to lodge, peruse and settle 

all claims for (all the materials, supplied by owner) with the insurance 

company in case of any damage, loss, theft, pilferage or fire and the owner 

shall be kept informed about it. The losses, if any, will have to be borne by the 

contractor if the claims are not settled by the insurance company. The 

contractor shall replace the lost / damage materials promptly irrespective of 

the settlement of the claims by the underwriters and ensure that the work 

progress as per the agreed schedule(s). 

 

b) THIRD PARTY INSURANCE:- 

The contractor shall accept in so far as the contractor provides indemnify the 
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JVVNL against all losses and claims in respect of injury or damage to any 

property what so ever while these arise out of or in consequence of the 

execution of works and against all claims proceeding, damage, costs, 

charges, expenses whatsoever, in respect of or in relation thereto. 

Accordingly the contractor shall before commencement of execution of the 

works insure against his liability for material or physical damage loss or injury 

which may occur to property including that of the JVVNL or to any person 

including any employee of the JVVNL by or arising out of the execution of the 

works are in carrying out of the contract. 

 

c) REMEDY ON CONTRACTORS FAILURE TO INSURE 

 

If the contractor fails to effect and keep in force to insurance referred to in 

clauses above hereof or any other insurance which he may be required to 

effect under the terms of contract when the JVVNL may effect and keep in 

force any such insurance and pay any such premium / premiums as may be 

necessary for that purpose and from time to time deduct the amount so paid 

by the JVVNL, as aforesaid from any money due or which may become due to 

the contractor or recover the same as debt from the contractor. 

 

22. EMPLOYEE’S COMPENSATION INSURANCE 

 

The contractor shall be liable for ensuring Employee’s compensation insurance 

as per provision.  
 

23. TESTS AT SITE 

a) In all cases where the contract provides for tests at the site the 

contractor except where otherwise specified, shall provide free of 

charge, such labour,  materials, electricity, fuel water stores, 

apparatus and instruments as may be required from time to time as 

may reasonable be demanded to carry out efficiently such tests of 

the material or workmanship in accordance with the contract. 

b) In case of contractor requiring electricity for test at site, such 

electricity shall be supplied to the contractor in the convenient form 

available, on payment except specifically exempted. 

c) Purchaser reserves the right to carry out any additional site tests for 

ensuring workmanship beyond contractor’s scope, at his own 

expenses. If the workmanship is not found as per norms, then all 

expenses incurred during the testing will be on contractors account 

and contractor shall remove the deficiency free of cost. 

 

d) If the material used in erection is found different from the issued by 

JVVNL, then purchaser reserves the right to take action against the 

contractor as per prevailing rules/acts/ contractual obligations 

including effecting  recovery of the cost of such whole material from 

the contractor including debarment/FIR. 
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24. LIABILITY FOR ACCIDENTS AND DAMAGES. 

a) The contractor shall be responsible for loss, damage or depreciation of the 

plant until the same is taken over or is deemed to be taken over.  

b) Until the plant is taken over or is deemed to have been taken over as 

aforesaid the contractor shall also be liable for and shall indemnify the 

purchaser in respect of all injury to person or damage to property resulting 

from the negligence of the contractor or his workman or sub-contractor or 

from defective design or work. 

c) The contractor will indemnify and save harmless the purchaser against all 

actions, suits, claims, demands, costs or expenses arising in connection with 

injuries (other than such as may be attributable to the purchaser or his 

employees) suffered prior to the date when the plant shall have been taken 

over by person employed by the contractor or his sub-contractor on the work, 

whether at common law or under the Employee’s Compensation Act, 1923, or 

any other statute in forces at the date of contract relating to the question of 

the liability of employees for injuries suffered by employees and will if called 

upon to do so take out the necessary policy or policies of insurance to cover 

such indemnity. 
 

25. PRICES AND TERMS OF PAYMENT: 

 

(A)  PRICES 

The prices shall be quoted for execution of work in the manner as desired 

in the „ G‟ schedule on FIRM basis in all respect and exclusive of GST 

as applicable. The prices shall be quoted in Indian Currency “Rupees 

only”. The GST will be paid extra on production of documentary evidence. 

The bidder(s) shall quote the rates overall percentage below/above  

G-schedule indicated in BOQ.xls file. 

(B) TERMS OF PAYMENT 

(i) Bills shall be presented by contractor indicating each item of work 

separately as per schedule of prices and purchaser shall be authorized to 

make any deduction as per terms of the contract. 

(ii) Any running bill submitted by the contractor for the work executed shall not 

be less than 15% of the total contract value. 

(iii)  95% (Ninety five percentage) payment for the respective bills for  erection 

works shall be made to the contractors on submission of bill(s) to the 

concerned circle Sr. Accounts Officer / Accounts Officer (O&M) of Jaipur 

Discom. In the running bills the contractor shall furnish MAS account 

indicating the date of issue of each material duly verified by the bill verifying 

authorities.  

(iv) Balance 5% (five percent) payment will be released after ascertaining 

satisfactory performance of the work for a period of 12 (Twelve) months 

from the date of completion  of work  & taken by the engineer, subject to 

completion of the contractual formalities incorporated in the work order and 

after effecting recovery of all dues recoverable from the contractor. 
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(v) If contractor does not produce final bill along with MAS account (in 

prescribed format) within 9 months from submission of last running bills, 

then the SE(O&M) will review the case on following points:  

a. Quantum of pending work. 

b. Quantum of material required to complete the pending work.  

c. Excess material available with contractor. 

d. Reasons attributable for non-submission of final bill along with MAS 

account and non-deposition of excess material for which contractor may be 

called. 

After reviewing the case, SE (O&M) will issue a registered notice to 

the contractor, for depositing the excess material, if any, as well as 

submitting final bill along with MAS account within one month positively.  

After lapse of one month notice period, if contractor fails in 

submitting final bill along with MAS account as well as depositing excess 

material, if any, then SE (O&M) will issue direction to circle AO for  stopping 

the  whole payment of the contractor. 
 

(vi) The Accounts Officer while making payment of the bill shall ensure all 

statutory deduction as applicable from time to time and completion of all 

contractual formalities incorporated in work order from running & final bill(s). 

However GST (if applicable) will be reimbursed along with bill(s) on the 

production of documentary evidence of deposition of the same.  

(vii) Under some eventually, if contractor has to supply small quantity of material 

then he should be paid for the material separately.  

(viii)  Only 70% payment for the erection works shall be released up to three 

running bills and balance payment shall be released only on the submission 

of final bill which is to be furnished within two (2) months from the date of 

completion of respective work. Final bill shall be entertained only after 

submission of final account along with details of deposition of all retrieved 

material. No further running bill except final bill shall be entertained after 

3(three) running bills. 

 

a) The retrieved material (if any) should be deposited in sub-divisional 

store through proper MCN before preferring the final bill. Necessary 

certificate be also recorded by field officers in this regard that all 

retrieved material has been deposited in sub divisional store while 

verifying the final bill.  

b) Final account of all material issued to contractor / retrieved material 

shall be given by the contractor along with final bill. The contractor shall 

furnish the final account of material issued to him vis-à-vis its utilization 

including its location along with documentary evidence of deposition of 

unutilized material and retrieved material (if any). In absence of final 

account, the final bill shall not be entertained. 

 

      26. BID SECURITY DECLARATION: -  

The bidders shall submit the bid security declaration at the time of submitting the 

bid on Rajasthan Non-Judicial stamp paper @Rs.50/- with 30% surcharge as per 
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rules in enclosed performa.The bidder shall submit bid security declaration upto 

2.00PM of one day prior to the date of opening of bid in the office of AO(JCC), 

Jaipur Discom, Jaipur and photocopy of the same will be uploaded along with the 

bid.  

 

27.       PERFORMANCE BANK GUARANTEE  

 

      In order to secure / assure due fulfillment of the contract/ satisfactory work 

performance, the successful Bidder(s) upon receipt of preliminary acceptance 

letter / detailed work order as the case may be shall furnish within a period of 

15 days a PBG equivalent to 03 (Three) % of contract value either in the 

form of crossed Bank Draft/ banker’s cheque or by way of Bank Guarantee 

from scheduled Bank which shall be got verified from the issuing bank. The BG 

shall be furnished on non-judicial stamp papers worth 0.25 % of BG value & 

max. upto Rs. 25,000/- in the prescribed format in favour of  the concerned 

circle Superintending Engineer (O&M), JVVNL. The Performance Bank 

Guarantee is to be remained valid for a period of commencement & 

completion period + 12 Months (Performance Period) + 6 months (grace 

period for lodging any claims as admissible) from the date of 

commencement of contract in the first instant and may have to be extended if 

desired. It will be the sole duty of contractor to get the P BG extended 

well in time to maintain its validity as desired by the JVVNL. 

The performance bank guarantee shall be released only after 

completion of 12 month performance period satisfactorily from the date of 

completion of work /Handover of the project whichever is later.   

 

28.  SECURITY BANK GUARANTEE AGAINST SAFE CUSTODY OF MATERIAL:- 

The bidder shall be liable to furnish security bank guarantee, in order to secure 

safeguard against any embezzlement/ misappropriation of material. The 

successful Bidder(s) upon receipt of preliminary acceptance letter / detailed 

work order as the case may be shall furnish within a period of 15 days a SBG 

against safe custody of material equivalent to 10 % (ten percent) of  contract 

value. The same shall be deposited by the successful bidder either in the form 

of crossed Bank Draft/Bankers cheque or by way of Bank Guarantee from 

scheduled Bank on non-judicial stamp papers worth 0.25 % of BG value & max. 

upto Rs. 25000/- in the prescribed format i n  favour  of the concern circle 

Superintending Engineer [O&M], JVVNL. The Security Bank Guarantee is to be 

remained valid for a period of commencement & completion period + 03 Months 

from the date of commencement of contract in the first instant and may have to be 

extended if desired. It will be the sole duty of bidder to get the SBG extended well 

in time to maintain its validity as desired by the JVVNL . 

The security bank guarantee shall be released only after completion of 03 

month of completion of work /Handover of the project whichever is later.    

 

29.      DUE DATES OF PAYMENT:- 

Payment shall be due and payable by the purchaser in accordance with the 
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provision of the contract within a reasonable period from the date of receipt of 

each invoice by the respective accounts officer duly supported by a certificate 

of the Engineer. The purchaser will take all possible effort to make payment to 

the contractor within 45 days. But in case of delay payment the purchaser shall 

not be liable to pay any interest on the outstanding amount to the contractor. 

 

30.      DEDUCTION FROM CONTRACT PRICE : 

All costs, damages or expenses which the purchaser may have paid under the 

contract, for which the contractor is liable, may be deducted by the purchaser 

from any money due or becoming due by him to the contractor under this or 

any other contract or may be recovered by suit or otherwise from the 

contractor. Any sum of money due and payable to the contractor (including 

security deposit returnable to him) under this contract may be appropriated by 

the purchaser and set off against any claim of the purchaser for the payment of 

a sum of money arising out of or under any other contract made by the 

contractor with the purchaser. 

 

31. UNUTILIZED  MATERIAL:- 

 

If, the material supplied by JVVNL for erection remains unutilized, the same 

shall be deposited back by contractor in the concerned Sub-Divisional store. 

 

 

       32. EXTRA  ITEMS:- 

In case of some additional items are required to erect and which are essential for 

completion of project work and has not been covered in G-schedule may be 

included in the final Bill with detailed justification of such items with due approval 

of competent authority. 

 

The erection charges for extra items shall be paid as per prevailing rate of 

CLRC along with premium (above or below) allowed on G-schedule rate. 

The extra items will be approved by the authority as per delegation of 

power. 

 

33. WATCHING AND LIGHTING : 

 

The contractor shall in connection with the works provide and maintain at his own 

cost all lights, guards, fencing and watching when and where necessary or as 

required by the Engineer/Engineer’s representative or by any duly constituted 

authority for the protection of the works or for the safety and convenience of the 

Public and others. 

34. CONTRACTOR TO KEEP SITE CLEAR: 

 

During the progress of the works, the contractor shall keep the site free from all 

unnecessary obstruction and shall dispose of any construction plants, surplus 
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materials and clear away and remove from the site any wreckage, rubbish or 

temporary works no longer required. If any permanent works on pathway such as 

tiles etc damaged or broken during the work that’s all be made permanent. 

 

35. CLEARANCE OF SITE BEFORE AND AFTER COMPLETION : 

 

On the Commencement and the completion of the works, the contractor shall 

clear away and remove from the site all constructional plants, surplus materials, 

rubbish and temporary works of every kind and leave the whole of the site and 

works clear and in workman like condition to the satisfaction of the Engineer. If 

the site is not cleared, the same will be done by the Employer and the cost will be 

recovered from the contractor. Any materials/tools etc., at the site will become the 

property of the employer and contractor shall have no claim over it. 

 

36.FINAL ACCOUNT:- 

Final account of all material issued to contractor / retrieved material shall be 

given by the contractor along with final bill. The contractor shall furnish the final 

account (MAS A/c in prescribed format) of material issued to him vis-à-vis its 

utilization including its location along with documentary evidence of deposition of 

unutilized material and retrieved material (if any). In absence of final account, the 

final bill shall not be entertained. 

 

 

37. DEATH, BANKRUPTCY ETC. 

 

a. If the contractor dies or dissolve or commit any act or bankruptcy or being 

corporation commences to be wound up except for reconstructions purpose or 

carry on his business under a receiver, the executors, successors or other 

representatives in law of the state of the contractor or any such receiver, 

liquidator or any person to whom the contract may become vested shall 

forthwith give notice thereof in writing to the purchaser and shall for one(1) 

month during which he shall take all reasonable steps to prevent stoppage of 

the work have the option of carrying out the contract subject to his or their 

providing such guarantee as may be required by the purchaser but not 

exceeding the value of the work for the time being remaining relieve 

unexecuted provided however that nothing above said shall be deemed to 

relieve the contractor or his successors of his or their obligations under the 

contract under any circumstances. In the event of stoppage of the work the 

period of the option under this clause shall be fourteen (14) days only. 

Provided that, should the above option be not exercised, the contract may be 

terminated by the purchaser by notice in writing to the contractor and the 

same power and provisions reserved to the purchaser in the event of taking 

the work out of the Contractor’s hands shall immediately become operative. 

b. Change of name of the bidder/supplier at any stage after biding it to the 

purchaser shall deal with the contractor only in the name and at the address 
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under which he has submitted the bid. All the liabilities/responsibilities for due 

execution of the contract shall be of the contractor and in no 

circumstances he shall be relieved of any obligation under the contract. The 

purchaser   may,   however   at   his discretion deal with Agents/ 

Representatives/ Distributors/ Manufacturers/Associates/ Principals/ Sister 

concerns and such dealing shall not absolve the supplier(s) from his 

responsibilities/ obligations/ liabilities so the purchaser under the contract. Any 

change/alteration of name/constitution/ organization of the supplier shall be 

duly notified to the purchaser and the purchaser reserves the right to 

determine the contract in case of any such notification in the event of such 

determination the purchaser may effect the purchase of the material not 

supplied from elsewhere at the risk and cost of the bidder/supplier. 

 

38.BRIBES/COMMISSION ETC.: 

Any bribes, commission, gift or advantage given, promised or offered by or on 

behalf of the contractor or his partners agent or servant or any one on his or 

on their behalf to any officer, servant, representative or agents of the 

purchaser or any person on his or their behalf, in relation to the obtaining or to 

the execution of this or any other contract with the purchaser shall in addition 

to any criminal liability which he may incur subject the contractor to the 

cancellation of this and all other contracts and also to payment of any class or 

damages resulting from any such cancellation. The purchaser shall then be 

entitled to deduct the amounts so payable from any money otherwise due to 

the contractor under this or any other contract, any question or dispute as to 

the commitment of any offence under the present clause shall think fit and 

sufficient and his decision shall be final and conclusive. 

 

39.NOTICE TO CONTRACTOR: 

Any notice to the contractor, may if the purchaser thinks it fit, be given by 

registered post to the registered office/site office of the contractor. Such 

postings shall be deemed good service of such notice and the time mentioned 

in the conditions for doing any act after notice shall be reckoned from the date 

on which such notice should reach the contractor in normal course. 

 

40.SUPERVISION OF ERECTION OF EQUIPMENT BY THE CONTRACTOR 

All the work shall be carried out under the direction and to the satisfaction of 

the Engineer. The purchaser shall have the option to direct the contractor to 

undertake supervision of erections of equipment, in which case he shall pay to 

the contractor such sums of money as may be provided under the contract. 

The contractor shall then be entirely responsible for satisfactory erection, 

testing, commissioning and maintenance of the plant, notwithstanding that he 

may have been assisted by the Engineer in setting out of the same. 

 

41.  FAILURE TO EXECUTE THE CONTRACT: 
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Contractor failing to execute the order placed on them to the satisfaction of the 

JVVNL under terms and conditions set forth therein, will be liable to make good 

the loss sustained by the JVVNL. This is without prejudice to the imposition of 

penalty and forfeiture of any available financial holds. 

 

42. COMPLIANCE OF LABOUR LAGISLATION: 

 

The bidder shall discharge its liability of employer/ contractor in respect of 

personnel to be engaged for service, as said out in EPF and MP Act, 1952 ESI 

Act, 1948 (in ESI implemented area), Employee’s compensation act, 1923 (in 

non ESI implemented area) contract labour (R&A) Act, 1970, Payment of 

Wages Act, 1936, Minimum Wags Act, 1948 etc. The bidder is required to get 

separate code under the provision of EPF and ESI Acts, if not already taken 

and deposit the employer’s contribution along with employee subscription, as 

per rule and submit copy of challans at the time of claiming payment, as per 

clause 28, failing which an amount equivalent to employer’s contribution and 

employees subscription shall be deducted from his each bill and deposited 

with the concerned authorities. The bidder shall be solely responsible for any 

consequences arising out of breach of any legislation. 

 

43. JURISDICTION OF COURT TO DEAL WITH DISPUTES: 

The contract shall be governed by the laws of India for the time being in force 

and be subject to the court of competent jurisdiction at concerned District 

HQ of Rajasthan in which work is being done. All disputes, differences, 

questions whatsoever arising between the purchaser and contractor upon or in 

relation to or in connection with the contracts shall be deemed to have arisen at 

concerned District HQ of Rajasthan and no court other than above shall have 

jurisdiction to entertain or try the same. 

 

44. SETTLEMENT OF DISPUTES: 

 

All dispute / difference / question what so ever which may arise between the 

JVVNL and the agency, the same shall be decided by the Managing Director, 

JVVNL, JAIPUR or by the settlement committee constituted by him and shall 

be final and binding on both the parties. 

The JVVNL has constituted settlement committee to settle the disputed cases. 

For the disputed amount up to Rs. 2.5 Lac the case may be referred to the CE 

level settlement committee and if the disputed amount is more than Rs. 2.5 Lac 

the case shall be referred to the corporate level settlement committee. The 

non- refundable fees for referring the case to the settlement committee are as 

given below: 

i) Reference fee for CE level settlement committee - Rs.1000/- 

ii) Reference fee for Corporate level settlement committee -
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Rs.3000/- and Appeal against CE level committee 

iii) Fee for review of Decision of Corporate level settlement committee - 

Rs.5000/- by BOD 

The settlement committee fees as shown above or prevailing at that time shall be 

deposited in cash with the respective circle Accounts Officer (O&M), JVVNL and 

shall furnish receipt thereof with a request for referring their disputes to the 

settlement committee for decision. 

45. CONDUCT OF AGENCIES STAFF: 

 

If any of the Agency’s employees shall in the opinion of JVVNL is guilty of any 

misconduct or incompetence or negligence, and then if so directed by JVVNL, 

the Agency shall at once remove such employee and replace him by a qualified 

and competent substitute. 

46. LIEN: 

In case of any lien or claim pertaining to the work and responsibility of the agency 

for which JVVNL might become liable, it shall have right to recover such claim 

amount from the agency 

 

47. WORKS SAFETY: 

The contractor shall take full responsibility for the adequacy and safety of all 

site operations and methods of construction.   
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SECTION-III    
PART-I A 

 
 

ERECTION CONDITIONS OF CONTRACT (ECC)- GENERAL REQUIREMENT 
 

1.0 GENERAL 
 

1.1 The following shall supplement the conditions already contained in the other parts 

of the Specification and documents and shall govern the Portion of the work of this 

Contract to be performed at Site. 

1.2 The Contractor upon signing of  the Contract shall,  in addition to a Project Coordinator,  

nominate  another  responsible  officer  as  his representative  at Site suitably  acted for the 

purpose of  overall  responsibility  and co-ordination of the works to be performed at Site. 

Such person shall function from the Site Office of the Contractor during the pendency of 

Contract. 

 
 2.0 REGULATION  OF LOCAL AUTHORITIES AND STATUTES 

 
2.1 The Contractor shall comply with all the rules and regulations of local authorities 

during the performance of his field activities. He shall also comply with the Minimum 

Wages Act, 1948 and the Payment of Wages Act (both of the Government of India) 

and the rules made there under in respect of any employee or workman employed or 

engaged by him or his Sub-Contractor. 

2.2 All registration and statutory inspection fees, if any, in respect of his work pursuant 

to this Contract shall be to the account of the Contractor. However, any  registration,  

statutory  inspection  fees  lawfully  payable  under  any statutory  laws  and   its 

amendments from time to time during erection in respect of the equipment ultimately to 

be owned by the Owner, shall be to the account of the Owner. Should any such 

inspection or registration need to be rearranged due to the fault of the Contractor or 

his Subcontractor, the additional fees to such inspection and/or registration shall be 

borne by the Contractor. 

 
3.0 OWNER'S LIEN ON EQUIPMENT 

 
The Owner shall have lien on all equipment’s including those of the Contractor brought 

to the Site for the purpose of erection, testing and commissioning of the equipment to be 

erected under the Contract. The Owner shall continue to hold the lien on all such 

equipment throughout the period of Contract. No material brought to the Site shall be 

removed from the Site by the Contractor without the prior written approval of the 

Engineer. 

 

 
5.0 ACCESS TO SITE AND WORKS ON SITE 

 
5.1 Suitable access to the Site shall be afforded to the Contractor by the Owner in 
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reasonable time. 

 
5.2 In the execution of the works, no person other than the Contractor or his duly 
appointed representative and Employee, shall be allowed to do work on the Site, except by 
the special permission, in writing of the Nodal Officer / Engineer in Charge or his 
representative. 

 
6.0 CONTRACTOR'S SITE OFFICE ESTABLISHMENT 

 
The Contractor shall establish a site office at the sites and keep posted an authorized 
representative for the purpose of the Contract. Any written order or instruction of the 
Nodal Officer / Engineer in Charge or his duly authorized representative shall be 
communicated to the said authorized resident representative of the Contractor and 
the same shall be deemed to have been communicated to the Contractor at his legal 
address. 

 
7.0 CONTRACTOR'S REPRESENTATIVE AND WORKMAN: 

 

           If supervision of erection or complete erection be included then the contractor shall 
employ at least one competent representative, whose name or names shall have 
previously been communicated in writing to the Engineer by the contractor to 
superintend the erection of the plant and carrying out of the works. The said 
representative or if more than one shall be employed then one of such representative 
shall be present on the site during working hours and any written orders or instructions 
which the Engineer or his duly authorized representative (whose name shall have 
been previously communicated in writing to the contractor) may give  to  the  said  
representative of the contractor shall be deemed to have  been  given  to  the  
contractor,  and the contractor shall remove the person so objected to, upon receipt 
from the Engineer a notice in  writing  requiring  him  to  do  so,  and  shall provide  in 
his  place  a  competent  representative  at  the contractor's expenses. 

 

8.0 DISCIPLINE OF EMPLOYEE 

 
The Contractor shall adhere to the disciplinary procedure set by the Nodal Officer / 
Engineer in Charge in respect of his employees and Employee at Site. The Nodal 
Officer / Engineer in Charge in shall be at liberty to object to the presence of any 
representative or employee of the Contractor at the Site, if in the opinion of the Nodal 
Officer/Engineer in Charge in such employee has mis-conducted himself or is 
incompetent or negligent or otherwise undesirable and then the Contractor shall 
remove such a person objected to and provide in his place a competent replacement. 

 
9.0 CONTRACTOR'S FIELD OPERATION 

 
 9.1 The Contractor shall keep the Nodal Officer/Engineer in Charge in informed in advance 

regarding his field activity plans and schedules for carrying out each part of the works. 
Any review of such plan or schedule or method of work by the Nodal Officer/Engineer in 
Charge in shall  not relieve the Contractor of any of responsibilities towards the field 
activities. Such reviews shall also not be considered as an assumption of any risk or 
liability by the Nodal Officer / Engineer in Charge or the Owner or any of his 
representatives and no claim of the Contractor w i l l  b e  entertained because of the 
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failure or inefficiency of any such plan or schedule or method of work reviewed. The 
Contractor shall be solely responsible for the safety, adequacy and efficiency of plant 
and equipment and his erection methods. 

 
 9.2 The Contractor shall have the complete responsibility for the conditions of the w ork-site 

including the safety of all persons employed by him or his Sub-Contractor and all the 
properties under his custody during the performance of the work. This requirement 
shall apply continuously till the completion of the Contract and shall not be limited to 
normal working hours. The construction review by the Nodal Officer/Engineer in Charge 
is not intended to include review of Contractor's safety measures in, or of near the 
Work-Site, and their adequacy or otherwise. 

 
10.  MAN-POWER REPORT 

 

11.1 The Contractor shall submit to the Engineer, on the first day of every month, a 
man-hour schedule for the month, detailing the man- hours scheduled for the month, 
skill-wise and area-wise. 
11.2 The Contractor shall also submit to the Engineer, on the first day of every 

month, a man-power report of the previous month detailing the number of persons 

scheduled to have been employed a n d  a c t u a l l y  employed, skill- wise and the areas 

of employment of such labour. 

 
11. PROTECTION OF WORK 

 
The Contractor shall have total responsibility for protecting his works till it is finally 
taken over by the Engineer. No claim will be entertained by the Owner or the  Nodal 
Officer/Engineer in Charge for any damage or loss to the Contractor's works and the 
Contractor shall be responsible for complete restoration of the damaged works to 
original conditions to comply with the specification and drawings. Should any such 
damage  to  the  Contractor's Works occur because of other party not being under his 
supervision or control, the Contractor shall make his claim directly with t h e party 
concerned.If disagreement o r  c o n f l i c t  o r  d i s p u t e  develops between  the   Contractor 
and the other party or parties concerned regarding the responsibility for damage to the 
Contractor's Works the same shall be resolved as per the provisions of the GCC Clause 
entitled "Cooperation with other Contractors". The Contractor shall not cause any delay 
in the repair of such damaged Works because of any delay in the resolution of such 
disputes.The Contractor shall proceed to repair the Work immediately and no cause 
thereof will be assigned pending resolution of such disputes. 

 
12. EMPLOYMENT OF LABOUR 

 
 12.1 The Contractor will be expected to employ on the work only his regular skilled 

employees with experience of his particular work. No female labour shall be employed 

after darkness. No person below the age of eighteen years and above the age of 60 

years shall be employed. 

 
 12.2 All travelling expenses including provisions of all necessary transport to and from 

Site, lodging allowances and other payments to the Contractor's employees shall be the 
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sole responsibility of the Contractor. 

 
12.3 The hours of work on the Site shall be decided by the Owner and the Contractor shall 

adhere to it. Working hours will normally be eight (8) hours per day - Monday to 
Saturday. 

 

12.4 The Contractor's employees shall wear identification badges while on work at Site. 

 

12.5 In case the Owner becomes liable to pay any wages or dues to the labour or any 
Government agency under any of the provisions of the Minimum Wages Act, Employee 
Compensation Act, Contract Labour Regulation Abolition Act or any other law due to 
act of omission of the Contractor, the Owner may make such payments and shall 
recover the same from the Contractor's Bills. 

 12.6 EMPLOYEES  PROVIDENT  FUNDS:  The  contractor  shall  have  to submit a 
certificate every month that he is an establishment covered under the Employees 
Provident Fund and Miscellaneous provisions Act, 1952 and is having a separate code 
number with the provident fund commissioner and also that the provident fund 
contribution in respect of all the employees employed by him along with employer's 
share of contribution etc. is  being deposited with the provident fund authorities  and 
shall also submit certified photo copies of the challans of deposits.  In absence of 
above, the contractor shall be liable to deposit employees, as well as, Employer's 
contribution and other charges in respect of all the employees engaged by him for the 
said work with Nigam along with details of the employees, their wages and the amount 
of contribution as per Nigam CPF Rules every month. In case of failure, Nigam shall be 
entitled to deduct 16% of the amount from his bills. 

 
 13.0 FACILITIES TO BE PROVIDED BY THE CONTRACTOR 

 

13.1 Tools, tackles and scaffoldings 
 

The Contractor shall provide all the construction equipments, tools, tackles and scaffoldings 
required for pre-assembly, erection, testing and commissioning of the equipments covered 
under the Contract. He shall submit a list of all such materials to the Engineer in Charge 
(Nodal Officer) before the commencement of pre-assembly at Site. These tools and tackles 
shall not be removed from the Site without the written permission of the Engineer. 
 

13.2 First-Aid 
 

The Contractor shall provide necessary first-aid facilities for all his employees, representatives 
and Employee working at the Site. Enough number of Contractor's personnel shall be trained in 
administering first- aid. 

 
13.3 Cleanliness 
 

The Contractor shall be responsible for keeping the entire area allotted to him clean and free 
from rubbish, debris etc. during the period of Contract. The Contractor  shall  employ  enough  
number  of  special personnel to thoroughly clean  his  work-area  at  least  once  in  a  day. All 
such rubbish and scrap material shall be stacked or disposed in a place to be identified by the 
Engineer. Materials and stores shall be so arranged to permit easy cleaning of the area. In areas   
where equipment might drip oil and cause damage to the floor surface, a suitable protective 
cover of a flame resistant, oil proof sheet shall be provided to protect the floor from such damage. 



35 
 

 

14.0   LINES AND GRADES 
 

All the Works shall be performed to the lines, grades and elevations indicated on the drawings. 
The Con t racto r  s ha l l  b e  respons ib le  t o  locate a nd  la y - out the Works.  Basic 
horizontal and vertical control points will be established and got verified by the Nodal 
Officer/Engineer in Charge at Site at suitable points. These points shall be used as datum for 
the works under the Contractor. The Contractor shall inform the Nodal Officer/Engineer in Charge 
well in advance of the times and places at which he wishes to do work in the area allotted to 
him so that suitable datum points may be established and checked by the Engineer in 
Charge to enable the Contractor to proceed with his works. Any work done without being 
properly located may be removed and/or dismantled by the Engineer in Charge at Contractor's 
expense. 

15.0   FIRE PROTECTION 
 

 15.1 The work procedures that are to be used during the erection shall be those which 
minimize fire hazards to the extent practicable. Combustible materials, combustible 
waste and rubbish shall be collected and removed from the Site at least once each 
day. Fuels, oils and volatile or flammable materials shall be stored away from the 
construction equipment and materials storage areas in safe containers. Untreated 
canvas, paper, plastic or other flammable flexible materials shall not at all be used at 
Site for any other purpose unless otherwise specified. If any such materials are received 
with the equipment at the Site, the same shall be removed and replaced with 
acceptable material before moving into the construction or storage area. 

 

 15.2 Similarly corrugated paper fabricated  cartons  etc.  will  not  be permitted in the 
construction area either for storage or for handling of materials. All such materials 
used shall be of water proof and flame resistant type. All the other materials such as 
working drawings, plans etc. which are combustible but are essential for the works to 
be executed shall be protected against combustion resulting from welding sparks, 
cutting flames and other similar fire sources. 

 
 15.3 All the Contractor's supervisory personnel and sufficient number of workers shall be 

trained for fire-fighting and shall  be  assigned specific fire protection duties. Enough 
of such trained personnel must be available at the Site during the entire period of the 
Contract. 

 

 15.4 The Contractor shall provide enough fire protection equipment of the types and number 
for the warehouses, office, temporary structures, labour colony area etc. Access to 
such fire protection equipment, shall be easy and kept open at all time. 

 

16.0   SECURITY 
 

The Contractor shall have total responsibility for all equipment and materials issued by 
the Nigam in his custody stores, loose, semi-assembled and/or erected by him at Site. 
The Contractor shall make suitable security arrangements including employment of 
security personnel to ensure the protection of all materials, equipment and works from 
theft, fire, pilferage and any other damages and loss. All materials shall enter and 
leave the project Site only with the written permission of the Nodal Officer/Engineer in 
Charge in the prescribed manner. 
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17.0   CONTRACTOR'S AREA LIMITS 

The  Nodal Officer/Engineer in Charge will mark-out the boundary limits of access 
roads, parking spaces, storage and construction areas for the Contractor and the 
Contractor shall not trespass the areas not so marked out for him. The Contractor shall 
be responsible to ensure that none of his personnel move out of the areas marked out 
for his operations. In case of such a need for the Contractor's personnel to work out of 
the areas marked out for him, the same shall be done only with the written permission of 
the Engineer. 

18.0   PROTECTION OF MONUMENTS AND REFERENCE POINTS 
 

The Contractor shall ensure that any finds such as relic,  antiques, coins, fossils, etc. 
which he may come across during the course of performance of his Works either during 
excavation or elsewhere, are properly protected and handed over to the Engineer. 
Similarly the Contractor shall ensure that the bench marks, reference points, etc., which 
are marked either with the help of  Nodal Officer/Engineer in Charge shall not be 
disturbed in any way during the performance of his Works. If, any work is to be 
performed which disturb such reference, the same shall be done only after these  are  
transferred  to other suitable locations under the direction of the Engineer. The Contractor 
shall provide all necessary materials and assistance for such relocation of reference 
points etc. 

 
19.0   MATERIALS HANDLING AND STORAGE 

 

 19.1 All the equipment/material issued by the Nigam under the Contract and arriving at Site 
shall be promptly received, unloaded, transported and stored in the storage spaces by 
the Contractor. 

 19.2 The Contractor shall maintain an accurate   and   exhaustive record detailing out the list 
of all material received by him for the purpose of erection and keep such record. 

 

 19.3 All mater ia l shall be handled very carefully to prevent any damage or loss. No bare 
wire ropes, slings, etc. shall be used for unloading and/or handling of the mater ia l  
without the specific written permission of the Engineer. The mater ial  stored shall be 
properly protected to prevent damage either to the equipment or to the floor where 
they are stored. The mater ia l  from the store shall be moved to the actual location 
at the appropriate time so as to avoid damage of such mater ia l  at Site. 

 19.4 All electrical panels, control gears, motors and such other devices shall be properly 
dried by heating before they are erected and energized. Motor bearings, slip rings, 
commutators and other exposed parts shall be protected against moisture ingress and 
corrosion during storage and periodically inspected. 

  
20.0   CONSTRUCTION MANAGEMENT 

 

 21.1 The field activities of the various contractors executing different contracts for the 
project will be coordinated by the  Nodal Officer/Engineer in Charge and his decision 
shall be final in resolving any disputes or conflicts between the Contractor and other 
Contractors and tradesmen of the Owner regarding scheduling and coordination of 
work. Such decision by the  Nodal Officer/Engineer in Charge shall not be a cause for 
extra compensation or extension of time for the Contractor. 

 

 20.2 `The Nodal Officer/Engineer in Charge shall   hold   weekly meetings of all the 
Contractors working at Site, at a time and place to be acted by the Engineer. The 
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Contractor shall  attend such meetings and take notes of discussions during the 
meeting and the decisions of the  Nodal Officer/Engineer in Charge shall be strictly 
adhered to in performing his Works. In addition to the above weekly meeting, the  
Nodal Off icer/Engineer in Charge may call for other meeting either with 
individual contractors or with selected number of contractors and in such a  case 
the Contractor if called, will also attend such meetings. 

 

 20.3 Time is the essence of the Contract and the Contractor shall be responsible for 
performance of his works  in accordance with the specified construction schedule. If at 
any time, the Contract is falling behind the schedule, he shall take necessary action to 
make good for such delays by increasing his work force or by working overtime or 
otherwise accelerate the progress of the work to comply with the schedule and shall 
communicate such actions in writing to the Engineer, satisfying that his action will 
compensate for the delay. The Contractor shall not be allowed any extra 
compensation for such action. 

 

 20.4 The  Nodal Officer/Engineer in Charge  shall  however  not  be responsible for provision 
of additional labour and/or materials or supply or any other services to the Contractor 
except for the coordination work between various Contractors as set out earlier. 

 
21.0   FIELD OFFICE RECORDS 

 

The Contractor shall maintain at his Site Office up-to-date copies of all drawings, 
Specification and other Contract Documents and any other supplementary data 
complete with all the latest revisions thereto. The Contractor shall also maintain in 
addition the continuous record of all changes to the above Contract Documents, 
drawings, Specification, supplementary data, etc. effected at the field and on 
completion of his total assignment under the Contract shall incorporate all such 
changes on the drawings and other Engineering data to indicate as erection conditions 
of the equipment furnished and erected under the Contract. Such drawings and 
e n g i n e e r i n g  d a t a  sha l l  be submitted to the Nodal Officer/Engineer in Charge in 
required number of copies. 

 

22.0   PROTECTION OF PROPERTY AND CONTRACTOR'S LIABILITY 
 

 22.1 The Contractor shall be responsible for any damage resulting from his operations. He 
shall also be responsible for protection of all persons including members of public and 
employees of the Owner and the employees of other Contractors and Sub-contractors 
and all public and private property including structures, building, other plants and 
equipments and utilities either above or below the ground. 

 

 22.2 The Contractor will ensure provision of necessary   safety equipment such as barriers, sign-
boards, warning lights and alarms, etc. to provide adequate protection to persons and 
property. The Contractor shall be responsible to give reasonable notice to the  Nodal 
Officer/Engineer in Charge and the owners of public or private property and utilities 
when such property and utilities are likely to get damaged or injured during  the  
performance  of his works and shall make all necessary arrangements with such  
owners, related to removal and/or replacement or protection of such property and 
utilities. 

 
 
 



38 
 

 
 
23.0 INSURANCE 
 

             In addition to the conditions covered under the Clause entitled "Insurance'  in General 
Terms and Conditions of Contract , the following provisions will also apply to the portion 
of works to be done beyond the Contractor's own or his Sub-contractor's manufacturing 
Works. 

 

  
  
 23.1 Employee's Compensation Insurance 
 

 This insurance shall protect the Contractor against all claims applicable under the 
Employee's Compensation Act, 1923 (Government of India). This policy shall also 
cover the Contractor against claims for injury, disability, disease or death of his or his 
Sub-Contractor's employees, which for any reason are n o t  covered u n de r  the 
Employee's Compensation Act, 1923.  The liabilities shall not be less than: 

 

Employee's Compensation : As per statutory provisions Employee's 

liability : As per statutory provisions 

23.2 Comprehensive Automobile Insurance 
 

This insurance shall be in such a form to protect the Contractor against all claims 
for injuries, disability, disease and death to  members  of public including the Owner's 
men and damage to the property of others arising from the use of motor vehicles during 
on or off the Site operations, irrespective of the ownership of such vehicles. 

23.3 Comprehensive General Liability Insurance 
 

        25.3.1 The insurance shall protect the Contractor against  all  claims arising from injuries, 
disabilities, disease or death of members of public or damage to property of others, due 
to any act or omission on the part of the Contractor, his agents, his employees, his 
representatives and Sub- contractors or from riots, strikes and civil commotion. This 
insurance shall also cover all the liabilities of the Contractor arising out of the 
Clause entitled Defence of Suits . 

       25.3.2 The hazards to be covered pertain to all the Works and areas where the 
Contractor, his Sub-contractors, his agents and his employees have to perform work 
pursuant to the Contract. 

 

       25.3.3 The above are only illustrative list of insurance covers normally required and it 
will be the responsibility of the Contractor to maintain all necessary insurance coverage 
to the extent both in time and amount to take care of all his liabilities either direct or 
indirect, in pursuance of the Contract. 

 

24.0 UNFAVOURABLE WORKING CONDITIONS 
 

The Contractor shall confine all  his  field  operations  to  those  works which can be 
performed without subjecting  the  equipment  and materials to adverse effects during 
inclement weather conditions, like monsoon, storms, etc. and during other unfavorable 
construction conditions. No field activities shall be performed by the Contractor under 
conditions which might adversely affect the quality and efficiency thereof, unless special 
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precautions or measures are taken by the Contractor in a proper and satisfactory 
manner in the performance of such Works and  with  the  concurrence  of  the  Engineer. 
Such unfavorable construction conditions will in no way relieve the Contractor of his 
responsibility to perform the Works as per the schedule. 

25.0   WORK & SAFETY REGULATIONS 
 

 25.1 The Contractor shall ensure proper safety of all the Employee, materials plant and 
equipments belonging to him or to owner or to others, working at the Site. The 
Contractor shall also be responsible for provision of all safety notices and safety 
equipment required both by the relevant legislations and the  Nodal Officer/Engineer in 
Charge as he may deem necessary. 

 

 25.2 The Contractor will notify well in advance to the Engineer  in  Charge (Nodal 
Officer) of his intention to bring to  the  Site  any Container filled with liquid or gaseous 
fuel or explosive or petroleum substance or such chemicals which may involve 
hazards. The Nodal Officer/Engineer in Charge shall have the right to prescribe the 
conditions, under which such container is to be stored, handled and used during the 
performance of the works and the Contractor shall strictly adhere to and comply with 
such instructions. The  Nodal Officer/Engineer in Charge shall have the right at his sole 
discretion to inspect any such container or such construction plant/equipment for which 
material in the container is required to be used and if in his opinion, its use is not 
safe, he may forbid its use. No claim due to such prohibition shall be entertained 
by the Owner and the Owner shall not entertain any claim of the Contractor towards 
additional safety provisions/conditions to be provided for/ constructed as per the 
Engineer's instructions. Further, any such decision of the Nodal Officer/Engineer in 
Charge shall not, in any way, absolve the Contractor of his responsibilities and in case, 
use of such a container or entry thereof in to the Site area is forbidden by the 
Engineer, the Contractor shall use alternative methods with the approval of the Nodal 
Officer/Engineer in Charge without any cost implication to owner or extension of work 
schedule. 

 

25.3 Where it is necessary to provide and/or store petroleum p r o d u c t s  o r  petroleum 
mixtures and explosives, the Contractor shall be responsible for carrying-out such 
provision and/or storage in accordance with the rules and regulations laid down in 
Petroleum Act- 1934, Explosives Act-1948, and Petroleum and Carbide of Calcium 
Manual published by the Chief Inspector of Explosives of India. All such storage shall 
have prior approval of the Engineer. In case, any approvals are necessary from the Chief 
Inspector (Explosives) or any statutory authorities, the Contractor shall be responsible for 
obtaining the same. 

 

25.4  All equipment used in construction and e r e c t i o n  by the   Contractor   shall meet 
Indian/International Standards and where such standards do not exist, the 
Contractor shall ensure these to be absolutely s a f e . All e q u i p m e n t s    shall 
be strictly operated and maintained by the Contractor in accordance with 
manufacturer's operation Manual and safety instructions and as per 
Guidelines/Rules of JVVNL in this regard. 

 

 25.5 Periodical Examinations and all tests for all lifting/hoisting equipment & tackles shall 
be carried-out in accordance with the relevant provisions of Factories Act-1948, Indian 
Electricity Act-2003 and associated Laws/Rules in force from time to time. A register 
of such examinations and tests shall be properly maintained by the Contractor and will 
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be promptly produced as and when desired by  Nodal Officer/Engineer in Charge or by 
the person authorized by him. 

 

25.6 The Contractor shall be fully responsible for the safe storage of his and his sub-
contractor's radio-active sources in accordance with BARC/DAE Rules and other 
applicable provisions. All precautionary measures stipulated by BARC/DAE in 
connection with use, storage and handling of such material shall be taken care by 
Contractor. 

 

25.7 The Contractor shall provide suitable  safety  equipment  of  prescribed standard to all 
employees and Employee according to the need, as may be directed by  Nodal 
Officer/Engineer in Charge who will also have right to examine these safety 
equipment’s to determine their suitability, reliability, acceptability and adaptability. 

          

 25.8 Where explosives are to be used, the same shall be used under the direct control 
and supervision of an expert, experienced, qualified and competent person strictly in 
accordance with the Code of Practices/Rules framed under Indian Explosives Act 
pertaining to handling, storage and use or explosives. 

 
25.9 The Contractor shall provide safe working conditions to all Employee and employees at 

the Site including safe means of access, railings, stairs, ladders, scaffoldings etc. The 
scaffoldings shall be erected under the control and supervision of an experienced and 
competent person. For erection, good and standard quality of material only shall be used 
by the Contractor. 

 

25.10 The Contractor shall not interfere or  disturb  electricity  fuses, wiring and other 
electrical equipment belonging to the Owner or other contractors under any 
circumstances, whatsoever, unless expressly permitted in writing by  Nodal 
Officer/Engineer in Charge or his authorized representative to handle such electrical 
equipment. 

 

25.11 Before the Contractor connects any electrical appliances to any plug or socket 

belonging to the other Contractor or Owner, he shall: 

a. Satisfy the  Nodal Officer/Engineer in Charge that the appliance is in good 
working condition. 

 

b. Inform the  Nodal Officer/Engineer in Charge of the maximum current rating, 
voltage and phases of the appliances. 

 

c. Obtain permission  of  the  Engineer  in  Charge (Nodal  Officer) detailing the 

sockets to which the appliances may be connected. 

25.12 The  Nodal Officer/Engineer in Charge will not grant permission to connect electric load 
until he is satisfied that; 

 

a. The appliance is in good condition and is fitted with suitable plug. 
 

b. The appliance is fitted with a suitable  cable  having  two  earth conductors one of 
which shall be an earthed metal sheath surrounding the cores. 

 

25.13 No electric cable in u s e  b y  t he  C o n t r a c t o r /Owner w i l l  b e  disturbed witho ut prior 
permission. No weight of any description will be imposed on any cable and no ladder 
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or similar equipment will rest against or attached to it. 
 

25.14 No repair work shall be carried out on any live equipment. The equipment must be 
declared safe by the  Nodal Officer/Engineer in Charge and a permit to  work  shall  be  
issued  by the  Engineer  in  Charge (Nodal  Officer)  or  his authorized representative 
before any repair work is carried out by the Contractor. While working on electric 
lines/equipments whether live or dead, suitable type and sufficient quality of tools will 
have  to be provided by the contractor to electricians/Employee/officers. 

 

25.15 The Contractors shall employ necessary number of qualified, full time 
Electricians/Electrical Supervisors to maintain his temporary electrical installations / 
erections site. 

 

25.16 The Contractor employing more than 250 Employee whether temporary, casual, 
probationer, regular or permanent or on contract, shall employ at least one full time 
officer exclusively as Safety Officer to supervise safety aspects of the equipments and 
Employee, who will coordinate with the Project Safety Officer. In case of work being 
carried out through Sub-contractors, the Sub- contractor's Employee/employees will 
also be considered as the Contractor's Employees/Employee for the above purpose. 
The name and address of such Safety Officer of Contractor will be promptly informed 
in writing to  Nodal Officer/Engineer in Charge with a copy to Safety Officer- in-charge 
before he starts work or immediately after any change of the incumbent is made during 
currency of the Contract. 

 

25.17 In case of any accident during the construction/erection or other associated activities 
undertaken by the Contractor thereby causing any minor or major or fatal injury to his 
employees due to any reason whatsoever, it shall be the responsibility of the 
Contractor to promptly inform the same to the  Nodal Officer/Engineer in Charge in 
prescribed form and also to all the authorities envisaged under the applicable laws. 

 

25.18 The  Nodal Officer/Engineer in Charge shall have the right at his sole discretion to stop 
the work, if in his opinion the work is being carried out in such a way that it may cause 
accidents and endanger the safety of the persons and/or property, and/or equipments. 
In such cases, the Contractor shall be informed in writing about the nature of hazards 
and possible injury/accident and he shall comply to remove shortcomings promptly.The 
Contractor after stopping the specific work can, if felt necessary appeal against the 
order of stoppage of work to the  Nodal Officer/Engineer in Charge within 3 days of such 
stoppage of work and decision of the  Nodal Officer/Engineer in Charge in this respect 
shall be conclusive and binding on the Contractor. 

 

25.19 The Contractor shall not be entitled for any damages / 
compensation for stoppage of work due to safety reasons as provided in para 27.18 
above and the period of such stoppage of work will not be taken as an extension of time 
for completion of work and will not be the ground for waiver of levy of liquidated damages. 

25.20 It is mandatory for the Contractor to observe during the execution  of the works 
requirements of safety rules which would generally include but not limited to following : 

 
25.21 The Earth Resistance is to be maintained as required under Electricity act/ Rules for 

transformer and line earthing. 
 

25.22  For line (HT single phase) earthing, the earth wire provided in the pole is to be 
connected at top to all steel part and at bottom to be connected to earthing provided 
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with Welding and Nut Bolting 
 
26. Safety Rules 

 
Each employee shall be provided with initial instruction regarding safety by the 
Contractor, so as to enable him to conduct his work in a safe manner. 

 

a. No   employee   shall   be   given   a   new assignment   of   work unfamiliar to him 
without proper introduction as to the hazards incident thereto, both to himself and 
his fellow employees. 

 
b. Under no circumstances shall an employee hurry or take unnecessary chance 

when working under hazardous conditions. 
 

c. Employees must not leave naked fires unattended.  Smoking shall not be permitted 
around fire prone areas and adequate firefighting equipment shall be provided at 
crucial locations. 

 
d. Employees under the influence of any intoxicating beverage, even to the slightest 

degree shall not be permitted to remain at work. 
 

e. There shall be a suitable arrangement at every work site for rendering prompt and 
sufficient first aid to the injured. 

 
f. The staircases and passageways shall be adequately lighted. 

 
g. The employees when working around moving machinery must not be permitted 

to wear loose garments. Safety shoes are recommended when working in 
shops or places where materials or tools are likely to f a l l . Only experienced 
workers shall be permitted to go behind guard rails or to clean around 
energized or moving equipment. 

 
h. The employees must use  the  standard  protection  equipment intended for 

each job. Each piece of equipment shall be inspected before and after it is used. 

 
i. Requirements of ventilation in underwater working to licensed and experienced 

divers, use of gum boots for working in slushy or in undated conditions  are 
essential  requirements  to  be fulfilled. 

 
j. In cases or rock excavation blasting shall invariably be done through licensed 

blasters and other precautions during blasting and storage / transport of charge 
material shall be observed strictly. 

 
26.1 The Contractor shall follow and comply with all Safety Rules, relevant provisions of 

applicable laws pertaining to the safety of Employee, employees plant and equipment 
as may be prescribed from time to time without any demur, protest or contest or 
reservation. In case of any in conformity between statutory requirement and Safety rules 
referred above, the later shall be binding on the Contractor unless the statutory provisions 
are more stringent. 
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       26.2 If the Contractor fails in providing safe working environment as per Safety Rules or 
continues the work even being instructed to stop work by the Engineer in Charge (Nodal 
Officer) as provided in para 25.18 , the Contractor shall promptly pay to JVVNL, on 
demand by the Owner compensation at the rate of Rs. 5,000/- per day or part thereof till 
the instructions are complied with and so certified by the Engineer. However, in case of 
accident taking place-causing injury to any individual, the provisions contained   in   para   
26.1   shall also   apply in addition  to  compensation mentioned in this para. 

 
26.3 If the Contractor does not take all safely precautions and/or fails to comply with the 

Safety Rules as prescribed by owner or under the applicable law for the safety of the 
equipment and plant and for the safety to personnel and the Contractor does not 
prevent hazardous conditions which cause injury to his own employees or employees of 
other contractors, or JVVNL   employees or any other person who are at Site or 

adjacent thereto, the Contractor shall be responsible for payment of compensation to 
owner as per the following schedule :- 
 
 

a) Fatal injury or accident 
causing death 

As per Nigam 

norms 

:  

 
These are applicable for 
death / injury to any person 
whosoever b) Major injuries or accident 

causing 25% or more 
permanent disablement 
to Employee or 
employees 

As per Nigam 
norms 

: 

 

Permanent disablement shall have same meaning as indicated in Employee's 
Compensation Act. The compensation mentioned above shall be in addition to the 
compensation payable to the Employee/employees under the relevant provisions of the 
Employee's Compensation Act and rules  framed  there under or any other applicable 
laws as applicable from time to time.  In case the Owner is made to pay such 
Compensation, then the Contractor is liable to reimburse the Owner such amount in 
addition to the compensation indicated above. 

 

 26.4 If the Contractor observes all the Safety Rules  and  Codes, Statutory Laws and 
Rules during the currency of Contract awarded by the Owner and no accident occurs 
then Nigam may consider the performance of the Contractor and award suitable 
"ACCIDENT FREE SAFETY MERITORIOUS AWARD" as per scheme as may be 
announced separately from time to time. 
  

27.0 SETTING OUT OF WORKS: 

The contractor shall be responsible for the true and proper setting out of the works in 
relation to the original points, lines and levels of reference given by the Engineer in 
writing and for the correctness, subject as mentioned above of the position, levels, 
dimensions, and alignment of all parts of the works and for the provision of all 
necessary instruments, appliances and labour in connection therewith. If, at any 
time during the progress of the works, any error shall appear or arise in the 
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position levels, dimensions, or alignment of any part of the works, the contractor on 
being required by the Engineer, shall at his own cost, rectify such error to the 
satisfaction of the Engineer unless such error is based on incorrect data supplied in 
writing by the Engineer, in which case the expense of rectifying the same shall be 
borne by the owner. The checking or setting out of or any line or level by the 
Engineer shall not in any way relieve the contractor of his responsibility for the 
correctness thereof and the contractor shall carefully protect and preserve all bench-
marks, sight rails, pegs and such other thing used in the setting out of the works. 

 
28.0 MINOR ACCESSORIES FOR COMPLETION OF WORKS: 

Contractor shall supply all minor accessories required for the completion of erection which 

have not indicated in specification or in purchase order. 
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SECTION-III 
                                                   

PART-I B 

 
ERECTION CONDITIONS OF CONTRACT (ECC)- TECHNICAL REQUIREMENT 

 
 

1.0 SCOPE OF WORK:- 

 

1.1 This specification covers execution of various activities under JVVNL i.e., erection, 

laying , testing & commissioning of material for HDPE Pipe under Railway Track in 

the area of city division I/ II/VI.  

 

 

 2.0   GENERAL INFORMATION:- 

 

 2..1  WAY LEAVE, AND OTHER OBSTRUCTIONS: 

 

2.1.1 The contractor will arrange for way leave proposals for carrying out the work & 

the proposals are to be submitted by the contractor well in time. It will also be necessary 

on the part of contractor to instruct his workers and staff to work in a manner so that 

no damage of the existing underground systems of other public utility systems shall 

take place. 

2.1.2 However in case, if any damage happens to be there, the responsibility of repair of 

such damages shall be in the scope of contractor. 

2.1.3 The contractor should immediately notify any obstructions or hindrance from 

households or the local authorities in the execution of the work, to the concerned 

Engineer / In- charge but should not deal directly in the matter. The Engineer / in-charge 

will arrange to remove the obstacles as soon as possible. 

2.1.4 For the clearance, permissions, removal of obstructions in way leave, etc. the 

contractor shall not remain contended by simply informing the Nigam but shall invariably 

assist and arrange for personal follow up to overcome the difficulties in the interest of 

progress of the work. 

2.1.5 The project may involve some obstacles from the public. In such a situation the 

position should be brought out in knowledge of the Nodal officer / Engineer In-charge 

of the project, for making a spot solution of the situation. 

 

 2.2 ACCESS TO LOCATION: 

2.2.1 It will be the contractor’s sole responsibility to take the material up to the location 

from the concern sub-divisional store and shall have to arrange transportation at his cost. 
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2.2.2 The contractor will be deemed to be very well familiar with the work to be 

executed before giving the offer. Notwithstanding, the difficulties of terrain, location 

approaches, way leave and other obstructions the price quoted for all the items with 

erection & commissioning & commissioning charges shall not undergo any change at 

any stage of work including the time limit extension. 

 

 2.3 TESTING AND COMMISSIONING: 

 

After completion of the work, as mentioned in clause no 1.0 scope, the contractor will 

ensure that all works connected with the line have been completed correctly as per 

Indian Electricity Rules and procedure. Any extra cost involved due to incompleteness of 

work or bad workmanship found but subsequently, shall be set right forthwith by the 

Contractor  at his cost. The contractor shall arrange to handover the complete line. 

  

 2.4 SHUT DOWN OF EXISTING LINES: 

 

The contractor or his authorized representative shall intimate in advance along-with 

complete programme of erection & commissioning where ever shut down of existing 

line is required, to the Nodal officer / Engineer In-charge of the site for arranging shut 

downs. The contractor shall have to plan the work in such a way that in minimum 

duration of shut down maximum work is carried out to avoid repeated and / or longer 

duration shut downs. 

 

 2.5 Reference Standards: 

The material to be utilized in execution of tendered / ordered works shall confirm to 

the Indian Standards (IS) which shall mean latest revisions, Amendments / changes 

and published unless otherwise specified herein 

 
3.0  GENERAL TECHNICAL CONDITIONS: 

The following provisions shall supplement all the detailed technical Specification and 

requirements. The Bidder’s proposal shall be based on the use of equipment and 

materials complying fully with the requirements, specified herein. 

 

3.1  The Bidder shall furnish clause – by – clause commentary (with detailed technical 

data as required) on the Technical Specification demonstrating the goods substantial 

responsiveness to the Specification or deviation and exceptions to the provisions of the 

Technical Specification unless and until advised contrary to this in the bidding document. 

  4.0   Engineering Data 

 

4.1 The furnishing of engineering data by the Contractor shall be in accordance with 

the appropriate Schedule appended to this document. The review of these data by 



47 
 

the Owner will cover only general conformance of the data to the Specification and 

drawings. This review by the Owner may not indicate a thorough review of all 

dimensions, quantities and details of the equipment, materials, any devices or items 

indicated or the accuracy of the information submitted. This review and / or approval by 

the Owner shall not be considered by the Contractor, as limiting any of his 

responsibilities and liabilities for mistakes and deviations from the requirements, 

specified under these Specification and documents. 

 

4.2 All engineering data submitted by the Contractor after final process including review 

and approval by the Owner shall form part of the Contract Document and the entire 

works performed under this Specification shall be performed in strict conformity, unless 

otherwise expressly requested by the owner in writing. 

5.0 Drawings 

 

5.1 All drawings submitted by the Contractor including those submitted at the time of 

bid shall be in sufficient detail to indicate the type, size, arrangement, dimensions, 

material description, Bill of Materials, weight of each component, break-up for packing 

and shipment, required fixing arrangement, the required dimensions for installation and 

any other information specifically requested in the Specification. 

 

5.2 Each drawing submitted by the Contractor shall be clearly marked with the name of 

the Purchaser, the unit designation, the Specification title, the Specification number and 

the name of the Project. All titles, noting, markings and in writings on the drawing shall be 

in English. All the dimensions should be to the scale and in metric units.  

 

5.3 The drawings submitted by the Contractor shall be reviewed by the Owner as far 

as practicable within one (1) week and shall be modified by the Contractor if any 

modifications and / or corrections are required by the Owner in compliance with the 

Specification. The Contractor shall incorporate such modifications and or corrections and 

submit the final drawings for approval. Any delays arising out of failure by the Contractor 

to rectify the drawings in good time shall not alter the completion date. 

 

 5.4 The drawings submitted for approval to the Owner shall be in quadruplicate. One print 

of such drawings shall be returned to the Contractor by the Owner marked “approved 

/ approved with corrections”. The Contractor shall thereupon furnish the Owner additional 

print as stipulated in Technical Specification along with one reproducible in original of the 

drawings after incorporating all corrections. 

 

5.5 Further work by the Contractor shall be strictly in accordance with these drawings 

and no deviation shall be permitted without the written approval of the Purchaser, if 

so required. 
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5.6 All manufacturing and fabrication work in connection with the equipment / material 

prior to the approval of the drawings shall be at the Contractor’s risk. The Contractor 

may make any changes in the design which are necessary to make the equipment 

conform to the provisions and intent of the Contract and such changes will again be 

subject to approval by the Owner. Approval of Contractor’s drawing or work by the Owner 

shall not relieve the Contractor of any of his responsibilities and liabilities under the 

Contract. 

 

5.7 All rights of the design / drawing shall be strictly reserved with the Owner only and 

any designs / drawings / data sheets submitted by the contractor from time to time 

shall become the property of the Owner. Under no circumstances, the Contractor 

shall be allowed to use / offer above designs / drawings / data sheets to any other 

authority without prior written permission of the Owner. Any deviation to above is not 

acceptable and may be a cause of rejection of the bid. 

6.0  Check Survey of Pole Locations: 

 

The check survey has to be conducted by the contractor to locate and peg marks pole 

positions on ground confirming to the approved profile and pole schedule. The Changes, if 

required, after detailed survey in the preliminary pole schedule shall be carried out by 

the Contractor and he shall thereafter submit a final pole schedule for the approval of 

employer (PM). The pole schedule shall show position of all Poles, type of Poles, span 

length, type of foundation for each pole and the deviation at all angles as set out with 

other details. 
 

(i) Details En-route: - All topographical permanent features, such as trees, 

telecommunication lines, buildings etc, 5.5 meter on either side of the alignment 

shall be detailed on the route plan. 
 

(ii) Clearance from ground building, trees etc.:- Clearance from ground buildings, 

trees and telephones lines shall be provided in conformity with the Electricity Act, 

2003, as amended up to date. The bidder shall select the height of the poles 

such that all the electrical clearances are maintained. 
 

(iii) The minimum planting depth of poles shall be governed by IS: 1678, However, if 

due to the ground conditions e.g. water logged area etc. depth of planting of 

poles shall be suitably increased, with appropriate extension arrangement in 

order to maintain the required clearances the vendor will submit the details of the 

same on case to case basis. 
 

(iv) Appropriate Guarding arrangement shall be used for crossings of electric line / 

telecom line / road / drain / canal crossing and at all points as per statutory 

requirements. The bidder shall provide install anti climbing devise and danger 

plates on all poles and DT stations. 
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7.0 WORK PLAN: 

After completing the work of survey, the contractor shall finalize the programme to 

commence and execute the work. The contractor shall also take care of the under 

mentioned points in construction of various lines. 

 

 7.1 Span 

The number of consecutive spans between the section points and average span shall be 

as per relevant standard / instructions of engineer at site. 

7.2 Road Crossing 

At all important road crossings, the structure shall be fitted with Strain type insulators but 

the ground clearance at the roads under maximum temperature and in still air shall be 

such that even with conductor broken in adjacent span, ground clearance of the 

conductor from the road surfaces will be as per Indian Electricity Rules. 

7.3 Railway Crossings 

At the time of route survey, the railway crossings shall be finalized as per the regulation 

laid down by the Railway Authorities. The approval for crossing railway track shall be 

obtained by the Nigam from the Railway Authority. At the time of submission of joint 

survey report, necessary proposal for railway crossing be submitted within the 

commencement period , otherwise delay in submission shall be on the part  of 

contractor. However, wherever such approvals are required from the concerned 

authorities the delay in receipt of approval from the date of submission of proposal by 

contractor through Engineer In-charge (To the statuary agency) shall not be on the part 

of contractor. 

7.4 Forest Clearance 

The forest clearance shall be obtained by the Nigam and same shall be conveyed to the 

contractor before due date of commencement of the work. Delay in forest clearance after 

the due date of commencement if any, shall not be counted towards delay in execution. 

At the time of submission of joint survey report, necessary proposal for Forest 

Clearance be submitted within the commencement period, otherwise delay in 

submission shall be on the part of contractor. However, wherever such approvals are 

required from the concerned authorities the delay in receipt of approval from the date of 

submission of proposal by contractor through Engineer In-charge (To the statuary 

agency) shall not be on the part of contractor. 

 

7.5 Clearance from Electrical inspector: 
 

Construction of the line shall be done so as to meet the requirements of Indian Electricity 

Act 2003 / Indian Electricity Rules 2005 as amended from time to time. Necessary 

clearance from the Electrical inspector, Govt. of Rajasthan shall be obtained by the 
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contractor before handing over the line to the Nigam. The necessary clearance fee 

paid by the contractor shall be reimbursed by Nigam. In case some defects / 

observations are pointed out & subsequent fee if any required to be paid shall not be 

reimbursed. 

7.6 Power Line Crossings: 

Where this line is to cross over another line of the same voltage or lower voltage, 

provisions to prevent the possibility of its coming into contact with other overhead lines 

shall be made in accordance with the Indian Electricity Rules, 2005 as amended from 

time to time. All the works related to the above proposal shall be deemed to be included 

in the scope of the Contract except if modifications are required, in which case, the 

conditions to be agreed upon. 

 7.7 Tele-communication Line Crossing: 

 

The angle of crossing shall be as near to 90 degree as possible. However, deviation to 

the extent of 30 degree may be permitted under exceptionally difficult situations. When 

the angle of crossing has to be below 60 degree, the matter will be referred to the 

authority in-charge of the telecommunication system in writing. On a written request from 

the Contractor, the permission of the telecommunication authority may be obtained by 

the Owner in writing. Also, in the crossing span, power line support will be as near the 

telecommunication line as possible, to obtain increased vertical clearance between the 

wires. 

    7.8 Clearances: Minimum clearances to power conductors are to be maintained as per I.E 

Rules 2005. These minimum clearances are statutory and shall be maintained at all 

times. For the purpose of arriving at the vertical clearance, the maximum sag is to be 

calculated taking into account the highest conductor temperature as specified in the sag 

tables. 

For the purpose of arriving at the horizontal clearance, the maximum deflection of 

conductor based on the maximum wind pressure in the zone is to be taken into account 

or deflection up to 45o from the vertical towards the object is to be assumed and 

clearances measured. The clearances apply in any direction. 

Special consideration needs to be given to all clearances in the vicinity of recreation 

sites. 

For crossing any railway track Indian Electricity Rules and the regulations of railway 

authorities are to be followed. 

An additional vertical clearance of 300 mm must be allowed to compensate for long term 

creep than those mentioned in the charts. 

 

7.8.1 Clearances to Ground and Roads 

              To ensure construction, operation & maintenance of ground clearance according 

to section-77 of I.E. Act, 2005.    
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(Distance in Meters) 

                    

S.No. 

Supply Voltage                             Ground Clearance  

Road Crossing Along the Road Other Places 

1. LT Supply 5.8 Mtr.  5.5 Mtr.  4.6 Mtr.  Bare Conductor 

& 4.0 Mtr. Insulated Wires 
2. 11 KV Supply 6.1 Mtr.  5.8 Mtr.  

3. 33 KV Supply 6.1 Mtr.  5.8 Mtr.  5.2 Mtr.  

 

7.8.2 Maximum Span 

In case of overhead lines carrying LT, 11 kV and 33 kV voltage conductors, when erected 

in, over, along or across any street. The maximum span shall not exceed 45 Meters. 

 

7.8.3 Clearances to Buildings 

To ensure clearance of electric lines from building according to Section -79 & 

80 of I.E. Act 2005. 

         (Distance in Meters) 

S.No. Supply Voltage                             Ground Clearance  

Vertical Horizontal 

1. LT Supply 2.5 Mtr.  1.2 Mtr.  

2. 11 KV Supply 3.7 Mtr. 1.2 Mtr.  

3. 33 KV Supply 3.7 Mtr.  2.0 Mtr.  

 

 

7.8.4 Clearances to communication lines 

                                                                                                                (Distance in Meters) 
 

Sl.N 

o 

Item LT 11 kV 

1. Minimum Vertical clearance between power and 

communication lines 

1.525 1.525 

2 Minimum clearance between guarding wire and 

telecommunication line 

1.220 1.220 
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7.8.5 Clearness Between Power Lines when crossing each other (Distance in Meters) 
 

Sl.N 

o 

Voltage LT 11 kV 

1. LT lines 2.44 2.44 

2. 11 kV and 33 kV 2.44 2.44 

3. 132 kV 3.05 3.05 

4. 220 kV 4.58 4.58 

5. 400 kV 5.49 5.49 

6. 800 kV 7.94 7.94 

 

 7.8.6 Clearances to Railway Track 

Railway crossings are classified into three categories as mentioned below: 

Category ‘A’ : Tracks electrified on 1500 volts D.C. System (Eg.: 

Bombay city area) 

Category ‘B’  :  Tracks already electrified and likely to be electrified on 25 

   KV A.C. system in near future. 

Category ‘C’  :  Tracks not likely to be electrified in the foreseeable future. 

  

 7.8.7 Special Note: 

 

These  are  the minimum  clearances  to  be maintained  to  the  lowest  portion  of  any 

conductor of crossing including guarded wire under conditions of maximum sag. 

Lines drawn upwards from the outer most guard wire to the center at an angle of 45o to 

the vertical shall totally enclose the power conductors. 

The structures are to be located in such a way that from the centre of the nearest railway 

track the distance shall be height of the structures +6 meters. 

The span of crossing is to be restricted to 80% of the normal span. No jointing is permitted 

in the crossing span. 

The crossing shall be in accordance with approved designs and drawings of Railways. 

U.G. Cable pipe structure should be at 5 M away from Railway Power Support to be 

located by the Railway Authorities 

Spun concrete pipe encasing cable under tracks should be laid at not less than 1 meter 

below 

7.8.8 Method of crossing 
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Sl.No Voltage Category Method of Crossing 

1 LT A,B,C Cable crossing 

2 11 kV A,B,C Cable crossing 

 

7.8.9 Minimum clearance between Railway track and overhead lines 

 

Sl.No Voltage Inside Station limits Outside station 

limits 

1 LT Only by cable crossing Only by cable crossing 
 

2 11 kV Only by cable crossing Only by cable crossing 

  

  

  

 7.8.10 Insulators to be used 

 

Sl.No Category Type of Insulators 

1. A,B Double set of strain insulators strings shall be used in 

the crossing span in conjunction with a yoke plate 

wherever necessary. In each string one strain insulator 

shall be provided extra than the normal design of over 

head line. 

2. C Insulators as per normal design to be used. 

 

 

8.0   STATUTORY REGULATIONS & STANDARDS- 

 

       8.1 Statutory Regulations:- 

 

The contractor is required to follow local statutory regulations stipulated in Electricity 

(supply) Act, 1948, Indian Electricity Rules, 2005, as amended and other local rules and 

regulation referred in this specification. 

 

 8.2 Reference Standards:- 

 

The codes and / or standards referred to in the specification shall govern, in all cases 

wherever such references are made. In case of a conflict between such codes and / or 

standards and the specification, latter shall prevail. Such codes and/or standards 
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referred to shall mean the latest revisions, amendments / changes adopted and 

published by the relevant agencies unless otherwise indicated. 

 

9.0 CONSTRUCTION PRACTICES:- 

 

 9.1 The standard construction practices as adopted by Jaipur Vidyut Vitran Nigam Ltd are to 

be followed in construction of various works activities covered in the specification. 

 OVER HEAD LINES: 

The construction of overhead-lines may be divided into the following parts:- 

a) Pit marking, pit digging. 

b) Erection of supports and concreting. 

c) Providing of guys to supports. 

d) Mounting cross-arms, pin and insulators, 

e) Paying and stringing of the conductor. 

f) Sagging and Tensioning of Conductors and pin binding. 

g) Crossings. 

h) Guarding. 

i) Earthing. 

j) Testing and Commissioning 

 9.2 The contractor should also follow & take care of the following points in execution of 

various activities:- 
 

i) All the material to be used shall be as per specification & drawing approved by the 

Jaipur Discom duly inspected and cleared for use in construction at site by the 

authorized person of Jaipur Discom. 
 

ii) The pole shall be erected only after fitting of V-cross Arms, Top Hampers. Washers shall 

be used with nuts and bolts. 
 

iii) PCC poles shall be transported to the pit points through hand trolley so as to avoid any 

cracks during transportation. 

iv) Top Hamper should always be fixed, straight with the help of two nut, bolts and washers 

on PCC poles. 
 

v) Earthing of all steel structure like Top Hamper X-arm shall be done by 8 SWG GI wire to 

connect all items to earth clamps/guard bracket PCC poles. 
 

vi) Alignment of pit of PCC pole shall be along the line. Alignment of lattice 

tower/PCC pole shall be along with the line and shall be erected through Ballies in the 

following length below the ground, pit shall be excavated along the line. 

 
 

a) 9 M Long pole : 1.5 M Deep 

   b) 8 M Long pole : 1.5 M Deep 
   



55 
 

c) 12.8M Lattice Tower : 1.8 M Deep 

vii) Erection of PCC pole shall be in alignment and back filling of soil should be in 

consolidated  form   by  ramming  and watering each layer of   0.15 grade ( 1:3:6), 1.65 

M in length. 
 

viii) Stay set shall be provided 2.0 M below the ground and back filling of pit by soil shall be 

properly rammed. Alignment of pits for stay sets shall be across the lines. Angle of stay 

set provided shall be an angle of about 45 degree from the ground level. Only one stay 

set shall be provided in one pit. 

 

ix) 8 stay set shall be provided on each double pole structure and 5 on lattice tower to 

be provided for road, P&T and power line crossing. 

 

x) Guy insulator shall be used in each stay wire at height not less than 3.0 meters from the 

ground. 

 

xi) Special nuts of self-locking type will be used in stay sets. 

 

xii) Proper binding of stay wire shall be done. There shall be no gap between binding coils 

of same wire. 100mm gap shall be maintained in the binding of two strand of stay 

wire. Binding of alternate stay wire shall be in opposite direction to each other. Proper 

size of stay and other clamps shall only provide. 

 

xiii) All civil works shall be carried out strictly as per norms using proper ratio of Cement 

concrete of ratio 1:3:6(M-10) 1cement3grit:6 sand with 25mm graded stone 

aggregate with smooth finish may be provided. 

 

xiv) Strut shall be provided at angle of 55 to 60 degree from the ground level. Top edge of 

strut shall be just touch the horizontal base of V-cross Arm/ Cut point. 

 

xv) Meggering value of all lines shall not be less than 2000 Mega-ohms after completion of 

work of line & sub-station. 

 

xvi) Stringing of conductor shall be done properly by using normal pullies and chain pulley 

block. Over tensioning should not be there in any case and it should be equal in all 

conductors having proper sag. 

xvii) Binding on pin insulator shall be done 0.230 M on either side of the insulator with 

one wire  

 

xviii) Two Nos. PG clamps of standard size as per conductor size shall be provided on each 

jumper. No separate piece of conductor will be allowed in jumpering. PG clamps for 

Dog conductor shall be 3 bolt type. As per Indian Electricity Act, atleast three earthing of 

the line are to be done in one Km. length. 
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xix) For the proper earthing due care has to be given. The earth lead should be tightened 

with U-Bolt on earth wire or bolted on bracket and the earth lead may pass through bolt 

the hooks of poles. 

 

xx) The pits for all works including pole erection stay sets, earthings etc. shall be excavated 

by the contractor irrespective of type of soil whether it is ordinary or hard rock or any 

other type of soil. 

 

xxi) Pole mounted 11/0.4 KV Sub-station complete with transformer, G.O. switch, Horn gap 

fuse sets and lightening arrestors are to be erected as per approved drawing of the 

Nigam. The location for pole mounted S/S has to be provided as per load requirements. 

It should be ensured that all live parts are above 12 ft. from the ground. Proper earthing 

with galvanized M. S. Rod for Sub-station as per approved drawing is also to be 

ensured. 

 

xxii) Erection of LT Distribution Pillar Boxes of 400/160/100 Amps. Capacity Each 37”x24” 

base as per NIGAM standard including excavation, bricks, sand, cement, masonry of 

size 4”x3”x10” and 3’ in ground and 1½’ above road level with muffing to support and 

mounting the pillar. The masonry will have 4”x4” opening 2”below ground level two in 

the rear side and one each in the remaining sides to facilitate entry & exit of incoming 

and outgoing LT cable .However the exact sizes & general construction design of the 

foundation shall be given by the Engineer In-charge of the contract with in three weeks 

of the contract agreement .The contractor shall take into account this while quoting the 

rates. 

 

xxiii) Earthing shall generally be carried out in accordance with the requirements of 

Indian Electricity Rules, 2005 and the relevant regulations of the Electricity Supply 

Authority concerned and as indicated below: 

(a) All metallic supports shall be earthed. 

 

(b) For PCC poles the metal cross-arms and insulator pins shall be bonded and earthed 

at every pole for HT lines. 
 

(c) All special structures on which switches, transformers, fuses, etc., are mounted / 

likely to mount should be earthed. 
 

(d) The supports on either side of the road, railway or river crossing should be earthed. 

 

(e) All supports (Steel & PCC) HT lines passing through inhabited areas, road crossings 

and along such other places, where Earthing of all poles is considered desirable from 

safety considerations should be earthed. 
 

 10.0  PROVIDING OF GUYS TO SUPPORTS: 

 

In spite of careful planning and alignment of line route, certain situations arise where the 
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conductor tries to tilt the pole from its normal position due to abnormal wind pressure 

and deviation of alignment, etc. When these cases of strain arise, the pole is 

strengthened and kept in position by guys. One or more guys will have to be provided for 

all supports where there is unbalanced strain acting on the support, which may result in 

tilting/uprooting or breaking of the support. 

Guys are braces fastened to the pole. In this work anchor type guy sets are to be used. 

These guys are provided at (i) angle locations (ii) dead end locations (iii) T - off points 

(iv) Steep gradient locations and (v) where the wind pressure is more than 50 kg / 

Sq.mtrs. 
 

The fixing of guys stays will involve (i) pit digging and fixing stay rod (ii) fastening guy 

wire to the support (iii) Tightening guy wire and fastening to the anchor. The marking of 

guy pit, digging and setting of anchor rod must be carefully carried out. The stay rod 

should be placed in a position so that the angle of rod with the vertical face of the pit is 

30º/45º as the case may be. 
 

Before start of erection of Stay sets, required concreting materials like Cement, Sand, 

Stone Chips and Construction water need to be made available near the pit. 
 

GI Stay wire of size 7/4.0 mm 8.5 kg stay wire per set and 20mm stay rod for 33 KV lines 

and DP whereas 7/3.15 mm 5.5 kg (10 SWG) stay wire per set and 16 mm stay rod for 

11 KV lines and DP. 

For double pole structure (DP), four stays along the line, two in each direction and two 

stays along the bisection of the angle of deviation or as required depending on the angle 

of deviation are to be provided. 
 

After concreting of 0.3 cmt per stay, back filling and ramming must be done well and 

appropriate time / days shall be allowed for proper setting. 
 

The free end of the guy wire/stay wire is passed through the eye of the anchor rod, bent 

back parallel to the main portion of the stay/guy and bound after inserting the G.I. 

thimble, where it bears on the anchor rod. If the guy wire proves to be hazardous, it 

should be protected with suitable asbestos pipe filled with concrete of about 2 m length 

above the ground level, painted with white and black strips so that, it may be visible at 

night. The turn buckle shall be mounted at the pole end of the stay and guy wire so fixed 

that the turn buckles is half way in the working position, thus giving the maximum 

movement for tightening or loosening. 
 

11.0  Conductor Erection: 

 

Conductor erection is the most important phase in construction. The main operations 

are:- 

(a) Transportation of Conductor to works site. 

 

(b) Paying and Stringing of Conductor 
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(c) Jointing of Conductor 

 

(d) Tensioning and Sagging of Conductor 

The conductor drums are transported to the tension location. While transporting 

precautions are to be taken so that the conductor does not get damaged / injured. The 

drum could be mounted on cable drum support, which generally is made from crow-bar 

and wooden slippers for small size conductor drums. The direction of rotation of the 

drum has to be according to the mark in the drum so that the conductor could be drawn. 

While drawing the conductor, it should not rub causing damage. The conductor could be 

passed over poles on wooden or aluminum snatch block mounted on the poles for this 

purpose. 

The mid span jointing is done through compressions or if helical fittings are used 

the jointing could be done manually. After completing the jointing, tensioning 

operation could be commenced. The conductor is pulled through come-along clamps to 

stringing the conductor between the tension locations. Sagging of conductor has to be in 

accordance to the Sag Tension chart. In order to achieve it, it is preferred to pull the 

conductor to a tension a little above the theoretical value so that while transferring it from 

the snatch blocks to the pit insulators and to take care of temperature variation. Proper 

sag could achieve. Sagging for HT line is mostly done by “Sighting”. A horizontal strip of 

wood is fixed below the cross-arm on the pole at the required sag. The lineman sees 

from other end and the sag is adjusted by increasing or decreasing the tension. The 

tension clamps could then be finally fixed and conductor be fixed on pin-insulators. All 

fittings, accessories like guys, cross-arms, etc., could be checked as they should not 

have deformed. 
 

The maximum permissible spans for all the lines of HT and 0.4 KV are prescribed 

according to the design of the supports. Sag-tension charts for these conductors are to 

be followed. 

11.1  STRINGING OF CONDUCTOR: 

 

i) The works include spreading of conductors or HT/LT cables without any 

damages and stringing with proper tension without any kinks / damages including 

binding of conductor at pin points, jumper at cut points etc, and the ground and 

line clearances at road crossings along roads. LT crossing and others shall be as 

per the relevant I.E. rules. 
 

ii) While transporting conductors drums to site precautions are to be taken so that the 

conductor does not get damaged. The drum shall be mounted on cable drum support, 

The direction of rotation o the drum shall be according to the mark in the drum so that 

the conductor could be drawn, While drawing the conductor, it shall not rub causing 

damage, the conductor shall be passed over poles on wooden or aluminum snatch block 

(pulley) mounted on the poles for this purpose. 
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iii) The conductor shall be pulled through come-along clamps to stringing the conductor 

between the tension locations. 

iv) Conductor splices shall not crack or otherwise be susceptible to damage in the 

stringing operation. The contractor shall be used only such equipment/ methods during 

conductor stringing which ensures complete compliance in this regard. All the joints 

including mid span joints on the conductor and earth wire shall be of the 
 

compression type in accordance with the recommendations of the manufacturer, for 

which all necessary tools and equipment like compressors dies, etc, shall be obtained by 

the contractor, each part of the joint shall be cleaned by wire brush till it is free of rust or 

dirt, etc, and be properly greased with anti corrosive compound, before the final 

compression is carried out with the compressors. After completing the jointing, 

tensioning operation shall be commenced. 

v) All the joints or splices shall be made at least 15 meters away from the pole No. 

joints of splices shall be made in spans crossing over main roads, railways and 

small rivers, spans. Not more than one joint per sub conductor span shall be allowed. 

The compression type fittings shall be of the self centering type. After compressing the 

joint the aluminum sleeve shall have all corners rounded; burrs and sharp edges 

removed and smoothened. 

vi) During stringing of conductor to avoid any damages to the joint the contractor shall 

use a suitable protector for mid span compression joints in case they are to be passed 

over pulley blocks / aerial rollers. The pulley groove size shall be such that the joint 

along with protection can be passed over it smoothly. 

 

  

 12.0 TENSIONING AND SAGGING OPERATIONS: 

 

(i) The tensioning and sagging shall be done in accordance with the approved stringing 

charts or sag tables. The “initial” stringing chart shall be sued for the conductor and 

“final” stringing chart for the earth wire. The conductors shall be pulled up to the desired 

sag and left in running blocks for at least one hour after which the sag shall be re- 

checked and adjusted, if necessary before transferring the conductor from the running 

blocks to the suspension clamps. The conductor shall be clamped within 36 hours of 

sagging in. 
 

(ii) The sag will be checked in the first and the last section span for sections up to eight 

spans and in one additional intermediate span for sections with more than eight spans. 

The sag shall also be checked when the conductors have been drawn up and 

transferred form running blocks to the insulator clamps. 
 

(iii) At sharp vertical angles, conductor and earth wire sags  and tensions shall be 

checked for equality on both sides of the angel and running block. The suspension 

insulator assemblies will normally assume verticality when the conductor is clamped. 
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Tensioning and sagging operations shall be carried out in calm whether when rapid 

changes in temperature are not likely to occur. 

 13.0  TAPPING ARRANGEMENT FROM EXISTING 11 KV LINE : 

 

Tapping of existing 11 KV line shall be taken by providing a horizontal cross arm below 

the existing V cross arm of the pole and mounting disc insulators on it. The tapping 

conductors may be guided by providing pin insulators as required. 
 

A new two pole structure shall be erected within 10-15 meters of this tapping pole & the 

new line will emerge from this two pole structure with disc insulators. The Tapping pole 

to the double pole conductor tension should be such that it avoids looseness & sag to 

the extent possible & it should avoid extra tension on the tapping pole. 
 

Alternately, tapping of existing 11 KV line can be done by erecting two single poles with 

“V” Cross arms & top clamps, just below the line, as such forming a Double Pole 

Structure. The Horizontal cross arm shall be provided below the “V” Cross arms on both 

poles and disc insulators are mounted on it. The tapping conductors may be guided by 

providing pin insulators as required. 
 

Wherever the proposed spur line length is more than two km after the tapping an AB 

switch arrangement shall be provided at the double pole for isolation of the line. 

 14.0  FINAL CHECKING, TESTING AND COMMISSIONING: 

 

After completion of the works, final checking of the line shall be carried out by the 

Contractor to ensure that all foundation works, pole erecting and stringing have been 

done strictly according to the specifications and as approved by the Owner. All the works 

shall be thoroughly inspected in order to ensure that: 
 

1 Sufficient backfilled earth covers each foundation pit and is adequately compacted. 

 

2 All poles are used strictly according to final approved drawing and are free of any 

defect or damage whatsoever. 
 

3 The stringing of the conductors have been done as per the desired clearances. 4 All 

conductor accessories are properly installed. 

5 All other requirements for completion of works such as fixing of danger plate and anti- 

climbing device have been fulfilled. 
 

6 The insulation of the line as a whole is tested by the Contractor through provision of 

his own equipment, labor, etc. to the satisfaction of the purchaser. 
 

7 All poles are properly grounded. 

 

8 The line is tested satisfactorily for commissioning purpose. 
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 15.0  Anchoring and Providing Guys for Supports 

 

Guys are to be provided to counter balance the load on the supports due to pulling of the 

conductors, so that the supports remain straight in vertical position without bending in 

any direction. 

The stays/guys shall be provided at the following locations. 

1. Angle locations 

2. Dead end locations 

3. Tee off points 

4. Steep gradient locations to avoid uplift on the poles 

5. Two numbers storm guys to the central pole between two cut points perpendicular to 

the line direction. 

The installation of stay/guy will involve the following works: 

1. Excavation of pit 

2. Fixing of base plate to the stay rod and concreting and back filling of the pit. 

3. Fastening guy wire to the support along with stay clamp and turn buckle, after fixing 

guy insulator(s) as per the drawing. 

4. Tightening guy wire and fastening to the anchor. 

 

The marking of the guy pit for excavation, the excavation of pits and setting of the 

anchor rod must be carefully carried out. The stay rod shall be placed in a position such that 

the angle of inclination of the rod with the vertical face of the pit is 45o. 

The anchor plate shall be of size 450 x 450 x 75mm, made of RCC with 1:2:4 ratio and 

using 20mm machine crushed granite metal. Alternatively M.S. Plate of size 450 x 450 x 

10mm may also be used. The pit shall be filled with 1:3:6 cement concrete using 40mm 

granite metal. The size of concrete block shall be 450x450x1265mm at the bottom 

covering the anchor plate completely. The concrete shall be cured for 14 days and 

balance portion of the pit back filled with earth as per the specification. 

Proper form of moulds adequately braced to retain proper shape shall be used. The 

moulds should be made water tight so that cement cream will not come out. After 

concreting to the required height the top surface should be finished smooth, with 1:6 

slope towards the outer edge to drain off water. 

In wet locations, submerged locations and marshy locations the site shall be completely 

dewatered during concreting and for 24 hours after completion. Moulds shall not be 

removed before a lapse of 24 hours after completion of concreting.  After removal of form 

boxes, the concrete surfaces where ever required shall be plastered with a rich mix of 
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cement and sand mortar in the shortest possible time. 

After the curing time of concrete is over, the free end of the guy wire is passed through the 

eye of the anchor rod, bent back parallel to the main portion of the guy and bound after 

inserting the G.I. Thimble. The loop is protected by G.I. Thimble where it bears on the 

anchor rod. Where the existence of guy wire proves hazardous, it should be protected with 

suitable asbestos pipe of 50 mm dia. and 2 mts length, filled  with concrete, duly painted with 

black and white stripes with enamel paint of approved quality and make, so that it may be 

visible at night. 

 

The Turn buckle shall be mounted at the pole end of the stay and guy wire so fixed that the 

eye bolt is half way in the working position, thus giving the maximum movement for 

tightening or loosening. 

Guy insulators shall be provided to prevent the lower part of the guy from becoming 

electrically energised by contact with the upper part of the guy, when the conductor 

snaps and falls on them or due to leakage. No guy insulator shall be located at less than 3.5 

mts  (vertical distance) from the ground. The minimum distance along the stay between the 

point of contact with the pole and the top of stay insulator is 1.8 mts. 

Guy insulators shall comply with IS: 5300. Where stay angles of less than 45o are 

unavoidable the use of stay angles from 30o to 44o or bow guys or flying stays shall only be 

done with the approval of the Engineer. The anchoring and providing of guys for 

supports shall be done as per the drawing. The stay wires used for anchoring shall 

conform to IS: 2141. The individual wire used to form “stranded stay wire” is to be of 

tensile grade 4 having minimum tensile strength of 700N /mm2. 

 

16.0   Do’s and Don’t’s 

 

   For the guidance certain DO’S and DON’TS are given below while stringing the conductor. 

 

Do’s 

1. Use proper equipment for binding aluminium conductors at all times. 

2. Use skids or similar method for lowering conductor drums from transport. 

3. Examine reel before unreeling for presence of nails or any other object, which might 

damage conductor. 

4. Rotate the reel while unwinding the conductor in the direction marked on the reel. 

5. Grip all strands while pulling out the conductor. 

6. Control the unreeling speed with a suitable braking arrangement. 

7. Use wooden rods for suitable braking arrangement. 

8. Use long straight, parallel jaw grip with suitable liners when pulling conductor, thus 

avoiding nicking or kinking of the conductor. 

9. Use free running sleeves or blocks with adequate grooves for drawing / paving 

conductors. 

10. Use proper sag charts. 
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11. Mark conductors with adhesive tape which will not damage the strands. 

12. Make all splicing with proper tools 

13. Chromate or graphite conducting oxide inhibiting grease, should be applied before 

cleaning with wire brush, where ever jointing takes place 

 

Don’ts 

 

1. Do not handle conductor without proper tools at any stage. 

2. Do not pull conductors without ensuring that there are no obstructions on the ground. 

3. Do not pull out excess quantity of conductor than is required. 

4. Do not make jumper connections on dirty or weathered conductor; clean the conductor 

using wire brush. 

5. Do not handle aluminum conductor in a rough fashion but handle it with a care it 

deserves. 

 

 

17.0   Workmanship 

 

     The Contractor shall entirely be responsible for the correct erection of line as per 

specification / approved drawings and their correct setting and alignment, as 

approved by the Engineer. If the supports and DP Structures after the erection are 

found to differ from approved route maps and drawings or to be out of alignment, the 

Contractor shall dismantle and re-erect them correctly at his own cost without extension 

of time. The supports must be truly vertical and in plumb after erection and no straining 

will be permitted to bring them to vertical position. Verticality of each support shall be 

checked by the Contractor and furnished to the Engineer. Maximum permissible 

tolerance is 50 mm in respect of verticality. 

 

 

 

18.0 CONSTRUCTION PRACTICE FOR DISTRIBUTION TRANSFORMER SUB-STATION : 

 

The contractor shall transport, install, test and commission Distribution Transformers. 
 

The contractor shall survey the area, fix the location of DT keeping in view that DT is 

close to the centre of the area to be fed as practically possible. Contractor shall obtain 

the owner’s approval for final DT location. The no. of LT feeders / service connections to 

be connected to a particular DT shall be decided during detailed physical survey and 

owner approval will be final. 
 

The details of the work related to distribution transformer are given below: - 

 

19.0  Earthing arrangement for transformer stations: 
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Earthing arrangement for DT shall be as per OUR construction standard earthing shall 

be used to earth LT neutral, LA and the DT body at each DT location. Thus three such 

pits shall be built for each transformer, the location of earth pits and for connections to 

various earth pits, the bidder shall furnish detailed earthing system drawing for the DT 

stations for review and approval. The earth resistance achieved shall be less than the 

stipulated value as per the relevant codes of practice and shall be measured and 

recorded as per approved erection and commissioning procedures. 

 

20.0   Electrical connections 

 

The HT side connections shall be made with ACSR weasel conductor. LT side 

connections shall be made with LT XLPE AB cables. Cables glands of ISI marks shall be 

used for all the cable entries in distribution box.The contractor shall properly dress all the 

LT cables emanating from distribution box. The contractor shall provided all jointing 

material i.e. sleeves etc and carry out all jointing works. The cable ends shall be 

connected using adequate capacity aluminum lugs and shall be tightened using 

bimetallic brasses. 

 

21.0  Protection and isolation 

 

(a) HT side 

 

The DTs shall be fitted with DO fuse cum isolators to protect and isolate transformer on 

HT side in case of over current and earth faults. 
 

(b) LT side 

 

Electric power from the transformer is drawn through the incomer MCCBs provided on 

LT side to protect the transformer form the faults occurring on LT system. 
 

22.0  Connection from distribution Transformer to LT Cable 

 

For extension of supply from Distribution box to overhead AB Cable/Insulated conductor 

the arrangement shall be as described below: 
 

1. Bearer/Messenger wire of LT AB cable shall be anchored through dead end clamp 

arrangement on master pole which is at a distance of 5 meter from transformer DP. 

2. Extra length of continuous cable along with messenger / bearer wire shall be properly 

dressed and taken in to MCCB, using bimetallic clamp of appropriate size / quality. 

 

 23.0  Distribution Line Locations: 

 

        12.4.1 The route selected for a distribution line shall be such that it will find the lowest 

cost considered over a period of years, consistent with accessibility for easy 

maintenance etc. This includes many considerations such as original cost, tree 
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trimming, freedom from vehicular damages as for as possible, availability for future 

service. 
 

12.4.2 The line should be routed whenever possible to avoid natural obstacles such as 

steep hills or valleys, swamps, lakes, thick forests, rivers etc. Lines should be located at 

a safe distance from buildings and from possible fire, proximity to traffic and other 

hazards, Lines shall not cross school playgrounds, cemetery, except under special 

circumstances, Lines should be away from the building containing explosives. 
 

          12.4.3 Transportation cost constitute a major portion of the construction cost, As such, 

while finalizing the route alignment, it may be ensured that extra cost involved due to 

additional lead for transportation of the material should be as low as possible. 

 

 

24.0 Right of way: 

 

Considering the case of maintenance and avoiding the problems of right of way. It is 

always preferable to lay the distribution lines along the roads; this will not always be 

possible considering the cost involved due to the extra length of lines etc, in which case, 

the line will have to be run on private lands or property. 

 

 



 

66 
 

SECTION-IV 
 

PRE QUALIFICATION REQUIREMENT 

(JAIPUR VIDYUT VITRAN NIGAM LIMITED) 
 

1.0 GENERAL: The Bidders shall become eligible on satisfying the following ‘Bid 

Qualification Requirements’ and on production of the required documentary evidences 
along with the Tender. The tender shall be filled by a single bidder.  
 

2.0 ELIGIBILTY: 

i) The bidder should possess class “A/B” Electrical License issued by Electrical 
Inspectorate of Govt. of Rajasthan. If the bidder owns a license other than Raj 
state, he will have to obtain it within three month after award of contract, failing 
which award may be cancelled.  An undertaking on Non-Judicial Stamp Paper 
Rs. 100/- to this effect is to be furnished along with bid. 

ii) The bidder must be registered with any Govt. department (State/Central/ Power 
utilities).  

iii) The Bidder should be an electrical contractor who regularly undertakes electrical 
projects and has adequate technical knowledge and practical experience of 
similar nature of works.  

The bid shall be evaluated on the following qualification criteria. Any 
bidder if fails in any criteria shall be considered as disqualified.    

iv) The bidder must not be blacklisted/debarred/ under business relation severed by 
any State/Central Govt./PSU/ Power utilities on the date of bid submission. The 
bidder should provide an undertaking (self-certified) in prescribed format in this 
regard. 

 
2.1 WORK EXPERIENCE: Bidders having good experience of successful completing 

various Electrical projects directly in Govt. organizations/ Power utility during last 5(five) 
preceding financial years i.e. 2015-16, 2016-17, 2017-18, 2018-19 & 2019-20 of 
following activities. 

i. Erection / Construction of 33 KV / 11 KV overhead lines. 
ii. Laying / Construction of 33 KV / 11 KV underground cables . 
iii. Erection / Construction of 33/11KV sub stations 

  
The bidder must have experience of erection work executed (completed) of amount not less 
than 25% of the estimated cost of the lot in any one year during last 5(five) preceding financial 

years i.e. 2015-16, 2016-17, 2017-18, 2018-19 & 2019-20. If a bidder submit bid in more than one 

lot at a time, his cumulative experience shall be counted for evaluation of his qualification 
experience. 
  In support of the works executed as stated above, the bidder is required to furnish a list 

of work orders executed during last 5(five) preceding financial years i.e. 2015-16, 2016-17, 2017-
18, 2018-19 & 2019-20  in the prescribed format given at Schedule –3(B) duly supported by the 

following documents attested in respect of each work executed:- 
(i)    Detailed work order(s). 
(ii)   Satisfactorily work completion certificate issued by concerned officer not below the rank of 

Executive Engineer (in case of orders of / State Electricity Boards / Other Govt. agencies 
like Housing Board, Development Authorities, and RIICO etc. The completion certificates 
should also be Sealed & Signed by the participated bidders. 
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2.2 TURN OVER: 
 

The annual average turnover for best three of last five(5) preceding financial years 

i.e. 2015-16, 2016-17, 2017-18, 2018-19 & 2019-20 should be at least 25 % of the estimated cost 

of erection work duly certified by Chartered Accountant of India (ICAI) alongwith his/her 

membership No. (ICAI) & the bidder shall also furnish the audited financial statement. 
 

( 

3.0 OTHER CONDITIONS: 
 

  i) Each up-Loaded paper/documents should be self-attested duly sealed & signed by the 
bidders. 

 
ii) The conditional bids shall not be considered. If false/ fraud is found in the submitted 

documents then bidder shall be held solely responsible for this & action shall be taken 
against the bidder as per provision of GCC/Act/Contractual obligations. 

 
 

THE OFFERS OF BIDDERS NOT SATISFYING THE ABOVE “BID QUALIFICATION 
REQUIREMENTS” SHALL BE REJECTED. 
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Jaipur Vidhyut Vitran Nigam Limited 
Office of the Zonal Chief Engineer (O&M-JZ) 

Old Power premises Banipark Jaipur -302016 (Rajasthan) 
Tel. No.: 0141-2201481 

 

SECTION- V (Schedule & Forms) 
 
 

 

INDEX 
 
 

S. No Description 

1. Bid proposal form 

2. Schedule-1  (Commercial Terms & Conditions) 

3. Schedule-2  (Technical Terms & Conditions) 

4. Schedule-3A (Qualification Requirements Details) with preference of lots. 

 

 

 

 

5. Schedule-3B  Details of works executed during last five financial years 

6. Schedule-4 ( Work Completion Schedule) 

7. Schedule-5  (List of Equipment’s and Technical Hands) 

8. Schedule-6  (Check List For Bid Qualification  ) 

9. Schedule-7  (Checklist For Commercial Terms) 

10. Schedule-8 (Tax/GST Structure) 

11. Schedule-9 (Self Declaration of non-Blacklisting/Debarment/Business 

relation severement ) 

12. MAS Account Format 
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BID PROPOSAL FORM 

Bid Proposal form for the works of“ -------------------------------------------------------------------------

…………………………………………………………………………..…………………… on ARC  

under TN-04 of Jaipur Discom” 

 

To, 

The Zonal Chief Engineer (J/Z), 

Jaipur Vidyut Vitran Nigam Limited, 

Jaipur. 

 

Dear Sir, 

With reference to your invitation for bids against bid specification No. JPD/ZCE(JZ)/ TN-04 we 

agree for execution of electrical work for erection, testing & commissioning on labour rate per bidding 

documents downloaded by us on prices, terms & conditions mentioned hereunder:-  

1.   The prices as mentioned in under Section-V  of “ G -Schedule of prices / Rates (furnished in 

separate cover-III  to be filled online)“PRICE BID” are “FIRM” in all respect and GST if 

applicable shall be paid extra on production of documentary evidence at the time of 

submission of bill. 

2. The prices quoted are valid for a period of 90 days from the date of opening of “techno-

commercial bids and 70 days from the date of opening of price bid whichever is later. 

(a) GST for Labour/ Erection work. 

(b) Other new taxes if any, subsequent to bid opening shall be payable extra at the applicable 

rates within contractual completion/extended period only.  

3.  Any statutory variation in the taxes during contracted completion period shall be to Nigam’s 

account.  

4. We have noted the standard terms of payment and undertake to abide by the same. 

5. We have also noted that conditional offers shall be rejected. 

6. We have also noted that erection losses are not admissible as these works are on total electrical  

in nature. 

7. The erection work shall strictly be in accordance with work completion schedule as given in 

the Schedule-4. In case we fail to complete the work as indicated therein we shall pay recovery 

as per “Delay in execution” clause of the specification. 

8. We shall carry out the work as per the norms of safety, clearances prescribed in IEA, Rules & 

Codes etc. 

9. We confirm that we agree to adhere to all the commercial terms & conditions as well as the 

technical stipulation of your specification No. JPD/ZCE(JZ)/TN-04 and there is no deviation. 

Such acceptance has also been confirmed in prescribed Schedule enclosed herewith.We 

confirm that we are qualified for bidding in terms of Qualification Requirements specified in the 

bidding documents and have submitted the requisite qualification Certificate & data/ documents 

with the bid. 

10. The fact of submission of bid to the JVVNL shall be deemed to constitute an agreement 

between the bidder and concern Circle SE whereby such bid shall remain open for acceptance 



  

70 

 

by the JVVNL and Bidder shall not have option to withdraw his offer, impair or derogate the 

same. If the Bidder is notified during the period of validity of bid that his bid is accepted by the 

JVVNL, he shall be bound by the terms of agreement constituted by his bid and such 

acceptance thereof by the JVVNL, until formal contract of the same bid has been executed 

between him and the JVVNL in replacement of such agreement. 

11. We understand that you are not bound to accept the lowest or any bid you may receive. 

Encl:-Schedule- 1 to 8 along with supporting documents. 

     

                Yours faithfully, 

Place:  

Date:                                                         Signature 

                     Name & Designation with seal of the firm 
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SCHEDULE-1 

COVER II (PART’A’) 

 Commercial Terms & Conditions 

Bidder's Name & Address:  

To, 

The Zonal Chief Engineer (J/Z), 

Jaipur Vidyut Vitran Nigam Limited 

Jaipur - 302006 

 

Sub:  Confirmation for “No Deviation” in Commercial terms & conditions of package No. 

JPD/ZCE(JZ)/TN-04 

Dear Sir, 

 We hereby confirm that there is no deviation in commercial terms & conditions stipulated 

in the bidding documents and we are agreed to adhere the same strictly. 

 

      Yours faithfully, 

 

                

(Signature)……........................... 

Date : 

Place :  (Name)........................... 

 (Designation).............................. 

   (Common Seal)....................... 

 

 

 

 

 

 

 

 



  

72 

 

SCHEDULE-2 

COVER II (PART’A)’ 

Technical Terms & Conditions 

         Bidder's Name & Address: 

To, 

The Zonal Chief Engineer (J/Z), 

Jaipur Vidyut Vitran Nigam Limited 

Jaipur - 302006 

 

Sub :  Confirmation for “No Deviation” in Technical terms & conditions of package No. 

JPD/ZCE(JZ)/TN-04 

Dear Sir, 

 We hereby confirm that there is no deviation in technical terms & conditions stipulated in 

the bidding documents and we are agreed to adhere the same strictly. 

  

 

 

      Yours faithfully, 

 (Signature)   ……........................... 

Date : 

 

Place :  (Name)            ........................... 

 (Designation)   .............................. 

   (Common Seal)....................... 
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SCHEDULE - 3 (A) 

COVER II (PART’A’) 

Qualification Requirements Details 

Bidder's Name & Address: 

To 
 

The Zonal Chief Engineer (J/Z), 

Jaipur Vidyut Vitran Nigam Limited 

Jaipur - 302006 

 

Dear Sir(s), 

We hereby declare that we are qualified for bidding in reference to “Qualification 

Requirements” of the bidding documents JPD/ZCE(JZ)/TN-04 and submit the following 

certificate(s) / documents in support of the above :-  

1. 

2. 

3. 

 

 Note:  

1. Furnishing of a certificate issued by a registered chartered Accountant certifying fulfilment 

of specified qualification requirements is essential. The name, stamp and the registration 

no. of the Charted Accountant are necessary of the Certificate. 

2. Copy of Valid Contractor License. 

 

 

Date: 
Name & Designation    

         Place:        (withseal of the firm) 
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SCHEDULE - 3 (B) 

COVER II (PART’A’) 

Qualification Requirements Details 

Bidder's Name & Address: 

Details of Works Executed during last five financial years   

(2015-16, 2016-17, 2017-18 , 2018-19 & 2019-20) 
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Valueofworkactually executed(as per 

completion certificate) during last Five 

financial Year wise 

(2015-16, 2016-17, 2017-18, 
2018-19 & 2019-20) 

 (Amt.in Rs. Lacs) 
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Note: 

(1) Copy of each work order, G-schedule & completion report been closed. 

(2) Completion report must be certified by a technical officer only,as per cl.No.1(c)(iii)of Qualification 

Requirement and should also be duly attested  by Notary Public/self attested and sealed by the 

bidder 

(3) Furnishing of the completion report of works executed specially indicating the amount thereof, 

inessentials the qualification of the bidder shall be determined on this basis. The Work experience 

shall not be counted on account of non-furnishing of such documents. 

(4) The above details shall also be certified by the Chartered Accountant with their membership No. 

 

 
 
 

Date: 

(Signature)............................... 

 
 
 

Place: 

(Name)............................... 

Designation.............................. 

(Common Seal)............................



SCHEDULE- 4 

COVER II (PART’A’) 

Work Completion Schedule 

Bidder's Name & Address: 

To 

 
The Zonal Chief Engineer (J/Z), 

Jaipur Vidyut Vitran Nigam Limited 

Jaipur - 302006 

 

Dear Sir(s), 

We hereby declare that the following Work Completion Schedule shall be followed by us in 

erection and commissioning the material/ equipment’s for works as detailed in the “SCHEDULE-

G” under Section-V of package No. JPD/ZCE(JZ)/TN-04 

S. No. Stage Period in months 

1 Commencement The execution of work shall be commenced 

within 15 days from the date of issue of work 

order. 

2 Completion of supply, 

erection, testing and 

commissioning of ordered 

work  

 

Within 90 days thereafter 

 

 

 

Date:              (Signature)…………………… 

Place:              (Name)……………………….. 

            (Designation)………………… 

 

                                                                (Common Seal)……… 
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SCHEDULE-5 

COVER II (PART’A’) 

List of Equipment’s and Technical Hands 

Bidder's Name & Address:  

To,  

The Zonal Chief Engineer (J/Z), 

Jaipur Vidyut Vitran Nigam Limited 

Jaipur - 302006 

 

 

Dear Sir(s), 

 We hereby declare that we have sufficient men & machinery for successful execution of 

electrical work against this bid enquiry, the details of which are given as under:- 

------------------------------------------------------------------------------------------------------------------- 

 

 

-------------------------------------------------------------------------------------------------------------------- 

. 

 

Date:         (Signature)…………………… 

Place:       (Name)………………………..  

   (Designation)…………………  

                                                            (Common Seal)………… 
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SCHEDULE-6 
COVER II (PART’A’) 

CHECK LIST FOR BID QUALIFICATION 

(TO BE PROVIDED IN “COMMERCIAL AND TECHNICAL BID”) 

                                

Sr. No. 

                                   Particulars Bidder’s 

response 

1. Name and Address of the Firm/Company  

2. Address of the Registered office, Phone Nos. etc  

3. Address of the Factory/Works, Phone Nos. etc.  

4. Fax No. for correspondence  

5. Whether the bidder is old/contractor to the JVVNL/Rajasthan 

DISCOMS for similar type of electrical works. 

Yes / No 

6. Whether the copies of orders executed during the last five years in 

respect of such type of works.(as per schedule 3A) 

Yes / No 

7. Whether performance certificates from the end users enclosed Yes / No 

8. Annual Turnover of the Bidder for the last five years duly certified by 

CA’s     

2015-16 

2016-17 

2017-18 

           2018-19 

           2019-20 

Yes / No 

9. a)  Whether documentary evidence produced for the annual turn over Yes / No 

10. Electrical Contractor License (A/B) [G.O.R] Yes/No 

11. Work experience as per qualification requirement enclosed or not? Yes/No 

 

DATE   :      SIGNATURE OF THE BIDDER 

PLACE:    NAME : 

     STATUS IN THE COMPANY 

     (AFFIX SEAL OF THE COMPANY) 
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SCHEDULE- 7 

COVER II (PART’A’) 

CHECKLIST FOR COMMERCIAL TERMS 

 

(TO BE PROVIDED IN “COMMERCIAL AND TECHNICAL BID”) 

 

Sl.No. Particulars Bidder’s response 

1. 

 

BID Declaration: 

(i) Amount 
(ii) Mode of payment 
 

Rs.__________/- 

Bank Draft / Banker’s 

cheque 

 

           2. 

Whether the offer is valid for a period of 90 

(Ninety) days from the date of opening of 

commercial/Technical bids  

Yes / No 

 

 

         3. 

PRICE: 

i) Whether quoted FIRM price valid for the 

entire contract period and GST if applicable 

shall be paid extra on production of 

documentary evidence. 

 

 

 

Yes / No 

 

 

 

DATE   :       SIGNATURE OF THE BIDDER 

PLACE:     NAME 

      STATUS IN THE COMPANY 

                                      (AFFIX SEAL OF THE COMPANY) 
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SCHEDULE-8 

 

COVER II (PART’A)’ 

Confirmation/ declaration regarding GST or any other Taxes  

Bidder's Name & Address: 

To, 

The Zonal Chief Engineer (J/Z), 

Jaipur Vidyut Vitran Nigam Limited 

Jaipur - 302006 

 

Sub : Confirmation/ declaration regarding GST, or any other Taxes of 

package No. JPD/ZCE(JZ)/TN-04 

Dear Sir, 

 We hereby confirm that the quoted prices of erection of material/ equipment under 

package No. JPD/ZCE(JZ)/TN-04 are exclusive of GST, including freight, insurance charges 

and also inclusive of all type of required local transportation from and to JVVNL stores to 

temporary storage/ site as per the various provisions of the bidding document.  

 

      Yours faithfully, 

              (Signature)   ……........................... 

Date : 
Place :  (Name)            ........................... 

 (Designation)   .............................. 

   (Common Seal)....................... 
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SCHEDULE-9 

Self Declaration of non Blacklisting/Debarment/Business relation severement  

 

To, 

The Zonal Chief Engineer (J/Z), 

Jaipur Vidyut Vitran Nigam Limited 

Jaipur - 302006 

 

In reference to the tender ref. no JPD/ZCE(JZ)/TN-04 dated………………..as an 

owner/partner/director of ……………………………………..I/We hereby declared that our 

company/firm ………………………………………is not blacklisted/debarred & business relation 

are not severed with any State/Central Govt. /PSU/ Power utilities on the date of bid submission. 

 If this declaration found to be incorrect then without prejudice to any other action that 

may be taken, my/our security may be forfeited in full & the tender if any to the extent accepted 

may be cancelled. 

Thanking you,  

  

      Yours faithfully, 

 

                

(Signature)……........................... 

Date : 

Place :  (Name)........................... 

 (Designation).............................. 

   (Common Seal)....................... 
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Form of Bid-Security Declaration 
 
Date: 

Bid No.: 
Alternative No: 
 

 
To: 
_________________________ 

 
_________________________ 
 

 
We, the undersigned, declare that: 
 

We understand that, according to your conditions, bids must be supported by a Bid-Securing Declaration. 

We accept that we are required to pay the bit security amount specified in the term and condition of Bid, in the following cases, 

namely:- 

(a)  when we withdraw or modify our bid after opening of bids; 

(b)  when we do not execute the agreement, if any, after placement of supply / work order within the    

 specified period; 

(c)  when we fail to commence the supply of the goods or service or execute work as per supply/   

 work order within the time specified; 

(d)  when we do not deposit the performance security within specified period after the supply/ work   

  order is placed; and 

(e)  if we breach any provision of code of integrity prescribed for bidding is specified in the Act and Chapter VI of these rules. 

In addition to above, the state government shell debar us from participating in any procurement process undertaken for a period not 

exceeding three years in case where the entire bid security or any part thereof is required to be forfeited by procuring entity. 

 

We understand this Bid Securing Declaration will expire if :- 

(i)  we are not the successful Bidder;  

(ii)  the execution of agreement for procurement and performance security is furnished by us in case       

              we are successful bidder; 
(iii)  thirty days after the expiration of our Bid; 

       (iv)  the cancellation of the procurement process; or 

        (v)  the withdrawal of bid prior to the deadline for presenting bids. unless the bidding documents   

              stipulate that no such withdrawal is permitted. 

 

Signed:________________________ 

Name:_________________________ 

In the capacity of :________________ 

Duly authorized to sign the bid for and on behalf of: 

Dated on                   Day of 

Corporate seal_____________________ 

 

(Note: In case of a Joint Venture, the Bid Securing Declaration must be signed in name of all partners of the Joint Venture that is 

submitting the bid.) 


