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JODHPUR VIDYUT VITRAN NIGAM 

LIMITED  
 

 
 
 

BIDDING DOCUMENT 
       

 
NAME OF WORK:  “(A) CONSTRUCTION OF 33/11 KV, 1X 3.15 MVA 

SUB-STATION AT CHHOTU (B) ERECTION OF 5.97 KM S/C 33 KV LINE 

WITH ACSR DOG CONDUCTOR FROM 33/11KV SUB-STATION AKB TO 

PROPOSED SUB-STATION CHHOTU (C) ERECTION OF 11 KV I/C LINE 
3.20 KM FROM PROPOSED CHHOTU SUB-STATION UNDER SUB-

DIVISION, (O&M) GUDAMALANI,  CIRCLE BARMER ON LABOUR RATE 

BASIS (2020) against TNTW-460 vide letter No: 

JDVVNL/SE(TW)/XEn(TW)/TNTW-460/D. 2820 Dated 21-10-2020” 

 

PACKAGE NO. JDVVNL / ZCE/TN-08 
 
 
 

 

ZONAL CHIEF ENGINEER (BMR-ZONE) 

JODHPUR VIDYUT VITRAN NIGAM LIMITED 
NEW POWER HOUSE, INDIRA COLONY, BARMER-344001 

TELEPHONE NO. 02982-220674 

E-mail-cebmrzone@gmail.com 

 

 

 

Bid Cost: Rs. 2500+ Rs. 450 (GST) = Rs. 2950/- for each 



JdVVNL/ZCE/BMR ZONE/Tender Specs LRC-08/2022-23 

Page 2 of 86 
 

SPPP WEBPAGE 

JODHPUR VIDYUT VITRAN NIGAM LTD.  
Corporate Identity Number (CIN) –U40109RJ2000SGC016483  

Regd. Office: New Power House, Barmer-344001  
OFFICE OF THE ZONAL CHIEF ENGINEER (BMR-ZONE) 

Phone No: 02982-220674, Fax No:   
E-mail: cebmrzone@gmail.com, Web site: www. https://energy.rajasthan.gov.in/jdvvnl   

No: JdVVNL/ BME/ZCE(Bmr-Z)/F.TN - 08/ D.2329     Date: 21-11-2022  
 

E-PROCUREMENT - TENDER NOTICE 
 

Techno-commercial and Price short term e-Bids are invited from eligible bidders for following 
work on Labour Rate Basis:- 
 
 
Name of work:   “(A) CONSTRUCTION OF 33/11 KV, 1X 3.15 MVA SUB-STATION AT 
CHHOTU (B) ERECTION OF 5.97 KM S/C 33 KV LINE WITH ACSR DOG CONDUCTOR 
FROM 33/11KV SUB-STATION AKB TO PROPOSED SUB-STATION CHHOTU (C) 
ERECTION OF 11 KV I/C LINE 3.20 KM FROM PROPOSED CHHOTU SUB-STATION 

UNDER SUB-DIVISION, (O&M) GUDAMALANI,  CIRCLE BARMER ON LABOUR RATE 
BASIS (2020) against TNTW-460 vide letter No: JDVVNL/SE(TW)/XEn(TW)/TNTW-
460/D. 2820 Dated 21-10-2020” 

 
   

Sr. 

No. 
TN No. 

Total Estimated  

Cost of Work 
 (in Rs.) 

Tender 
Processing 

Fees  
(in Rs.) 

Cost of Bidding 

Document (in 
Rs) 

Bid Security 

Amount/  
EMD (in Rs.) 

Bid  
Submission Start 

Date  
and Time 

Fees Submission 
Last Date and 

Time 
  

Last Date  
and Time  

For Bid  
Bid Submission 

Technical  
Bid  

Opening  
Date and 

 Time 

1 

TN-08/ 

2022-23 
  

8,98,712.00 1,180/- 2,950/- 17975 

22-11-2022 

------------ 
15.00 Hrs 

09-12-2022 

-------------- 
18.00 Hrs  

09-12-2022 

------------ 
16:00 Hrs. 

12-12-2022 

------------ 
14:00 Hrs. 

 
NOTES: 

1. Bid documents shall be made available on website www.eproc.rajasthan.gov.in, 

www.sppp.rajasthan.gov.in and Jodhpur Discom’s website http://energy.rajasthan.gov.in/jdvvn. The 
bidders, in their own interest, are requested to read very carefully technical specification before submitting the 

bid only through online on website www.eproc.rajasthan.gov.inup to the time and date specified as above. 
2. Tender processing fee, as mentioned above against each, shall be paid by Demand Draft/Banker’s Cheque in 

favour of the Managing Director RISL, Jaipur (payable at Jaipur). 
3. Tender document cost, as mentioned above against each, shall be paid by Demand Draft/Banker’s Cheque in 

favour of Accounts Officer (O&M), JdVVNL, BARMER (payable at Barmer). 
4. The bidders will submit the Bid Security amount/ EMD @2% (two percent) of bid amount. The Bid Security 

amount/ EMD could be furnished in Bankers cheque/ D.D. in the name of Accounts Officer (O&M), JdVVNL, 
BARMER (payable at Barmer). 

5. Eligible bidders are advised to submit proof of depositing requisite tender processing fee, tender cost and bid 
security amount/ EMD upto 09-12-2022, 18:00 Hrs. in the office of the Zonal Chief Engineer (Bmr-

Zone), JdVVNL, Barmer and photocopy of the same will be uploaded along with the bid. 
6. Eligible bidders should submit their bid well in advance instead of till last date. JdVVNL will not be responsible 

for non-submission of bid due to any website related problem. 

7. In future, the extension in due date or amendment if any shall be made available on above websites, only. 

 
Note: All eligible interested bidders are required to get enroll on E-tendering portal 

www.eproc.rajasthan.gov.in. 
This bears the approval of competent authority.  

    Sd/- 
ZONAL CHIEF ENGINEER (BMR-ZONE) 

   JODHPUR DISCOM, JODHPUR 

  

http://www.eproc.rajasthan.gov.in/
http://www.sppp.rajasthan.gov.in/
http://energy.rajasthan.gov.in/jdvvn
http://www.eproc.rajasthan.gov.in/
http://www.eproc.rajasthan.gov.in/
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SECTION-I 

INSTRUCTION TO BIDDERS (ITB) 

1.0 GENERAL INSTRUCTIONS 

The Jodhpur Vidyut Vitran Nigam Ltd, or any authority designated herein after called 

'OWNER' will receive bids in respect of services as set forth in the accompanying 

specification. All bids shall be prepared and submitted in accordance with these 

instructions. The Bidder, in his own interest is requested to read very carefully these 

instructions and the terms and conditions as incorporated in General Conditions of 

Contract and Technical specification before filling the Bid proposal form. If he has 

any doubt as to the meaning of this specification or any portion thereof, he shall 

before submitting the Bid, refer the same to the Zonal Chief Engineer (Bmr Zone), 

JDVVNL , Barmer in writing well in time before the specified date of opening of Bids 

so that such doubts may be clarified. Submission of the Bid shall be deemed to be 

the conclusive proof of the fact that the Bidder has acquainted himself and is in 

agreement with all the instructions, terms and conditions governing the specification, 

unless otherwise specifically indicated / commented by him in his Bid. 

Bids submitted after the time and date fixed for receipt of bids as set out in the 

invitation to Bid may be rejected. 

The works referred herein shall cover the entire scope of the proposal which include 

commissioning and erection & commissioning of equipment including the successful 

completion of performance and guarantee tests which the owner desires to get 

executed. 

2.0 INTRODUCTION OF WORK: 

Jodhpur Vidyut Vitran Nigam Limited intends for Laying, erection, testing and 

commissioning of proposed work on labour rate basis against TN-01 for which 

necessary material required for execution shall be provided by JdVVNL. 

2.1 The contractor is advised in its own interest to examine the bid documents, 

instructions, forms, terms and general information. Failure to provide information, 

which is essential to evaluate the bid or to provide timely clarification or 

substantiation of the information supplied or submission of bid not substantially 

responsive to the bid document may result in disqualification. 

2.2 The scope of the proposal shall be on the basis of a single bidder’s responsibility, 

completely covering all the erection activities specified under the accompanying 

technical specification. 

3.0 QUALIFICATION REQUIREMENTS 

The qualification requirements of the bidders are mentioned in Section-IV of the 

bidding documents. The bids of bidders fulfilling these requirements only would be 

considered for evaluation & award of contract. 

4.0 SUBMISSION OF BIDS: 

The bidders, in their own interest, are requested to read very carefully Section-I 

(Instruction to bidders), Section-II (General Condition of Contract), Section-III Part-

IA & IB (Erection Condition of Contract), section-IV(PQR) & Schedules I to 9 before 
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filling the bid. The Bid documents be downloaded from JdVVNL website 

http://energy.rajasthan.gov.in /jdvvnl or http://eproc.rajasthan.gov.in and upload 

the Bid on website of RISL www.http://eproc.rajasthan.gov.in./ 

http://sppp.rajasthan.gov.in No hard copy of the bidding documents will be 

provided to the bidders through this office. The cost of Bid document as published 

in NIT shall be furnished along with bid security and processing fee before opening 

of bid and scan copy be upload on website of RISL. The document shall be 

downloaded/ uploaded in the manner prescribed in bid document. 

4.1 Bid shall be submitted online in the electronic format attached here to and all blanks 

in the Bid and the schedule to the specification shall be duly filled in. The completed 

forms, schedule(s) shall be considered as part of the contract documents in the case 

of successful bidder (s). 

4.2 No alteration shall be allowed in format of the Bid specification and schedules. The 

bidder must comply entirely with specification. 

4.3 The Bid and all accompanying documents shall be in English Language and shall be 

signed digitally by a responsible and authorized person. The name, designation and 

authority of the signatory shall be stated in the Bid. 

4.4 Bid should be filled in only with ink or typed and must be submitted online after 

signing digitally. 

4.5 All additions, alterations and over-writing in the bid must be clearly signed by the 

signatory of the bidder otherwise bid will be summarily rejected. 

4.6 The bidder must quote the prices strictly in the manner as indicated herein, failing 

which bid is liable for rejection. The rate/prices shall be entered in words as well as in 

figures. These must not contain any additions, alterations, over-writing, cuttings or 

corrections and any other marking which leave any room for doubt. 

4.7 Nigam will not be responsible to accept any cost involved in the preparation or 

submission of bids. 

4.8 Any printed conditions of sale on the bid shall not be accepted by Nigam. 

4.9 The Bid offer shall be submitted in time specified on 

http://eproc.rajasthan.gov.in, in electronic format in the prescribed manner: 

4.10 All bids and accompanying documents shall be addressed to the ZCE (BMR-Zone), 

Jodhpur Vidyut Vitran Nigam Limited, BARMER 

4.11 The bidder should sign the Bid documents digitally and stamped on each page 

with self-attestation. 

4.12 The Bids given in the form other than prescribed form will not be considered. 

4.13 The conditional bids shall not be accepted. 

 

5.0 DOCUMENTS TO BE UPLOADED WITH THE BID: 

The Bid shall be accompanied with the following schedules, documents. The Bid who 

is not accompanied by any or all the following mentioned schedules, documents or is 

accompanied by incomplete annexure/ schedules is liable for rejection. 

http://energy.rajasthan.gov.in/
http://eproc.rajasthan.gov.in/
http://eproc.rajasthan.gov.in/
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a. Cover I for details of  Bid Security, Bid E-processing fee and Cost of Bid 

document as detailed below: 

i. Proof of depositing Bid Security (DD/Banker’s Cheque) 

ii. Electrical contractor registration certificate of Central Govt. /State Govt. / State 

Undertaking/ Power Utilities. 

iii. Proof of depositing DD/Banker’s Cheque towards e- Bid processing fee. 

iv. Proof of depositing cost of Bid documents (DD/Banker’s Cheque). 

b. Cover II for Techno- Commercial Bid as detailed below duly signed and stamped: 

i. Bid Proposal Form. 

ii. Schedule-1 for confirmation with regard to “NIL DEVIATION” in respect of 

commercial terms & conditions of the specifications. 

iii. Schedule-2 for confirmation with regard to “NIL DEVIATION” in respect of 

Technical terms & conditions of the specifications. 

iv. Schedule 3 A & 3 B “Qualification Requirement”. Details indicating execution of 

works during last five preceding financial years along with supporting documents 

like copy of W.O., G-Schedule, final bill, duly notarized completion certificate etc. 

specified in “Qualification requirements”. 

v. Schedule-4 Work Completion. 

vi. Schedule-5 List of Equipments & Technical Hands. 

vii. Schedule-6 Check List for Bid Qualification 

viii. Schedule-7 Check List for Commercial Terms. 

ix. Schedule-8 Tax/GST Structure. 

x. Copy of class “A/B” Electrical contractor license issued by Government of 

Rajasthan. 

xi. Copy of registration with labour department. 

xii. Power of Attorney on Non-Judicial Stamp Paper of Rs.500/-for authorized 

signatory to sign the Bid document digitally. 

xiii. Name & correspondence address of the bidder along with phone /Fax No. & email 

address. 

c. Cover-III For financial / price bid / BOQ (to be filled in .xls format) in 

prescribed schedule. 

This price bid shall include submission of details of prices as per G - Schedule of the 

specification. The price bid will be opened only after being satisfied with Technical 

and Commercial Bid as per qualifying requirement stipulated in the Specification and 

bid of such qualified bidders will only be opened. The date of opening of such price 

Bids will be intimated in due course of time. 

6.0 INFORMATION REQUIRED WITH THE PROPOSAL 

I. Oral statements made by the Bidder at any time regarding quality, quantity or 

arrangement of the equipment or any other matter will not be considered. 
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II. The bidder may use in the bid Standard catalogue pages and other documents to 

provide additional information and data as deemed necessary. 

III. The Bidder, along with its proposal, shall submit a list of recommended erection 

equipment’s and materials, which may be required for the purpose of erection of 

Equipment and materials supplied by Nigam under the contract. 

IV.  In case the 'Proposal' information contradicts the specification requirements, the 

specification requirements will govern, unless otherwise brought out clearly in the 

technical/ commercial deviation schedule. 

6.1 RECEIPT AND OPENING OF BIDS. 

I. Bidder shall submit their bid in electronic format, digitally signed and 

stamped on each page. Bidder shall procure Digital Signature Certificate 

(DSC) as per IT act - 2000. 

II. The electronically received bids will be opened in the office of the Zonal Chief  

Engineer (Bmr-Zone) JdVVNL, BARMER on stipulated date & time in the 

presence of such bidders or their authorized representative, who choose to be 

present. The system does not permit electronic submission of late Bids after the 

due date & time. 

III. In case, the date fixed for opening of the Bids be declared as a public holiday, the 

bid shall be opened on the next date on which office re-opens after such 

holiday(s). 

6.2 FORMAT AND SIGNING OF BID: 

I. The Bid must contain the name, designation and place of business of the person 

or persons making the Bid and must submit online & signing digitally with his 

DSC (Digital Signature). Bid by a partnership firm must be furnished with full 

names of all the partners and should be signed digitally by one of the member of 

partnership firm or by an authorized representative indicating the designation of 

the person or persons, with authority letter signed by the Chairman/ Secretary 

other person authorized to bind the Corporation / Company in the matter. 

II. Bid by a partnership must be furnished with full names of all partners and be 

signed with the partnership firm name, followed by the signature (s) and 

designation (s) of the authorized partner (s) or other authorized representative(s). 

III. Bids by corporation/ company must be signed with the legal name of the 

corporation/ company by the President, Managing Director or by the Secretary or 

other person or persons authorized to bid on behalf of such corporation/ company 

in the matter. 

IV. Satisfactory evidence of authority of the person signing on behalf of the Bidder 

shall be furnished with the bid. 

V. The Bidder's name stated on the proposal shall be exact legal name of the firm. 

VI. Erasures or other changes in the bid documents shall bear the initials of the 

person signing the bid. 

VII. Bids not conforming to the above requirements of signing shall be disqualified. 
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7.0 EFFECT AND VALIDITY OF BID : 

i. The submission of any bid connected with these documents and specification shall 

constitute an agreement that the bidder shall have no cause of action or claim, 

against the owner for rejection of his bid. The owner shall always be at liberty to 

reject or accept any bid or bids at his sole discretion and any such action will not be 

called into question and the bidder shall have no claim in that regard against the 

owner. 

ii. The bids shall be valid for a minimum period of 90 (Ninety) days from the date of 

opening of bids. Bids mentioning a shorter validity period than specified are likely to 

be summarily rejected /ignored. 

8.0 BID SECURITY : 

i. Bid Security Amount/ EMD@ 2% could be furnished in Bankers cheque / D.D. in the 

name of Accounts Officer (O&M), JdVVNL, BARMER (payable at Barmer). 

ii. No other mode such as Postal orders/ cheques / BG forms of instruments is 

acceptable. 

iii. In case of unsuccessful bidder, the Bid Security will be refundable on production of 

the original receipt within a fortnight after finalization of the Bid. In case of successful 

bidder(s) the Bid Security will be taken into account in arriving at the amount of the 

security cum performance guarantee if bidder(s) desires to furnish cash security 

deposit. However if the security cum performance guarantee is furnished through 

bank guarantee (BG) the Bid Security will be released consequent to acceptance of 

such BG. 

iv. The Bid security of unsuccessful bidders shall be refunded soon after final 

acceptance of successful bidder & signing of agreement and submitting performance 

security. 

v. Request for adjustments/proposals for acceptance of Bid security deposit, if any, 

already lying with the Discom in connection with some other Bids/orders shall not be 

entertained. 

vi. No interest shall be payable on such Deposits. 

vii. Relaxation/Exemption in Bid Security shall be allowed on production of valid 

document/ certificate as per RTPP Rule No. 42. of RTPP (Amendment) Rules-

2020. 

viii. The Bid security taken from bidder shall be forfeited in the following cases, namely: 

a) When the bidder withdraws or modifies its bid after opening of Bids. 

b) When the bidder does not execute the agreement, if any after placement of 

supply/ work order within the specified period. 

c) When the bidder fails to commence the supply of the goods or service or execute 

work as per supply/work order within the time specified. 

d) When the bidder does not deposit the performance security within specified period 

after the supply/ work/order is placed. 



JdVVNL/ZCE/BMR ZONE/Tender Specs LRC-08/2022-23 

Page 9 of 86 
 

e) If the bidder breaches any provision of code integrity prescribed for bidders 

specified in the act and chapter 6 of RTPP rules 2013. 

9.0 COST OF SPECIFICATION: 

The cost of Bid document as published in NIT shall be furnished along with 

Bid Security and E-Processing fee prior to opening of bid and scan copy be 

upload on website of e-procurement of Govt. of Rajasthan. The document shall 

be downloaded / uploaded in the manner prescribed in bid document. The cost 

of bid and Bid Security shall be furnished through Bank Draft payable to 

Accounts Officer (O&M), JdVVNL, BARMER (payable at Barmer). 

10.0 LATE BIDS: 

The system does not permit electronic submission of late Bids after the due date & 

time. 

11.0 CLARIFICATION OR MODIFICATION OF BIDS: 

To assist in the examination, evaluation and comparison of bids, Nigam may 

ask Bidders individually for clarification, in writing. No change in the 

substance of the bid shall be permitted except as required to confirm the 

correction of any typographical error. 

12.0 REJECTION OF BIDS 

Any action on the part of the Bidder to revise the rates / prices and modification in 

the substance of original Bid. Submission of any supplementary information unless & 

otherwise asked for at his own instance after the opening of the Bid may result in 

rejection of the Bid and also debar him from submission of Bid to the NIGAM at least 

for one year. 

The owner reserves the right to accept or reject any bid, and to annul the bidding 

process and reject all bids at any time prior to award of contract, without thereby 

incurring any liability to the affected bidder or bidders or any obligation to inform the 

affected bidder or bidders of the grounds for the owner's action. 

13.0 OPENING OF FINANCIAL BID: 

The date and time for opening “Financial bid” will be intimated to the short-

listed Bidders by Nigam in due course through “e”-procurement web portal. 

“Financial Bid” of the Bidders, not short-listed shall not be opened. 

 

14.0 SIGNING OF AGREEMENT: 

The successful bidder shall, on receipt of Letter of Award from Zonal Chief 

Engineer (Bmr-Zone), JdVVNL, Barmer enter into a contract with Concern 

circle SE(O&M) by jointly signing an agreement. The draft of the agreement 

based on the terms sheet, detailed in Section-II shall be forwarded to the 

successful bidder for execution. The agreement shall be executed within 

fifteen days thereafter. The person to sign the agreement shall be duly 

authorized by the Bidder. 
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15.0 UNDERSTANDING & CLARIFICATIONS ON DOCUMENTS & SPECIFICATIONS. 

The Bidder is required to carefully examine the specifications and documents and 

fully inform himself as to all the conditions and terms matters which may in any way 

affect the Work or the cost thereof. If any Bidder finds discrepancies or omissions in 

the specifications and documents or is in doubt as to the true meaning of any part, 

he shall at once request in writing for an interpretation / clarification by the owner. 

The Owner, Then, will issue interpretation and clarifications as he may think fit in 

writing. After receipt of such interpretations and clarifications, the Bidder may submit 

his bid but within the time and date as specified in the Invitation to Bid. All such 

interpretations and clarifications shall form a part of the specifications and 

documents, and accompany the bidder's proposal. 

Verbal clarifications and information given by the owner or his employee(s) or his 

representative(s) shall not in any way be binding on the owner. 

16.0 TAXES 

16.1 GST if applicable shall be paid extra on production of documentary evidence. The 

Goods and Service Tax (GST) if applicable in respect of the transaction between 

the owner and the contractor under the contract on the date of opening of bids 

(techno-commercial) shall be treated as included in the bid price and no additional 

payment on this account shall be paid by the Nigam. 

16.2 Any income tax, surcharge on income tax and other corporate taxes as applicable 

shall be deducted at source, as per the prevailing Govt. rules by payment making 

authority from each bill. Necessary TDS certificate shall be issued by payment 

making authority. 

16.3 Deduction of cess at source @ 1% from the each running bills of all running 

projects of the contractors on account of the building and other construction 

workers (regulation of employment and conditions of service) act, 1996 & the 

building and other construction workers welfare cess act 1996 and deposit the 

same under the following budget head through challan under intimation to the 

cess collector and assessing officer of the respective jurisdiction within 30 days 

from the deduction of cess.  

The CESS will be deducted on whole value of contract. 

16.4 Any statutory variation in existing rates of Goods and Service Tax (GST) during 

contracted completion/extended period shall be to Nigam’s account. However, for 

claiming any such statutory variation, the contractor is required to furnish the 

documentary evidence / proof in support of the same for scrutiny and approval. 

Any downward variation in above rates of Goods and Service Tax (GST) shall 

have to be passed on to the Nigam. 

17.0 POLICY FOR BIDS UNDER CONSIDERATION 

Bids shall be deemed to be under consideration immediately after they are opened 

and until such time official intimation of award / rejection is made by the owner to the 

bidders. While the bids are under consideration, bidders and/ or their representatives 

or other interested parties are advised to refrain from contacting by any means, the 

owner and / or his employees / representatives on matters related to the bids under 



JdVVNL/ZCE/BMR ZONE/Tender Specs LRC-08/2022-23 

Page 11 of 86 
 

consideration. The owner, if necessary, will obtain clarifications on the bids by 

requesting for such information from any or all the bidders, either in writing or 

through personal contact, as may be necessary. Bidder will not be permitted to 

change the substance of the bid after the bid has been opened. 

 

18.0 PRELIMINARY EXAMINATION AND EVALUATION: 

18.1 The Owner will examine the bids to determine whether they are complete, whether 

any computational errors have been made, whether required sureties have been 

furnished, whether the documents have been properly signed, and whether the 

bids are generally in order. 

18.2 Prior to the detailed evaluation, the owner will determine the substantial 

responsiveness of each bid to the bidding document. For purpose of these 

clauses, a substantially responsive bid is one which conforms to all the terms and 

conditions of the bidding document without material deviations. A material 

deviation is one which affects in any way the prices, quality, quantity or delivery 

period of the equipment or which limits in any way to the responsibilities or 

liabilities of the bidder of any right of the owner as required in these specifications 

and documents. The Owner's determination of a bid's responsiveness shall be 

based on the contents of the bid itself without recourse to extrinsic evidence. 

18.3 A bid determined as not substantially responsive will be rejected by the owner and 

shall not subsequently be treated responsive by the bidder by correction of the 

non- conformity by the bidder. 

18.4 The “Price bids” of the bidders whose “Techno- commercial bid” found in order 

& responsive and meets, the qualification requirements as specified in the bidding 

documents, only shall be opened. 

18.5 Bid price shall mean the price evaluated on the basis of cost of G-Schedule. 

18.6 The owner may waive any minor infirmity or non-conformity or irregularity in a bid 

which does not constitute a material deviation, provided such waiver does not 

prejudice or affect the relative ranking of any bidder. 

18.7 The owner will evaluate and compare the bids previously determined to be 

substantially responsive, pursuant to manner specified above, for each package 

separately. No bid will be considered if the complete requirements covered in the 

package is not included in the bid. 

 

19.0 AWARD OF CONTRACT 

19.1 Notification of award of contract (LOI) will be made in writing to the successful 

bidder(s) by the owner. 

19.2 The contract will be awarded to the best qualified and the substantially responsive 

bidder offering the lowest evaluated bid in conformity with requirements of these 

specifications and documents and the owner shall be the sole judge in this regard 

and subject to the provisions of these instructions to bidders and other terms and 

conditions detailed out in these documents and specifications. A responsive bid is 
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one which accepts all terms and conditions of these specifications and documents 

without any major modifications. A major modification is one which affects in any 

way the prices, quality, or execution period of the period of the work or which 

limits in any way the responsibilities or liabilities of the bidder or any rights of the 

owner as required in these specifications and documents. However, the owner 

may waive any minor formalities or irregularities in the bid. 

19.3 In case of non-satisfactory achievement of rates from lowest or most 

advantageous bidder, the competent committee may choose to make a written 

counter offer to the lowest or most advantageous bidder & if this is not accepted 

by him, the committee may decide to reject and re-invite bids or to make the same 

counter offer first to the second lowest or most advantageous bidder, then to the 

third lowest or most advantageous bidder and so on in the order of their initial 

standing and work/supply/order be awarded to the bidder who accept the counter 

offer. 

20.0 NOTE: 

20.1 The bidders are requested to submit their bids prior to last date of submission to 

avoid Non- submission of their bids up to prescribed date & time due to non-

availability / hanging of website at last moments or any reason whatsoever. The 

last date of submission of bids will not be extended on such accounts. 

20.2. Furnishing of Bid Security Deposit / Registration certificate/ Contractor electrical 

license issued by Govt. of Rajasthan, proof for deposit of Bid Security, e-Bid 

processing fees & cost of Bid documents before techno- commercial bid opening 

is essential otherwise the techno-commercial bid in electronic form (cover II and 

III) will not be opened. 

20.3 (i) The bidder will have to deposit prescribed cost of Bid specification by 

DD/Banker’s Cheque payable in favour of Accounts Officer (O&M), 

JdVVNL, BARMER (payable at Barmer) up to stipulated date & time in 

the office of the Accounts Officer (O&M), JdVVNL, BARMER 

(ii)   The bidder will have to deposit prescribed Bid Security as per clause no.8 of 

ITB by DD/Banker’s Cheque payable in favour of Accounts Officer (O&M), 

JdVVNL, BARMER. up to stipulated date & time in the office of the Accounts 

Officer (O&M), JdVVNL, BARMER. The bidder shall ensure that as per 

the uploaded letter, Vendor Registration is valid on the date of Bid 

opening. 

(iii) The bidder will have to deposit prescribed E - Processing Fee of Rs. 

1000+Rs.180(GST) = Rs. 1180/- by DD/Banker’s Cheque in favour of 

Managing Director, RISL, payable at Jaipur up to stipulated date & time in 

in the office of the ZCE(BMR-ZONE), JDVVNL, BARMER . 

20.4 Deviations, from technical and commercial terms & conditions, if any, shall 

invariably be stated in schedule 1 & 2. Mentioning of such deviations elsewhere 

will not be considered. The standard printed conditions of sales and other if any 

attached with the Bid will not be considered. 
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20.5 The purchaser will respond in writing to any request for clarification on Bid 

documents which it receives not later than 7 days prior to deadline for submission 

of Bid, after which no correspondence shall be entertained. 

20.6 The bidders should provide complete information at the time of submission of bid. 

However, if the bidders are asked to furnish some clarification/ confirmation/ 

documents, the bidders are required to furnish the same within specified time 

failing which; the case shall be finalized /decided on the basis of available 

information. The responsibility of their bid being ignored on account of delay in 

furnishing of desired information/documents shall be of the bidder. 

20.7 All Bid documents shall essentially be signed digitally and submitted on 

http://eproc.rajasthan.gov.in in time as per checklist provided with the Bid 

document. The checklist along with relevant page nos. shall also be submitted 

with the Bid. 

20.8 The Bid documents can be downloaded from http://eproc.rajasthan.gov.in & 

http://sppp.rajasthan.gov.in. Details of notification can also be seen in NIT 

exhibited on web site, http://energy.rajasthan.gov.in /jdvvnl and are to be 

submitted online in electronic format only on website 

http://eproc.rajasthan.gov.in. 

20.9 The bidders who are interested in bidding can download Bid documents from 

http://eproc.rajasthan.gov.in up to the stipulated date & time. 

20.10 Bidders who wish to participate in this Bid enquiry will have to register on 

http://eproc.rajasthan.gov.in (bidders registered on eproc.rajasthan.gov.in 

before 30.09.2011 needs to be registered again). To participate in online Bids, 

Bidders will have to procure Digital Signature Certificate (Type – II or Type – III) as 

per Information Technology Act-2000 using which they can sign their electronic 

bids. Bidders can procure the same from any CCA approved certifying agency or 

they may contact e- Procurement Cell, Department of IT & C, Government of 

Rajasthan for further assistance. Bidders who already have a valid Digital 

Certificate need not procure a new Digital Certificate. For any further query in this 

regard bidder may contact on Contact No. 0141 – 4022688 (Help desk working 

office hours on all working days) E-mail eproc@rajasthan.gov.in Address: e-

Procurement Cell, RISL, Yojana Bhawan, Tilak Marg, C-Scheme, Jaipur 

20.11 Bidder shall submit their offer online in electronic formats both for technical and 

financial proposals. However, cost of specification and Bid Security in favour of 

Accounts Officer (O&M), JdVVNL, BARMER up to stipulated date & time in the 

office of the Accounts Officer (O&M), JdVVNL, BARMER and processing fees in 

the office of ZCE(BMR-ZONE), JDVVNL, BARMER, up to stipulated date & time. 

The bidder shall upload scanned copies of DDs / acknowledgement of above fee 

documents along with their online bid. 

20.12 Bidders are also advised to refer “Bidders Manual” available under 

“Downloads” section for further details about the e-Bidding process. 

20.13 All the required information shall be furnished strictly in prescribed 

Schedules/Formats only. Any information indicated other than the prescribed 

http://eproc.rajasthan.gov.in/
http://eproc.rajasthan.gov.in/
http://energy.rajasthan.gov.in/
http://eproc.rajasthan.gov.in/
http://eproc.rajasthan.gov.in/
http://eproc.rajasthan.gov.in/
mailto:eproc@rajasthan.gov.in
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schedules/formats shall not be entertained. The bid shall be evaluated on the 

basis of information furnished in the prescribed Schedules/Formats. 

 

21.0 GENERAL: 

21.1 Purchase of  a  copy of  this  specification  by the  bidder  is  essential for  the 

consideration of  his Bid. Only one Bid will be accepted against each copy of the 

specification purchased. This specification is not transferable. The cost of 

specification will not be refunded under any circumstances. 

21.2 The bidder shall treat the details of the specification and other Bid documents as 

private and confidential and shall not reproduce without the written authorization 

of the NIGAM. 

21.3 The NIGAM does not bind itself to accept the lowest or any Bid or any part of the 

Bid and shall not assign any reason(s) for the rejection of any Bid or a part 

thereof. 

21.4 The fact of submission of Bid to the NIGAM shall be deemed to constitute an 

agreement between the Bidder and NIGAM whereby such Bid shall remain open 

for acceptance by the NIGAM and Bidder shall not have option to withdraw his 

offer, impair or derogate the same. If the Bidder is notified during the period of 

validity of Bid that his Bid is accepted by the NIGAM, he shall be bound by the 

terms of agreement constituted by his Bid and such acceptance thereof by the 

NIGAM, until formal contract of the same Bid has been executed between him 

and the NIGAM in replacement of such agreement. 

21.5 The successful Bidder shall have to execute the contract agreement with concern 

circle Superintending Engineer (O&M) for the proper fulfilment of the contract. 

In case of ambiguous or contradictory terms and conditions mentioned in the bid, 

interpretations as may be advantageous to NIGAM may be taken, if satisfactory 

clarification is not furnished within the prescribed period. NIGAM will not be 

responsible for any cost or expenses incurred by the bidder in connection with 

preparation or submission of bids. Telex, Telegraphic, or mailed, Fax, bids shall 

not be acceptable. 

21.6 Other terms and conditions which are not mentioned here shall be applicable as 

per provisions and Rules mentioned in RTPP Act 2012 and RTPP Rules 2013 

and amended from time to time. 

Nigam reserves the right to: 

 Amend the scope of the proposed contract. 

 Reject or accept any bid. 

 Cancel the bid process and reject all applications. 

 Vary the area. 

Nigam shall neither be liable for any action nor be under any obligation to inform the 

bidders of the grounds for any of the above actions 
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JODHPUR VIDYUT VITRAN NIGAM LIMITED 

OFFICE OF THE ZONAL CHIEF ENGINEER (BMR-ZONE) 

NEW POWER HOUSE, BARMER-344001 

SECTION-II 

GENERAL CONDITIONS OF CONTRACT (GCC) FOR 

AWARDING CONTRACT ON LABOUR RATE FOR 

ELECTRICAL WORKS 

Not with standing anything contained to the contrary in the specification or bid or any 

subsequent exchange of correspondence of these general conditions of contract shall 

prevail and shall be binding on the contractor and any change or variation expressed 

or impressed howsoever made shall be in operative unless expressly sanctioned by 

the JDVVNL. The contractor shall be deemed to have fully informed himself and to 

have specific knowledge of the provisions of the general conditions of the contract 

mentioned here under. 

1.0 DEFINITION OF TERMS: 

1.1 In constructing these general conditions and the annexed specification, the 

following words shall have the meaning herein assigned to them unless there is 

anything in the subject of the context inconsistent with such construction. 

1.2 The “purchaser” shall mean the JDVVNL represented by Managing Director and 

shall include there legal personnel representative, successors and assignees. 

The “JDVVNL,” “Owner” shall mean the “purchaser”. 

1.3 The “Bidder” shall mean and include one or more persons or any firm or any 

company or anybody incorporated who has submitted the bid in response to 

“invitation of bid”. 

1.4 The “contractor” shall mean the bidder whose bid has been accepted by the 

“purchaser” and shall include the bidders heirs, legal representatives, 

successors and assignees approved by the purchaser. 

1.5 The Managing Director shall mean the Managing Director JDVVNL 

1.6 The “Engineer” shall mean the Zonal Chief Engineer, Add. C.E., Superintending 

Engineer or other Engineer or officer of JDVVNL for the time being or from time 

to time duly authorized and appointed in writing by the purchaser to act as 

Engineer or Inspector for the purpose of the contract. In case where no such 

Engineer has been so appointed, the word “Engineer” shall mean the purchaser 

or his duly authorized representative. 

1.7 “Plant”, “Material”, “Stores”, “works”, shall mean and include the plant and 

material to be provided and work or works to be done by the contractor under 

the contract. 
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1.8 The “Contract” shall mean and include the following:- 

i. Invitation of bid. 

ii. Instructions to bidders. 

iii. Bid form including schedule of prices. 

iv. Bid Security. 

v. Letter of Intent and its acknowledgement. 

vi. Performance Guarantee. 

vii. Formal Work Order. 

viii. Guaranteed Test Performance and Penalty. 

ix. General conditions of contract. 

x. Special Instructions. 

xi. Site conditions. 

xii. Specification, Specific conditions, schedules and drawing. 

xiii. Addenda which may hereafter be issued by the purchaser to the contractor in the 

form of letter and covering letters and schedule of prices as agreed between the 

contractor and purchaser. 

1.9 The “Specification” shall mean the specification, specific conditions annexed to 

the general conditions, the contract and the schedule thereto, if any. 

1.10 The “Month” shall mean, English Calendar month i.e. period of thirty days and 

“Week” shall mean a period of 7 days. 

1.11 The “Site” shall mean the place or places named in the contract and include, 

where applicable, the land and buildings upon or in which the works are to be 

executed. 

1.12 The “Place of delivery” shall mean the place of delivery at which the 

contractor/supplier is responsible to deliver the materials at the contract price. 

1.13 The “Test of Completion” shall mean such tests prescribed in the contract to be 

made by contractor before the plant is taken over by the purchaser as per these 

general conditions. 

1.14 “Letter of Intent” shall mean the purchaser letter conveying his acceptance of 

the bid subject to such reservations as may have been stated therein. 

1.15 The “Contract Price” shall mean the sum named in or calculated in accordance 

with the provision of the contract /purchase or any amendments thereto. 

1.16 “Formal Work Order” shall mean the purchaser’s letter which may be issued 

containing detailed terms and conditions of the Erection Works. 

1.17 “Writing” shall include any manuscript type written or printed statement under or 

over signature or seal, as the case may be. 

1.18 The “Work Codes” shall mean the Indian Boiler Regulation & the rules made 

there under applicable on date of letter of intent with such special modification 

which may be agreed upon by the Chief Inspector of Boiler, Rajasthan from time 

to time. It shall also include the Indian Electricity Rules, Code of practice and 
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Factory Rules and regulation applicable in state of Rajasthan on date of issue of 

the letter of Intent of such modification thereof as may be specially stipulated by 

competent state authority i.e. Electrical Inspector and Chief Inspector of 

Factories, Rajasthan. 

1.19 Words importing “Person” shall include firms, companies, corporations and other 

bodies whether incorporated or not. 

1.20 Words importing the “Singular” only shall also include the plural and vice versa 

where the context requires. 

1.21 The contractor and purchaser shall as soon as possible, unless otherwise agreed 

upon enter into a sealed agreement for the proper fulfilment of the contract. The 

expenses of the completing and stamping the agreement shall be paid by the 

contractor and shall be furnished to the purchaser free of charge with three 

copies after the bid has been accepted by the purchaser. All orders/instructions 

to the contractor shall except as hear-in other wise provided be given by the 

Engineer on the behalf of the purchaser. 

 

2.0 BID FORM AND ACCEPTANCE OF BID: 

The purchaser is not bound to accept the lowest bid or any bid or assign any 

reason for the rejection of a bid. The purchaser also reserves the right to either 

call for fresh bids or to accept either the whole or a part of bid or to place orders 

to any increased or decreased quantities on the basis prices quoted. 

 

3.0 SUBLETTING OF THE CONTRACT 

Subletting of the contract (partially / fully) is not allowed. 

 

4.0 CONTRACT DOCUMENTS & AGREEMENTS: 

The contractor shall execute contract agreement with concerned circle 

Superintending Engineer for the entire works & work order to be executed under 

the contract. The same shall be furnished on Rajasthan non – judicial stamp 

paper worth as applicable stamp duty rate time being in force. The furnishing of 

such agreement shall be sufficient & no other agreement with reference to 

individual work order shall be required. The contractor shall be under all legal & 

contractual obligations with reference to various commercial, technical & other 

condition of the contract during the currency of the contract. The agreement 

shall be kept in the office of respective circle Accounts Officer. 

 

5.0 ACCEPTANCE OF CONTRACT: 
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The successful bidder shall intimate the acceptance of contract within 15 days 

from the date of receipt of work order. 

6.0 STANDARD: 

6.1 All work carried out shall conform to the requirement of relevant standards 

issued by any of the following and the bidder should specifically mention in 

each case the applicability of the relevant specifications. 

i) Indian standard Institution standard code, where ever applicable. 

ii) Indian Electricity Rules, 2005 with the latest amendments. 

iii) Other Standards approved by Purchaser with the latest amendments. 

iv) Indian Electricity Act, 2003 with the latest amendments. 

6.2 Should the bidder wish to depart from the provision of these specification 

either on account of manufacturing practice or for any other reason, he shall 

clearly mention the departures and submit complete justification supported 

by information, drawings etc. as will enable the relative merits of his 

proposals to be fully appreciated. The engineer shall have the right to reject 

them and decision of the engineer shall be final and binding on the 

contractor. 

6.3 In the event of the Specification and Contractor’s drawing and tables etc. 

being found to disagree the erection of the contract equipment, the annexed 

specification shall be held binding unless the departures have duly approved 

in writing by the purchaser. 

7.0 INDIAN ELECTRICITY ACT: 

All the works covered by the contract shall be in accordance with the Indian 

Electricity Act, 2003 with the latest amendments and the Indian Electricity Rules, 

2005. 

8.0 SYSTEM OF UNITS DIMENSIONS MEASURES AND CALIBRATION 

All dimensions, measures etc. shall be as per metric and CGS system units. All 

instruments, recorders etc. shall also be calibrated in metric and CGS system of 

units. 

9.0 INDEMNITY: 

In the event of any claim or demand being made or action being brought against 

the purchaser for infringement or alleged infringement of latter’s patent in respect 

of any machine, plant , work or thing used or supplied by the contractor/ supplier 

under this contract or in respect of any method of using or working by purchaser 

of such machine, plant, works or thing the contract will indemnify the purchaser 

against such claim or demand and all cost and expenses arising from or incurred 

by reasons of such claim or demand provided that the purchaser shall notify the 

contractor within reasonable time any claim is made and that the contractor shall 
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if he so desires with the assistance of the purchaser, if required, by the 

Contractor’s own expense, to conduct all negotiations for the settlement of the 

same or any litigation that may arise there from and provided that no such 

machine, plant work or thing shall be used by the purchaser for any purpose or in 

any manner other than that for which they have been supplied by the contractor 

and specified under the contract. The contractor shall take approval of designs 

and drawings before commencement of work if required. 

10.0 MATERIAL FOR EXECUTION OF WORK: 

The material for execution of work as per work order shall arrange by concerned 

circle SE (O&M) through concerned Asstt. Engineer (O&M) time to time as per 

requirement of site on the request of contractor through proper channel. 

However, small items such as M.S. Nut & Bolt, P.G. clamps, Lugs and 

Termination kit etc. may be purchased by the contractor for the urgent work after 

getting non-availability certificate from the concern sub-divisional store & ACOS. 

The payment of such items shall be made by JDVVNL as per prevailing SIR rate 

of that material used at site after submitting the bill/voucher of the procured 

material from the market and duly verified by the Engineer-in- charge/ supervisor. 

The procured material shall be as per norms of MM wing/IS. 

11.0 REPLACEMENT OF DEFECTIVE WORK FOR MATERIAL 

If, during the progress of the work, the Engineer decides and notify in writing to 

the contractor that the contractor has executed any unsound or imperfect work or 

has supplied any plant inferior in quality to that specified, the contractor on 

receiving details of such defects or deficiency shall at his own expenses, within 

such time as may be reasonably necessary for making it good, proceed to 

reconstruct or remove such work or supply fresh material up to the standard of 

the specification and in case the contractor fails to do so, the purchaser may on 

giving the contractor seven days notice in writing of his intention to do so proceed 

to remove the work complained if and, at the cost of the contractor, perform all 

such work of supply all such material provided that nothing in this clause shall be 

deemed to deprive the purchaser or effect any right under the contract, which he 

may otherwise have in respect of such defects or deficiencies. 

12.0 COMPLETION PERIOD 

Completion period shall be mentioned by the purchaser in the bid in accordance 

with quantum / nature of work and as per necessity of work. The purchaser 

reserves the right to defer the execution period as indicated in the work order. 

However the works already executed should be accepted. The period during 

which the work(s) have been so deferred shall not be reckoned as delay in 

execution in terms of clause delay in Execution. 

13.0 DELAY IN COMPLETION OF WORK 
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The time for execution period specified shall be deemed to be the essence of the 

contract and work(s) shall have to be completed no later than the date(s) 

specified. Should the contractor fail to execute the work or any part thereof within 

the specific execution period, the JDVVNL shall be entitled at his option:- 

a) To affect recovery for delay in execution @ ½% per week or part thereof 

subject to maximum of 5 % of delayed work. 

b) To cancel the contract or part thereof if so desired and to get it executed through 

other agency/contractor at the risk & cost of the contractor. 

c) The adjustment in regard to the amount recoverable, if any, in terms of para 13(a) 

shall be made from the cash deposits/dues of the firm or by operating the Bank 

Guarantees as may be available with the JdVVNL and/or in any other manner as 

may be deemed appropriate by the purchaser. 

d) Any financial liability i.e. increase in rate of GST, insurance tariff etc. arising 

consequent upon failure of the contractor to adhere to the stipulated/extended 

execution schedule shall be to his (Contractor’s) account. 

14.0 QUANTITY VARIATION : 

a. The SE (O&M) will approve the bill of quantity in case the variation between the 

ordered value and finally surveyed amount for the ordered work is 10% after 

recording reasons thereof. 

b. In case where the variation between the ordered value and finally surveyed 

amount or the ordered work is beyond 10% but up to 40%, the committee 

comprising the following members will approve the same after recording reasons 

thereof. – 

(i) The CE (O&M) / ZCE, 

(ii) The CE (TW), 

(iii) The SE (TW), 

(iv) The SE (O&M), 

(v) The Sr. AO (TW). 

c. If the variation between ordered value and finally surveyed amount for the 

ordered work exceeds 40% such cases should be re-studied & be referred to 

CLPC for approval. 

If the procuring entity does not procure any subject matter of procurement or 

procures less than the quantity specified in the bidding documents due to change 

in circumstance, the bidder shall not be entitled for any claim or compensation 

except otherwise provide in the bidding documents. 

However, the maximum quantity variation shall be allowed as per provisions 

mentioned in RTPP Act 2012 & Rules 2013. 
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15.0 MAINTENANCE OF FACILITIES AND PERSONNEL: 

15.1 FACILITY: 

15.1.1 The Agency shall maintain all requisite facilities, T&P etc. of its own as 

required to carry out the work as per the specification. 

15.1.2 The Agency shall provide and maintain a controlling office in the town for 

which work has been awarded for early execution of work. 

15.1.3 The agency shall also maintain communication equipments like telephone 

with fax, mobile phone, Internet etc. for interaction with JDVVNL and others. 

15.2 PERSONNEL: 

15.2.1 The Agency shall maintain supervisory and other personnel for efficient 

management of the work under contract. 

Officer-In- 
Charge 

To have adequate experience and vision to take charge of the 
entire project and resolve problems so as to evolve an ideal 
system. 

Skilled  &  un- 
skilled workers 

Sufficient manpower to achieve the targeted work in the time 
frame allowed with proper safety. 

Office Staff 
Sufficient manpower to achieve minimum guaranteed 
performance. 

15.2.2 Person in-charge or an alternate shall be available for communication during 

all business hours. 

15.2.3 Agency shall not change the office in charge / nodal officer, frequently. 

15.2.4 The Agency shall furnish complete details including documents regarding the 

experience of the personnel proposed to be employed by him as required 

under provision as central labour (R&A) act 1970. JDVVNL has right to 

verify the above at any time. 

16.0 NODAL OFFICER/ENGINEER –IN CHARGE & SUPERVISORING OFFICER: 

a) To interact between the field offices and contractor, the concerned 

Superintending Engineer (O&M), JDVVNL, will be the Nodal Officer of the 

project. 

b) The concerned Executive Engineer (O&V) will be the Engineer In charge for 

execution of the contract and the concerned Assistant Engineer (O&M) of Sub-

division shall supervise the work carried out by the contractor. 

17.0 Bill Verification :- 
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The concerned circle Account Officer shall made admissible payments ensuring 

all statuary deduction as applicable time to time & completion of all contractual 

formalities incorporated in work order from running & final bills. The bills 

submitted by the contractors shall be dully verified & counter signature by the 

officers as under. The minimum percentage verification to be made by these 

officers shall be as indicated against them: 

i) By JEN – 100 % of each item & activity 

ii) By AEN – 20 % of each item & activity 

iii) By XEN – 10 %  of each item & activity 

The final bill shall be entertain only after furnishing final Account (MAS account in 

prescribed format) by the contractor of material issued to the contractor vis-a-vis 

its utilization along with documentary evidence of deposition of unutilized material 

& retrieved material (if any) dully verified by Engineer-In-charge. 

18.0 FORCE MAJEURE CONDITIONS 

If at any time during the currency of the contract the performance in whole or in 

part be prevented or delayed by reason of any war hostility acts of public enemy, 

civil commotion, sabotage, fire floods, explosion, epidemics, quarantine 

restrictions, strikes, lockouts or acts of God (hereinafter referred to as “Events”) 

then provided Notice and adequate proof of the production/ dispatch/execution of 

works having suffered on account of these events, is given within 21 days from 

the date of occurrence thereof the provision of sub-paras (a), (b) and (c) of 

clause 13 shall not be invoked by the contractor provided further that the 

execution of works under the contract shall be resumed, as soon as practicable 

after such event(s) has ceased to exist and the decision of the JDVVNL as to 

whether the execution have been so resumed or not shall be final and conclusive 

provided further that in case the strike/lockout prolongs beyond a period of thirty 

days, the contractor shall immediately inform about to the JDVVNL in which case 

the purchaser reserves the right to get executed work on order or part thereof 

from any other source at the risk and cost of the Contractor. 

 

19.0 SUSPENSION OF WORKS : 

The purchaser shall not be liable to pay the contractor any compensation 

whatsoever arising from suspension or for idle labour. 

 

20.0 INSPECTION AND TESTING 

a) The Engineer and his duly authorized representative shall have at all reasonable 

times access to the contractors stores & work sites and shall have the power at 

all reasonable time to inspect drawing of any portion of the work or examine the 

materials and workmanship. 
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b) The engineer shall on giving seven days’ notice in writing to the contractor setting 

out any grounds of objections which he may have in respect of the work, be at 

liberty to reject any drawing and all or any plant, or workmanship connected with 

such work which in his opinion are not in accordance with the contract or are in 

his opinion, defective for any reason whatsoever. 

 

21.0 INSURANCE: 

a) STORAGE-CUM WORKS INSURANCE 

All the materials supplied by the owner for the erection works shall be kept 

insured by the contractor against loss, damage, theft, pilferage, fire etc. for the 

complete period of transit / storage, erection and commissioning upto the time of 

taking over the work by the owner. The insurance shall be in joint names of the 

JDVVNL & contractor so that the JDVVNL and the contractor are covered for the 

entire period of contract from the commencement of the contract till handing over 

all the works completed in all respect to the JDVVNL’s engineer in -charge. It will 

be responsibility of the contractor to lodge, peruse and settle all claims for (all the 

materials, supplied by owner) with the insurance company in case of any 

damage, loss, theft, pilferage or fire and the owner shall be kept informed about 

it. The losses, if any, will have to be borne by the contractor if the claims are not 

settled by the insurance company. The contractor shall replace the lost / damage 

materials promptly irrespective of the settlement of the claims by the underwriters 

and ensure that the work progress as per the agreed schedule(s). 

 

b) THIRD PARTY INSURANCE 

The contractor shall accept in so far as the contractor provides indemnify the 

JDVVNL against all losses and claims in respect of injury or damage to any 

property what so ever while these arise out of or in consequence of the execution 

of works and against all claims proceeding, damage, costs, charges, expenses 

whatsoever, in respect of or in relation thereto. Accordingly the contractor shall 

before commencement of execution of the works insure against his liability for 

material or physical damage loss or injury which may occur to property including 

that of the JDVVNL or to any person including any employee of the JDVVNL by 

or arising out of the execution of the works are in carrying out of the contract. 

 

c) REMEDY ON CONTRACTORS FAILURE TO INSURE 

If the contractor fails to effect and keep in force to insurance referred to in 

clauses above hereof or any other insurance which he may be required to effect 

under the terms of contract when the JDVVNL may effect and keep in force any 

such insurance and pay any such premium / premiums as may be necessary for 

that purpose and from time to time deduct the amount so paid by the JDVVNL, 
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as aforesaid from any money due or which may become due to the contractor or 

recover the same as debt from the contractor. 

22.0 EMPLOYEE’S COMPENSATION INSURANCE 

The contractor shall be liable for ensuring Employee’s compensation insurance 

as per provision. 

23.0 TESTS AT SITE 

a) In all cases where the contract provides for tests at the site the contractor except 

where otherwise specified, shall provide free of charge, such labour, materials, 

electricity, fuel water stores, apparatus and instruments as may be required from 

time to time as may reasonable be demanded to carry out efficiently such tests of 

the material or workmanship in accordance with the contract. 

b) In case of contractor requiring electricity for test at site, such electricity shall be 

supplied to the contractor in the convenient form available, on payment except 

specifically exempted. 

c) Purchaser reserves the right to carry out any additional site tests for ensuring 

workmanship beyond contractor’s scope, at his own expenses. 

If the workmanship is not found as per norms, then all expenses incurred during 

the testing will be on contractors account and contractor shall remove the 

deficiency free of cost. 

d) If the material used in erection is found different from the issued by JDVVNL, 

then purchaser reserves the right to take action against the contractor as per 

prevailing rules/acts/ contractual obligations including effecting recovery of the 

cost of such whole material from the contractor including debarment/FIR. 

24.0 LIABILITY FOR ACCIDENTS AND DAMAGES. 

a) The contractor shall be responsible for loss, damage or depreciation of the 

plant until the same is taken over or is deemed to be taken over. 

b) Until the plant is taken over or is deemed to have been taken over as 

aforesaid the contractor shall also be liable for and shall indemnify the 

purchaser in respect of all injury to person or damage to property resulting 

from the negligence of the contractor or his workman or sub-contractor or 

from defective design or work. 

c) The contractor will indemnify and save harmless the purchaser against all 

actions, suits, claims, demands, costs or expenses arising in connection with 

injuries (other than such as may be attributable to the purchaser or his 

employees) suffered prior to the date when the plant shall have been taken 

over by person employed by the contractor or his sub-contractor on the work, 

whether at common law or under the Employee’s Compensation Act, 1923, 

or any other statute in forces at the date of contract relating to the question of 

the liability of employees for injuries suffered by employees and will if called 
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upon to do so take out the necessary policy or policies of insurance to cover 

such indemnity. 

25.0 PRICES AND TERMS OF PAYMENT: 

(A) PRICES 

The prices shall be quoted for execution of work in the manner as desired in the „ 

G‟ schedule on FIRM basis in all respect and exclusive of GST as applicable. 

The prices shall be quoted in Indian Currency “Rupees only”. The GST will be 

paid extra on production of documentary evidence. The bidder(s) shall quote the 

rates overall percentage below/above G-schedule indicated in BOQ.xls file. 

(B) TERMS OF PAYMENT 

(i) Bills shall be presented by contractor indicating each item of work separately as 

per schedule of prices and purchaser shall be authorized to make any deduction 

as per terms of the contract. 

(ii) Any running bill submitted by the contractor for the work executed shall not be 

less than 15% of the total contract value. 

(iii) 95% (Ninety five percent) payment for the respective bills for erection works shall 

be made to the contractors on submission of bill(s) to the concerned circle 

Accounts Officer (O&M) of Jodhpur Discom. In the running bills the contractor 

shall furnish MAS account indicating the date of issue of each material duly 

verified by the bill verifying authorities. 

(iv) Balance 5% (five percent) payment will be released after ascertaining satisfactory 

performance of the work for a period of 12 (Twelve) months from the date of 

completion of work & taken by the engineer, subject to completion of the 

contractual formalities incorporated in the work order and after effecting recovery 

of all dues recoverable from the contractor. 

(v) If contractor does not produce final bill along with MAS account (in prescribed 

format) within one month from the completion period, then the SE(O&M) will 

review the case on following points: 

a. Quantum of pending work. 

b. Quantum of material required to complete the pending work. 

c. Excess material available with contractor. 

d. Reasons attributable for non-submission of final bill along with MAS account 

and non-deposition of excess material for which contractor may be called. 

After reviewing the case, SE (O&M) will issue a registered notice to the 

contractor, for depositing the excess material, if any, as well as submitting final 

bill along with MAS account within one month positively. 

After lapse of one month notice period, if contractor fails in submitting 

final bill along with MAS account as well as depositing excess material, if any, 
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then SE (O&M) will issue direction to circle AO for stopping the whole payment 

of the contractor. 

(vi) The Accounts Officer while making payment of the bill shall ensure all statutory 

deduction as applicable from time to time and completion of all contractual 

formalities incorporated in work order from running & final bill(s). However GST (if 

applicable) will be reimbursed along with bill(s) on the production of documentary 

evidence of deposition of the same. 

(vii) Under some eventually, if contractor has to supply small quantity of material then 

he should be paid for the material separately. 

(viii)  Only 70% payment for the erection works shall be released up to three running 

bills and balance payment shall be released only on the submission of final bill 

which is to be furnished within two (2) months from the date of completion of 

respective work. Final bill shall be entertained only after submission of final 

account along with details of deposition of all retrieved material. No further 

running bill except final bill shall be entertained after 3(three) running bills. 

a) The retrieved material (if any) should be deposited in sub-divisional store 

through proper MCN before preferring the final bill. Necessary certificate be 

also recorded by field officers in this regard that all retrieved material has been 

deposited in sub divisional store while verifying the final bill. 

b) Final account of all material issued to contractor / retrieved material shall be 

given by the contractor along with final bill. The contractor shall furnish the 

final account of material issued to him vis-à-vis its utilization including its 

location along with documentary evidence of deposition of unutilized material 

and retrieved material (if any). In absence of final account, the final bill shall 

not be entertained. 

26.0 BID SECURITY: - 

The bidders shall furnish Bid Security @2 % (Two percent) of bid amount. Bid 

Security shall be furnished in the form of crossed Bank Draft or Banker Cheque 

from scheduled Bank. The bidder shall deposit bid security upto 06:00 PM of 

online bid-submission date in the office of ZONAL CHIEF ENGINEER (BARMER 

ZONE), Jodhpur Discom, New Power House, BARMER and proof of depositing 

bid security will be uploaded along with the bid. 

27.0 PERFORMANCE BANK GUARANTEE 

In order to secure / assure due fulfilment of the contract/ satisfactory work 

performance, the successful Bidder(s) upon receipt of preliminary acceptance 

letter / detailed work order as the case may be shall furnish within a period of 15 

days a PBG equivalent to 03(THREE) % of contract value either in the form of 

crossed  Bank  Draft/  banker’s  cheque  or  by  way  of  Bank  Guarantee  from 

scheduled Bank which shall be got verified from the issuing bank. The BG shall 

be furnished on non-judicial stamp papers worth 0.25 % of BG value & max. 
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upto Rs. 25,000/- in the prescribed format in favour of the concern circle 

Superintending Engineer [O&M], JDVVNL. The Performance Bank Guarantee is 

to be remained valid for a period of commencement & completion period + 12 

Months (Performance Period) + 6 months (grace period for lodging any 

claims as admissible)} from the date of commencement of contract in the first 

instant and may have to be extended if desired. It will be the sole duty of 

contractor to get the PBG extended well in time to maintain its validity as 

desired by the JDVVNL. 

The performance bank guarantee shall be released only after completion of 

12 month performance period satisfactorily from the date of completion of 

work /Handover of the project whichever is later. 

27A. Additional Performance Security- 

(1) In addition to Performance Security as specified in clause no. 27, an Additional 
Performance Security shall also be taken from the successful bidder in case of 
unbalanced bid. The Additional Performance Security shall be equal to fifty 
percent of Unbalanced Bid Amount. The Additional Performance Security shall be 
deposited in lump sum by the successful bidder before execution of Agreement. 
The Additional Performance Security shall be deposited through Demand Draft, 
Banker's Cheque, or Bank Guarantee .The BG shall be furnished on non-judicial 
stamp papers worth 0.25 % of BG value & max. upto Rs. 25,000/- in the 
prescribed format in favour of the concern circle superintending Engineer [O&M], 
JdVVNL. The Additional Performance Bank Guarantee is to be remained valid for 
a period of commencement & completion period from the date of commencement 
of contract in the first instant and may have to be extended if desired. It will be the 
sole duty of contractor to get the APBG extended well in time to maintain its 
validity as desired by the JdVVNL. 

Explanation: For the purpose of this clause,- 

(i) Unbalanced Bid means any bid below more than fifteen percent of Estimated 
Bid Value. 

(ii) Estimated Bid Value means value of subject matter of procurement mention in 
bidding documents by the Procuring Entity. 

(iii) Unbalanced Bid Amount means positive difference of eighty five percent of 
Estimated Bid Value minus Bid Amount Quoted by the bidder. 

(2) The Additional Performance Security shall be refunded to the contractor after 
satisfactory completion of the entire work. The Additional Performance Security 
shall be forfeited by the JdVVNL when work is not completed within stipulated 
period by the contractor. 
 

28.0 SECURITY BANK GUARANTEE AGAINST SAFE CUSTODY OF MATERIAL 

The bidder shall be liable to furnish security bank guarantee, in order to secure 

safeguard against any embezzlement/ misappropriation of material. The 

successful Bidder(s) upon receipt of preliminary acceptance letter / detailed work 

order as the case may be shall furnish within a period of 15 days a SBG against 

safe custody of material equivalent to 10 % (Ten percent) of contract value. 
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The same shall be deposited by the successful bidder either in the form of 

crossed Bank Draft/Bankers cheque or by way of Bank Guarantee from 

scheduled Bank on non-judicial stamp papers worth 0.25 % of BG value & max. 

upto Rs. 25000/- in the prescribed format in favor of the concern circle 

Superintending Engineer [O&M], JDVVNL. The Security Bank Guarantee is to be 

remained valid for a period of commencement & completion period + 03 Months 

from the date of commencement of contract in the first instant and may have to 

be extended if desired. It will be the sole duty of bidder to get the SBG extended 

well in time to maintain its validity as desired by the JDVVNL. 

The security bank guarantee shall be released only after completion of 03 month 

of completion of work /Handover of the project whichever is later. 

29.0 DUE DATES OF PAYMENT: 

Payment shall be due and payable by the purchaser in accordance with the 

provision of the contract within a reasonable period from the date of receipt of 

each invoice by the respective accounts officer duly supported by a certificate of 

the Engineer. The purchaser will take all possible effort to make payment to the 

contractor within 30 days. But in case of delay payment the purchaser shall not 

be liable to pay any interest on the outstanding amount to the contractor. 

30.0 DEDUCTION FROM CONTRACT PRICE : 

All costs, damages or expenses which the purchaser may have paid under the 

contract, for which the contractor is liable, may be deducted by the purchaser 

from any money due or becoming due by him to the contractor under this or any 

other contract or may be recovered by suit or otherwise from the contractor. Any 

sum of money due and payable to the contractor (including security deposit 

returnable to him) under this contract may be appropriated by the purchaser and 

set off against any claim of the purchaser for the payment of a sum of money 

arising out of or under any other contract made by the contractor with the 

purchaser. 

31.0 UNUTILIZED MATERIAL: 

If, the material supplied by JDVVNL for erection remain unutilized, the same 

shall be deposited back by contractor in the concerned Sub-Divisional store. 

32.0 EXTRA ITEMS:- 

In case of some additional items are required to erect and which are essential for 

completion of project work and has not been covered in G-schedule may be 

included in the final Bill with detailed justification of such items with due approval 

of competent authority. 

The erection charges for extra items shall be paid as per prevailing rate of 

CLRC along with premium (above or below) allowed on G-schedule rate. 

The extra items will be approved by the authority as per delegation of 

power. 
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However, additional items / extra items shall be allowed as per provisions 

mentioned in RTPP Act-2012 & Rules 2013. 

33.0 WATCHING AND LIGHTING : 

The contractor shall in connection with the works provide and maintain at his 

own cost all lights, guards, fencing and watching when and where necessary or 

as required by the Engineer/Engineer’s representative or by any duly constituted 

authority for the protection of the works or for the safety and convenience of the 

Public and others. 

34.0 CONTRACTOR TO KEEP SITE CLEAR: 

During the progress of the works, the contractor shall keep the site free from all 

unnecessary obstruction and shall dispose of any construction plants, surplus 

materials and clear away and remove from the site any wreckage, rubbish or 

temporary works no longer required. If any permanent works on pathway such 

as tiles etc damaged or broken during the work that’s all be made permanent 

35.0 CLEARANCE OF SITE BEFORE AND AFTER COMPLETION: 

On the Commencement and the completion of the works, the contractor shall 

clear away and remove from the site all constructional plants, surplus materials, 

rubbish and temporary works of every kind and leave the whole of the site and 

works clear and in workman like condition to the satisfaction of the Engineer. If 

the site is not cleared, the same will be done by the Employer and the cost will 

be recovered from the contractor. Any materials/tools etc., at the site will 

become the property of the employer and contractor shall have no claim over it. 

36.0 FINAL ACCOUNT:- 

Final account of all material issued to contractor / retrieved material shall be 

given by the contractor along with final bill. The contractor shall furnish the final 

account (MAS A/c in prescribed format) of material issued to him vis-à-vis its 

utilization including its location along with documentary evidence of deposition of 

unutilized material and retrieved material (if any) in absence of final account, the 

final bill shall not be entertained. 

37.0 DEATH, BANKRUPTCY ETC. 

a. If the contractor dies or dissolve or commit any act or bankruptcy or being 

corporation commences to be wound up except for reconstructions purpose or 

carry on his business under a receiver, the executors, successors or other 

representatives in law of the state of the contractor or any such receiver, 

liquidator or any person to whom the contract may become vested shall forthwith 

give notice thereof in writing to the purchaser and shall for one(1) month during 

which he shall take all reasonable steps to prevent stoppage of the work have the 

option of carrying out the contract subject to his or their providing such guarantee 

as may be required by the purchaser but not exceeding the value of the work for 

the time being remaining relieve unexecuted provided however that nothing 
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above said shall be deemed to relieve the contractor or his successors of his or 

their obligations under the contract under any circumstances. In the event of 

stoppage of the work the period of the option under this clause shall be fourteen 

(14) days only. Provided that, should the above option be not exercised, the 

contract may be terminated by the purchaser by notice in writing to the contractor 

and the same power and provisions reserved to the purchaser in the event of 

taking the work out of the Contractor’s hands shall immediately become 

operative. 

b. Change of name of the bidder/supplier at any stage after biding it to the 

purchaser shall deal with the contractor only in the name and at the address 

under which he has submitted the bid. All the liabilities/responsibilities for due 

execution of the contract shall be of the contractor and in no circumstances he 

shall be relieved of any obligation under the contract. The purchaser may, 

however at his discretion deal with Agents/ Representatives/ Distributors/ 

Manufacturers/Associates/ Principals/ Sister concerns and such dealing shall not 

absolve the supplier(s) from his responsibilities/ obligations/ liabilities so the 

purchaser under the contract. Any change/alteration of name/constitution/ 

organization of the supplier shall be duly notified to the purchaser and the 

purchaser reserves the right to determine the contract in case of any such 

notification in the event of such determination the purchaser may affect the 

purchase of the material not supplied from elsewhere at the risk and cost of the 

bidder/ supplier. 

38.0 BRIBES/COMMISSION ETC.: 

Any bribes, commission, gift or advantage given, promised or offered by or on 

behalf of the contractor or his partners agent or servant or any one on his or on 

their behalf to any officer, servant, representative or agents of the purchaser or 

any person on his or their behalf, in relation to the obtaining or to the execution 

of this or any other contract with the purchaser shall in addition to any criminal 

liability which he may incur subject the contractor to the cancellation of this and 

all other contracts and also to payment of any class or damages resulting from 

any such cancellation. The purchaser shall then be entitled to deduct the 

amounts so payable from any money otherwise due to the contractor under this 

or any other contract, any question or dispute as to the commitment of any 

offence under the present clause shall think fit and sufficient and his decision 

shall be final and conclusive. 

39.0 NOTICE TO CONTRACTOR: 

Any notice to the contractor, may if the purchaser thinks it fit, be given by 

registered post to the registered office/site office of the contractor. Such postings 

shall be deemed good service of such notice and the time mentioned in the 

conditions for doing any act after notice shall be reckoned from the date on 

which such notice should reach the contractor in normal course. 
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40.0 SUPERVISION OF ERECTION OF EQUIPMENT BY THE CONTRACTOR 

All the work shall be carried out under the direction and to the satisfaction of the 

Engineer. The purchaser shall have the option to direct the contractor to 

undertake supervision of erections of equipment, in which case he shall pay to 

the contractor such sums of money as may be provided under the contract. The 

contractor shall then be entirely responsible for satisfactory erection, testing, 

commissioning and maintenance of the plant, notwithstanding that he may have 

been assisted by the Engineer in setting out of the same. 

41.0 FAILURE TO EXECUTE THE CONTRACT: 

Contractor failing to execute the order placed on them to the satisfaction of the 

JDVVNL under terms and conditions set forth therein, will be liable to make good 

the loss sustained by the JDVVNL. This is without prejudice to the imposition of 

penalty and forfeiture of any available financial holds. 

42.0 COMPLIANCE OF LABOUR LAGISLATION: 

The bidder shall discharge its liability of employer/ contractor in respect of 

personnel to be engaged for service, as said out in EPF and MP Act, 1952 ESI 

Act, 1948 (in ESI implemented area), Employee’s compensation act, 1923 (in 

non ESI implemented area) contract labour (R&A) Act, 1970, Payment of Wages 

Act, 1936, Minimum Wags Act, 1948, Factories Act, 1948 etc. The bidder is 

required to get separate code under the provision of EPF and ESI Acts, if not 

already taken and deposit the employer’s contribution along with employee 

subscription, as per rule and submit copy of challans at the time of claiming 

payment, as per clause 28, failing which an amount equivalent to employer’s 

contribution and employees subscription shall be deducted from his each bill and 

deposited with the concerned authorities. The bidder shall be solely responsible 

for any consequences arising out of breach of any legislation. 

43.0 JURISDICTION OF COURT TO DEAL WITH DISPUTES: 

The contract shall be governed by the laws of India for the time being in force 

and be subject to the court of competent jurisdiction at concerned District HQ of 

Rajasthan in which work is being done. All disputes, differences, questions 

whatsoever arising between the purchaser and contractor upon or in relation to 

or in connection with the contracts shall be deemed to have arisen at concerned 

District HQ of Rajasthan and no court other than above shall have jurisdiction to 

entertain or try the same. 

44.0 SETTLEMENT OF DISPUTES: 

All dispute / difference / question what so ever which may arise between the 

JDVVNL and the agency, the same shall be decided by the Managing Director, 

JDVVNL, JODHPUR or by the settlement committee constituted by him and 

shall be final and binding on both the parties. 
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The JDVVNL has constituted settlement committee to settle the disputed cases. 

For the disputed amount up to Rs. 2.5 Lac the case may be referred to the CE 

level settlement committee and if the disputed amount is more than Rs. 2.5 Lac 

the case shall be referred to the corporate level settlement committee. The non-

refundable fees for referring the case to the settlement committee are as given 

below: 

i) Reference fee for CE level settlement committee - Rs.1000/- Plus applicable 

GST. 

ii) Reference fee for Corporate level settlement committee - Rs.3000/- Plus 

applicable GST and Appeal against CE level committee 

iii) Fee for review of Decision of Corporate level settlement committee Rs.5000/- 

Plus applicable GST by BOD 

The settlement committee fees as shown above or prevailing at that time shall 

be deposited in cash or DD with the respective circle Accounts Officer (O&M), 

JDVVNL and shall furnish receipt thereof with a request for referring their 

disputes to the settlement committee for decision. 

45.0 CONDUCT OF AGENCIES STAFF: 

If any of the Agency’s employees shall in the opinion of JDVVNL is guilty of any 

misconduct or incompetence or negligence, and then if so directed by JDVVNL, 

the Agency shall at once remove such employee and replace him by a qualified 

and competent substitute. 

46.0 LIEN: 

In case of any lien or claim pertaining to the work and responsibility of the 

agency for which JDVVNL might become liable, it shall have right to recover 

such claim amount from the agency 

47.0 WORKS SAFETY: 

The contractor shall take full responsibility for the adequacy and safety of all site 

operations and methods of construction. 
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SECTION-III 

PART - A 

ERECTION CONDITIONS OF CONTRACT (ECC)- 

GENERAL REQUIREMENT  

1.0 GENERAL 

1.1 The following shall supplement the conditions already contained in the other parts 

of the Specification and documents and shall govern the Portion of the work of this 

Contract to be performed at Site. 

1.2 The Contractor upon signing of the Contract shall, in addition to a Project 

Coordinator, nominate another responsible officer as his representative at Site 

suitably acted for the purpose of overall responsibility and co-ordination of the 

works to be performed at Site. Such person shall function from the Site Office of 

the Contractor during the pendency of Contract. 

 

2.0 REGULATION OF LOCAL AUTHORITIES AND STATUTES 

2.1 The Contractor shall comply with all the rules and regulations of local authorities 

during the performance of his field activities. He shall also comply with the 

Minimum Wages Act, 1948 and the Payment of Wages Act (both of the 

Government of India) and the rules made there under in respect of any employee 

or workman employed or engaged by him or his Sub-Contractor. 

2.2 All registration and statutory inspection fees, if any, in respect of his work pursuant 

to this Contract shall be to the account of the Contractor. However, any 

registration, statutory inspection fees lawfully payable under any statutory laws and 

its amendments from time to time during erection in respect of the equipment 

ultimately to be owned by the Owner, shall be to the account of the Owner. Should 

any such inspection or registration need to be rearranged due to the fault of the 

Contractor or his Subcontractor, the additional fees to such inspection and/or 

registration shall be borne by the Contractor. 

 

3.0 OWNER'S LIEN ON EQUIPMENT 

The Owner shall have lien on all equipments including those of the Contractor 

brought to the Site for the purpose of erection, testing and commissioning of the 

equipment to be erected under the Contract. The Owner shall continue to hold 

the lien on all such equipment throughout the period of Contract. No material 

brought to the Site shall be removed from the Site by the Contractor without the 

prior written approval of the Engineer. 
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4.0 ACCESS TO SITE AND WORKS ON SITE 

4.1 Suitable access to the Site shall be afforded to the Contractor by the Owner in 

reasonable time. 

4.2 In the execution of the works, no person other than the Contractor or his duly 

appointed representative and Employee, shall be allowed to do work on the Site, 

except by the special permission, in writing of the Nodal Officer/Engineer in 

Charge or his representative. 

 

5.0 CONTRACTOR'S SITE OFFICE ESTABLISHMENT 

The Contractor shall establish a site Office at the sites and keep posted an 

authorized representative for the purpose of the Contract. Any written order or 

instruction of the Nodal Officer/Engineer in Charge or his duly authorized 

representative shall be communicated to the said authorized resident 

representative of the Contractor and the same shall be deemed to have been 

communicated to the Contractor at his legal address. 

 

6.0 CONTRACTOR'S REPRESENTATIVE AND WORKMAN: 

If supervision of erection or complete erection be included then the contractor 

shall employ at least one competent representative, whose name or names shall 

have previously been communicated in writing to the Engineer by the contractor 

to superintend the erection of the plant and carrying out of the works. The said 

representative or if more than one shall be employed then one of such 

representative shall be present on the site during working hours and any written 

orders or instructions which the Engineer or his duly authorized representative 

(whose name shall have been previously communicated in writing to the 

contractor) may give to the said representative of the contractor shall be deemed 

to have been given to the contractor, and the contractor shall remove the person 

so objected to, upon receipt from the Engineer a notice in writing requiring him to 

do so, and shall provide in his place a competent representative at the 

contractor's expenses. 

 

7.0 DISCIPLINE OF EMPLOYEE 

The Contractor shall adhere to the disciplinary procedure set by the Nodal 

Officer/Engineer in Charge in respect of his employees and Employee at Site. 

The Nodal Officer/Engineer in Charge shall be at liberty to object to the presence 

of any representative or employee of the Contractor at the Site, if in the opinion of 

the Nodal Officer/Engineer in Charge such employee has mis-conducted himself 

or is incompetent or negligent or otherwise undesirable and then the Contractor 
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shall remove such a person objected to and provide in his place a competent 

replacement. 

 

8.0 CONTRACTOR'S FIELD OPERATION 

8.1 The Contractor shall keep the Nodal Officer/Engineer in Charge in informed in 

advance regarding his field activity plans and schedules for carrying out each part 

of the works. Any review of such plan or schedule or method of work by the Nodal 

Officer/Engineer in Charge shall not relieve the Contractor of any of 

responsibilities towards the field activities. Such reviews shall also not be 

considered as an assumption of any risk or liability by the Nodal Officer/Engineer 

in Charge or the Owner or any his representative and no claim of the contractor 

will be entertained because of the failure or inefficiency of such plan or schedule 

of method of work reviewed. The contractor shall be solely responsible for safety, 

adequacy and efficiency of plant and equipment and his erection methods.   

8.2 The Contractor shall have the complete responsibility for the conditions of the 

Work-Site including the safety of all persons employed by him or his Sub-

Contractor and all the properties under his custody during the performance of the 

work. This requirement shall apply continuously till the completion of the Contract 

and shall not be limited to normal working hours. The construction review by the 

Nodal Officer/Engineer in Charge is not intended to include review of Contractor's 

safety measures in, or of near the Work-Site, and their adequacy or otherwise. 

 

9.0 MAN-POWER REPORT 

9.1 The Contractor shall submit to the Engineer, on the first day of every month, a 

man-hour schedule for the month, detailing the man- hours scheduled for the 

month, skill-wise and area-wise. 

9.2 The Contractor shall also submit to the Engineer, on the first day of every month, 

a man-power report of the previous month detailing the number of persons 

scheduled to have been employed and actually employed, skill- wise and the 

areas of employment of such labour. 

 

10.0 PROTECTION OF WORK 

The Contractor shall have total responsibility for protecting his works till it is finally 

taken over by the Engineer. No claim will be entertained by the Owner or the 

Nodal Officer/Engineer in Charge for any damage or loss to the Contractor's 

works and the Contractor shall be responsible for complete restoration of the 

damaged works to original conditions to comply with the specification and 

drawings. Should any such damage to the Contractor's Works occur because of 

other party not being under his supervision or control, the Contractor shall make 
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his claim directly with the party concerned. If disagreement or conflict or dispute 

develops between the Contractor and the other party or parties concerned 

regarding the responsibility for damage to the Contractor's Works the same shall 

be resolved as per the provisions of the GCC Clause entitled "Cooperation with 

other Contractors". The Contractor shall not cause any delay in the repair of such 

damaged Works because of any delay in the resolution of such disputes. The 

Contractor shall proceed to repair the Work immediately and no cause thereof will 

be assigned pending resolution of such disputes. 

 

11.0 EMPLOYMENT OF LABOUR 

11.1 The Contractor will be expected to employ on the work only his regular skilled 

employees with experience of his particular work. No female labour shall be 

employed after darkness. No person below the age of eighteen years and above 

the age of 60 years shall be employed. 

11.2 All travelling expenses including provisions of all necessary transport to and from 

Site, lodging allowances and other payments to the Contractor's employees shall 

be the sole responsibility of the Contractor. 

11.3 The hours of work on the Site shall be decided by the Owner and the Contractor 

shall adhere to it. Working hours will normally be eight (8) hours per day - 

Monday to Saturday. 

11.4 The Contractor's employees shall wear identification badges while on work at 

Site. 

11.5 In case the Owner becomes liable to pay any wages or dues to the labour or any 

Government agency under any of the provisions of the Minimum Wages Act, 

Employee Compensation Act, Contract Labour Regulation Abolition Act or any 

other law due to act of omission of the Contractor, the Owner may make such 

payments and shall recover the same from the Contractor's Bills. 

11.6 EMPLOYEES PROVIDENT FUNDS: The contractor shall have to submit a 

certificate every month that he is an establishment covered under the Employees 

Provident Fund and Miscellaneous provisions Act, 1952 and is having a separate 

code number with the provident fund commissioner and also that the provident 

fund contribution in respect of all the employees employed by him along with 

employer's share of contribution etc. is being deposited with the provident fund 

authorities and shall also submit certified photo copies of the challans of deposits. 

In absence of above, the contractor shall be liable to deposit employees, as well 

as, Employer's contribution and other charges in respect of all the employees 

engaged by him for the said work with Nigam along with details of the employees, 

their wages and the amount of contribution as per Nigam CPF Rules every 

month. In case of failure, Nigam shall be entitled to deduct 16% of the amount 

from his bills. 
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12.0 FACILITIES TO BE PROVIDED BY THE CONTRACTOR 

12.1 Tools, tackles and scaffoldings 

The Contractor shall provide all the construction equipments, tools, tackles and 

scaffoldings required for pre-assembly, erection, testing and commissioning of 

the equipments covered under the Contract. He shall submit a list of all such 

materials to the Engineer in Charge (Nodal Officer) before the commencement of 

pre-assembly at Site. These tools and tackles shall not be removed from the Site 

without the written permission of the Engineer. 

12.2 First-Aid 

The Contractor shall provide necessary first-aid facilities for all his employees, 

representatives and Employee working at the Site. Enough number of 

Contractor's personnel shall be trained in administering first- aid. 

12.3 Cleanliness 

The Contractor shall be responsible for keeping the entire area allotted to him 

clean and free from rubbish, debris etc. during the period of Contract. The 

Contractor shall employ enough number of special personnel to thoroughly clean 

his work-area at least once in a day. All such rubbish and scrap material shall be 

stacked or disposed in a place to be identified by the Engineer. Materials and 

stores shall be so arranged to permit easy cleaning of the area. In areas where 

equipment might drip oil and cause damage to the floor surface, a suitable 

protective cover of a flame resistant, oil proof sheet shall be provided to protect 

the floor from such damage. 

 

13.0 LINES AND GRADES 

All the Works shall be performed to the lines, grades and elevations indicated on 

the drawings. The Contractor shall be responsible to locate and lay - out the 

Works. Basic horizontal and vertical control points will be established and got 

verified by the Nodal Officer/Engineer in Charge at Site at suitable points. These 

points shall be used as datum for the works under the Contractor. The Contractor 

shall inform the Nodal Officer/Engineer in Charge well in advance of the times 

and places at which he wishes to do work in the area allotted to him so that 

suitable datum points may be established and checked by the Engineer in 

Charge to enable the Contractor to proceed with his works. Any work done 

without being properly located may be removed and/or dismantled by the 

Engineer in Charge at Contractor's expense. 

 

14.0 FIRE PROTECTION 

14.1 The work procedures that are to be used during the erection shall be those which 

minimize fire hazards to the extent practicable. Combustible materials, 
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combustible waste and rubbish shall be collected and removed from the Site at 

least once each day. Fuels, oils and volatile or flammable materials shall be 

stored away from the construction equipment and materials storage areas in safe 

containers. Untreated canvas, paper, plastic or other flammable flexible materials 

shall not at all be used at Site for any other purpose unless otherwise specified. If 

any such materials are received with the equipment at the Site, the same shall be 

removed and replaced with acceptable material before moving into the 

construction or storage area. 

14.2 Similarly corrugated paper fabricated cartons etc. will not be permitted in the 

construction area either for storage or for handling of materials. All such materials 

used shall be of water proof and flame resistant type. All the other materials such 

as working drawings, plans etc. which are combustible but are essential for the 

works to be executed shall be protected against combustion resulting from 

welding sparks, cutting flames and other similar fire sources. 

14.3 All the Contractor's supervisory personnel and sufficient number of workers shall 

be trained for fire-fighting and shall be assigned specific fire protection duties. 

Enough of such trained personnel must be available at the Site during the entire 

period of the Contract. 

14.4 The Contractor shall provide enough fire protection equipment of the types and 

number for the warehouses, office, temporary structures, labour colony area etc. 

Access to such fire protection equipment, shall be easy and kept open at all time. 

 

15.0 SECURITY 

The Contractor shall have total responsibility for all equipment and materials 

issued by the Nigam in his custody stores, loose, semi-assembled and/or erected 

by him at Site. The Contractor shall make suitable security arrangements 

including employment of security personnel to ensure the protection of all 

materials, equipment and works from theft, fire, pilferage and any other damages 

and loss. All materials shall enter and leave the project Site only with the written 

permission of the Nodal Officer/Engineer in Charge in the prescribed manner. 

 

16.0 CONTRACTOR'S AREA LIMITS 

The Nodal Officer/Engineer in Charge will mark-out the boundary limits of access 

roads, parking spaces, storage and construction areas for the Contractor and the 

Contractor shall not trespass the areas not so marked out for him. The Contractor 

shall be responsible to ensure that none of his personnel move out of the areas 

marked out for his operations in case of such a need for the Contractor's 

personnel to work out of the areas marked out for him, the same shall be done 

only with the written permission of the Engineer. 

17.0 PROTECTION OF MONUMENTS AND REFERENCE POINTS 
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The Contractor shall ensure that any finds such as relic, antiques, coins, fossils, 

etc. which he may come across during the course of performance of his Works 

either during excavation or elsewhere, are properly protected and handed over to 

the Engineer. Similarly the Contractor shall ensure that the bench marks, 

reference points, etc., which are marked either with the help of Nodal 

Officer/Engineer in Charge shall not be disturbed in any way during  the 

performance   of  his Works.  If, any work is performed which disturb such 

reference, the same shall be done only after are transferred to other suitable 

locations under the direction of the Engineer. The Contractor shall provide all 

necessary materials and assistance for such relocation of reference points etc. 

 

18.0 MATERIAL HANDLING AND STORAGE 

18.1 All the equipment/material issued by the Nigam under the Contract and arriving at 

Site shall be promptly received, unloaded, transported and stored in the storage 

spaces by the Contractor. 

18.2 The Contractor shall maintain an accurate and exhaustive record detailing out the 

list of all material received by him for the purpose of erection and keep such 

record. 

18.3 All material shall be handled very carefully to prevent any damage or loss. No 

bare wire ropes, slings, etc. shall be used for unloading and/or handling of the 

material without the specific written permission of the Engineer. The material 

stored shall be properly protected to prevent damage either to the equipment or 

to the floor where they are stored. The material from the store shall be moved to 

the actual location at the appropriate time so as to avoid damage of such material 

at Site. 

19.4 All electrical panels, control gears, motors and such other devices shall be 

properly dried by heating before they are erected and energized. Motor bearings, 

slip rings, commutators and other exposed parts shall be protected against 

moisture ingress and corrosion during storage and periodically inspected. 

19.0 CONSTRUCTION MANAGEMENT 

19.1 The field activities of the various contractors executing different contracts for the 

project will be coordinated by the Nodal Officer/Engineer in Charge and his 

decision shall be final in resolving any disputes or conflicts between the 

Contractor and other Contractors and tradesmen of the Owner regarding 

scheduling and coordination of work. Such decision by the Nodal Officer/Engineer 

in Charge shall not be a cause for extra compensation or extension of time for the 

Contractor. 

19.2 The Nodal Officer/Engineer in Charge shall hold weekly meetings of all the 

Contractors working at Site, at a time and place to be acted by the Engineer. The 

Contractor shall attend such meetings and take notes of discussions during the 
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meeting and the decisions of the Nodal Officer/Engineer in Charge shall be 

strictly adhered to in performing his Works. In addition to the above weekly 

meeting, the Nodal Officer/ Engineer in Charge may call for other meeting either 

with individual contractors or with selected number of contractors and in such a 

case the Contractor if called, will also attend such meetings. 

19.3 Time is the essence of the Contract and the Contractor shall be responsible for 

Performance of his works in accordance with the specified construction schedule. 

If at any time, the Contract is falling behind the schedule, he shall take necessary 

action to make good for such delays by increasing his work force or by working 

overtime or otherwise accelerate the progress of the work to comply with the 

schedule and shall communicate such actions in writing to the Engineer, 

satisfying that his action will compensate for the delay. The Contractor shall not 

be allowed any extra compensation for such action. 

19.4 The Nodal Officer/Engineer in Charge shall however not be responsible for 

provision of additional labour and/or materials or supply or any other services to 

the Contractor except for the coordination work between various Contractors as 

set out earlier. 

20.0 FIELD OFFICE RECORDS 

The Contractor shall maintain at his Site Office up-to-date copies of all drawings, 

Specification and other Contract Documents and any other supplementary data 

complete with all the latest revisions thereto. The Contractor shall also maintain in 

addition the continuous record of all changes to the above Contract Documents, 

drawings, Specification, supplementary data, etc. effected at the field and on 

completion of his total assignment under the Contract shall incorporate all such 

changes on the drawings and other Engineering data to indicate as erection 

conditions of the equipment furnished and erected under the Contract. Such 

drawings and engineering data shall be submitted to the Nodal Officer/Engineer 

in Charge in required number of copies. 

21.0 PROTECTION OF PROPERTY AND CONTRACTOR'S LIABILITY 

21.1 The Contractor shall be responsible for any damage resulting from his operations. 

He shall also be responsible for protection of all persons including members of 

public and employees of the Owner and the employees of other Contractors and 

Sub-contractors and all public and private property including structures, building, 

other plants and equipments and utilities either above or below the ground. 

21.2 The Contractor will ensure provision of necessary safety equipment such as 

barriers, sign-boards, warning lights and alarms, etc. to provide adequate 

protection to persons and property. The Contractor shall be responsible to give 

reasonable notice to the Nodal Officer/Engineer in Charge and the owners of 

public or private property and utilities when such property and utilities are likely to 

get damaged or injured during the performance of his works and shall make all 
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necessary arrangements with such owners, related to removal and/or 

replacement or protection of such property and utilities. 

22.0 INSURANCE 

In addition to the conditions covered under the Clause entitled "Insurance' in 

General Terms and Conditions of Contract , the following provisions will also 

apply to the portion of works to be done beyond the Contractor's own or his Sub-

contractor's manufacturing Works. 

22.1 Employee's Compensation Insurance 

This insurance shall protect the Contractor against all claims applicable under the 

Employee's Compensation Act, 1923 (Government of India). This policy shall also 

cover the Contractor against claims for injury, disability, disease or death of his or 

his Sub-Contractor's employees, which for any reason are not covered under the 

Employee's Compensation. Act, 1923. The liabilities shall not be less than: 

Employee's Compensation:  As per statutory provisions 

Employee's liability:     As per statutory provisions 

22.2 Comprehensive Automobile Insurance 

This insurance shall be in such a form to protect the Contractor against all claims 

for injuries, disability, disease and death to members of public including the 

Owner's men and damage to the property of others arising from the use of motor 

vehicles during on or off the Site operations, irrespective of the ownership of such 

vehicles. 

22.3 Comprehensive General Liability Insurance 

22.3.1 The insurance shall protect the Contractor against all claims arising from 

injuries, disabilities, disease or death of members of public or damage to property 

of others, due to any act or omission on the part of the Contractor, his agents, his 

employees, his representatives and Sub- contractors or from riots, strikes and 

civil commotion. This insurance shall also cover all the liabilities of the Contractor 

arising out of the Clause entitled Defense of Suits. 

22.3.2 The hazards to be covered pertain to all the Works and areas where the 

Contractor, his Sub-contractors, his agents and his employees have to perform 

work pursuant to the Contract. 

22.3.3 The above are only illustrative list of insurance covers normally required and it 

will be the responsibility of the Contractor to maintain all necessary insurance 

coverage to the extent both in time and amount to take care of all his liabilities 

either direct or indirect, in pursuance of the Contract. 

 

23.0 UNFAVOURABLE WORKING CONDITIONS 
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The Contractor shall confine all his field operations to those works which can be 

performed without subjecting the equipment and materials to adverse effects 

during inclement weather conditions, like monsoon, storms, etc. and during other 

unfavorable construction conditions. No field activities shall be performed by the 

Contractor under conditions which might adversely affect the quality and 

efficiency thereof, unless special precautions or measures are taken by the 

Contractor in a proper and satisfactory manner in the performance of such Works 

and with the concurrence of the Engineer. Such unfavorable construction 

conditions will in no way relieve the Contractor of his responsibility to perform the 

Works as per the schedule. 

24.0 WORK & SAFETY REGULATIONS 

24.1 The Contractor shall ensure proper safety of all the Employee, materials plant and 

equipments belonging to him or to owner or to others, working at the Site. The 

Contractor shall also be responsible for provision of all safety notices and safety 

equipment required both by the relevant legislations and the Nodal 

Officer/Engineer in Charge as he may deem necessary. 

24.2 The Contractor will notify well in advance to the Engineer in Charge (Nodal 

Officer) of his intention to bring to the Site any Container filled with liquid or 

gaseous fuel or explosive or petroleum substance or such chemicals which may 

involve hazards. The Nodal Officer/Engineer in Charge shall have the right to 

prescribe the conditions, under which such container is to be stored, handled and 

used during the performance of the works and the Contractor shall strictly adhere 

to and comply with such instructions. The Nodal Officer/Engineer in Charge shall 

have the right at his sole discretion to inspect any such container or such 

construction plant/equipment for which material in the container is required to be 

used and if in his opinion, its use is not safe, he may forbid its use. No claim due 

to such prohibition shall be entertained by the Owner and the Owner shall not 

entertain any claim of the Contractor towards additional safety 

provisions/conditions to be provided for/ constructed as per the Engineer's 

instructions. Further, any such decision of the Nodal Officer/Engineer in Charge 

shall not, in any way, absolve the Contractor of his responsibilities and in case, 

use of such a container or entry thereof in to the Site area is forbidden by the 

Engineer, the Contractor shall use alternative methods with the approval of the 

Nodal Officer/Engineer in Charge without any cost implication to owner or 

extension of work schedule. 

24.3 Where it is necessary to provide and/or store petroleum products or petroleum 

mixtures and explosives, the Contractor shall be responsible for carrying-out such 

provision and/or storage in accordance with the rules and regulations laid down in 

Petroleum Act- 1934, Explosives Act-1948, and Petroleum and Carbide of 

Calcium Manual published by the Chief Inspector of Explosives of India. All such 

storage shall have prior approval of the Engineer. In case, any approvals are 
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necessary from the Chief Inspector (Explosives) or any statutory authorities, the 

Contractor shall be responsible for obtaining the same. 

24.4 All equipment used in construction and erection by the Contractor shall meet 

Indian/International Standards and where such standards do not exist, the 

Contractor shall ensure these to be absolutely safe. All equipments shall be 

strictly operated and maintained by the Contractor in accordance with 

manufacturer's operation Manual and safety instructions and as per 

Guidelines/Rules of JDVVNL in this regard. 

24.5 Periodical Examinations and all tests for all lifting/hoisting equipment & tackles 

shall be carried-out in accordance with the relevant provisions of Factories Act-

1948, Indian Electricity Act-2003 and associated Laws/Rules in force from time to 

time. A register of such examinations and tests shall be properly maintained by 

the Contractor and will be promptly produced as and when desired by Nodal 

Officer/Engineer in Charge or by the person authorized by him. 

24.6 The Contractor shall be fully responsible for the safe storage of his and his sub-

contractor's radio-active sources in accordance with BARC/DAE Rules and other 

applicable provisions. All precautionary measures stipulated by BARC/DAE in 

connection with use, storage and handling of such material shall be taken care by 

Contractor. 

24.7 The Contractor shall provide suitable safety equipment of prescribed standard to 

all employees and Employee according to the need, as may be directed by Nodal 

Officer/Engineer in Charge who will also have right to examine these safety 

equipment’s to determine their suitability, reliability, acceptability and adaptability. 

24.8 Where explosives are to be used, the same shall be used under the direct control 

and supervision of an expert, experienced, qualified and competent person 

strictly in accordance with the Code of Practices/Rules framed under Indian 

Explosives Act pertaining to handling, storage and use or explosives. 

24.9 The Contractor shall provide safe working conditions to all Employee and 

employees at the Site including safe means of access, railings, stairs, ladders, 

scaffoldings etc. The scaffoldings shall be erected under the control and 

supervision of an experienced and competent person. For erection, good and 

standard quality of material only shall be used by the Contractor. 

24.10 The Contractor shall not interfere or disturb electricity fuses,  wiring and other 

electrical equipment belonging to the Owner or other contractors under any 

circumstances, whatsoever, unless expressly permitted in writing by Nodal 

Officer/Engineer in Charge or his authorized representative to handle such 

electrical equipment. 

24.11 Before the Contractor connects any electrical appliances to any plug or socket 

belonging to the other Contractor or Owner, he shall: 
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a) Satisfy the Nodal Officer/Engineer in Charge that the appliance is in good 

working condition. 

b) Inform the Nodal Officer/Engineer in Charge of the maximum current rating, 

voltage and phases of the appliances. 

c) Obtain permission of the Engineer in Charge (Nodal Officer) detailing the 

sockets to which the appliances may be connected. 

24.12 The Nodal Officer/Engineer in Charge will not grant permission to connect 

electric load until he is satisfied that; 

a) The appliance is in good condition and is fitted with suitable plug. 

b) The appliance is fitted with a suitable cable having two earth conductors one 

of which shall be an earthed metal sheath surrounding the cores. 

24.13 No electric cable in use by the Contractor /Owner will be disturbed without prior 

permission. No weight of any description will be imposed on any cable and no 

ladder or similar equipment will rest against or attached to it. 

24.14 No repair work shall be carried out on any live equipment. The equipment must 

be declared safe by the Nodal Officer/Engineer in Charge and a permit to work 

shall be issued by the Engineer in Charge (Nodal Officer) or his authorized 

representative before any repair work is carried out by the Contractor. While 

working on electric lines/equipments whether live or dead, suitable type and 

sufficient quality of tools will have to be provided by the contractor to 

electricians/Employee/officers. 

24.15 The Contractors shall employ necessary number of qualified, full time 

Electricians/Electrical Supervisors to maintain his temporary electrical 

installations / erections site. 

24.16 The Contractor employing more than 250 Employee whether temporary, casual, 

probationer, regular or permanent or on contract, shall employ at least one full 

time officer exclusively as Safety Officer to supervise safety aspects of the 

equipments and Employee, who will coordinate with the Project Safety Officer. In 

case of work being carried out through Sub-contractors, the Sub- contractor's 

Employee/employees will also be considered as the Contractor's 

Employees/Employee for the above purpose. The name and address of such 

Safety Officer of Contractor will be promptly informed in writing to Nodal 

Officer/Engineer in Charge with a copy to Safety Officer- in-charge before he 

starts work or immediately after any change of the incumbent is made during 

currency of the Contract. 

24.17 In case of any accident during the construction/erection or other associated 

activities undertaken by the Contractor thereby causing any minor or major or 

fatal injury to his employees due to any reason whatsoever, it shall be the 

responsibility of the Contractor to promptly inform the same to the Nodal 

Officer/Engineer in-charge in prescribed form and also to all the authorities 

envisaged under the applicable laws. 
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24.18 The Nodal Officer/Engineer in Charge shall have the right at his sole discretion 

to stop the work, if in his opinion the work is being carried out in such a way that it 

may cause accidents and endanger the safety of the persons and/or property, 

and/or equipments. In such cases, the Contractor shall be informed in writing 

about the nature of hazards and possible injury/accident and he shall comply to 

remove shortcomings promptly. The Contractor after stopping the specific work 

can, if felt necessary appeal against the order of stoppage of work to the Nodal 

Officer/Engineer in Charge within 3 days of such stoppage of work and decision 

of the Nodal Officer/Engineer in Charge in this respect shall be conclusive and 

binding on the Contractor. 

24.19 The Contractor shall not be entitled for any damages / compensation for 

stoppage of work due to safety reasons as provided in para 27.18 above and the 

period of such stoppage of work will not be taken as an extension of time for 

completion of work and will not be the ground for waiver of levy of liquidated 

damages. 

24.20 It is mandatory for the Contractor to observe during the execution of the works 

requirements of safety rules which would generally include but not limited to 

following: 

24.21 The Earth Resistance is to be maintained as required under Electricity act/ Rules 

for transformer and line earthing. 

24.22 For line (HT single phase) earthing, the earth wire provided in the pole is to be 

connected at top to all steel part and at bottom to be connected to earthing 

provided with Welding and Nut Bolting. 

25.0 Safety Rules 

Each employee shall be provided with initial instruction regarding safety by the 

Contractor, so as to enable him to conduct his work in a safe manner. 

a) No employee shall be given a new assignment of work unfamiliar to him 

without proper introduction as to the hazards incident thereto, both to himself 

and his fellow employees. 

b) Under no circumstances shall an employee hurry or take unnecessary chance 

when working under hazardous conditions. 

c) Employees must not leave naked fires unattended. Smoking shall not be 

permitted around fire prone areas and adequate fire fighting equipment shall 

be provided at crucial locations. 

d) Employees under the influence of any intoxicating beverage, even to the 

slightest degree shall not be permitted to remain at work. 

e) There shall be a suitable arrangement at every work site for rendering prompt 

and sufficient first aid to the injured. 

f) The staircases and passageways shall be adequately lighted. 

g) The employees when working around moving machinery must not be permitted 

to wear loose garments. Safety shoes are recommended when working in 
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shops or places where materials or tools are likely to fall. Only experienced 

workers shall be permitted to go behind guard rails or to clean around 

energized or moving equipment. 

h) The employees must use the standard protection equipment intended for each 

job. Each piece of equipment shall be inspected before and after it is used. 

i) Requirements of ventilation in underwater working to licensed and experienced 

divers, use of gum boots for working in slushy or in undated conditions are 

essential requirements to be fulfilled. 

j) In cases or rock excavation blasting shall invariably be done through licensed 

blasters and other precautions during blasting and storage / transport of 

charge material shall be observed strictly. 

25.1 The Contractor shall follow and comply with all Safety Rules, relevant provisions 

of applicable laws pertaining to the safety of Employee, employees plant and 

equipment as may be prescribed from time to time without any demur, protest or 

contest or reservation. In case of any in conformity between statutory requirement 

and Safety rules referred above, the later shall be binding on the Contractor 

unless the statutory provisions are more stringent. 

25.2 If the Contractor fails in providing safe working environment as per Safety Rules 

or continues the work even being instructed to stop work by the Engineer in 

Charge (Nodal Officer) as provided in para 25.18 , the Contractor shall promptly 

pay to JDVVNL, on demand by the Owner compensation at the rate of Rs. 

5,000/- per day or part thereof till the instructions are complied with and so 

certified by the Engineer. However, in case of accident taking place-causing 

injury to any individual, the provisions contained in para 26.1 shall also apply in 

addition to compensation mentioned in this para. 

25.3 If the Contractor does not take all safely precautions and/or fails to comply with 

the Safety Rules as prescribed by owner or under the applicable law for the 

safety of the equipment and plant and for the safety to personnel and the 

Contractor does not prevent hazardous conditions which cause injury to his own 

employees or employees of other contractors, or JDVVNL employees or any 

other person who are at Site or adjacent thereto, the Contractor shall be 

responsible for payment of compensation to owner as per the following schedule :- 

a) 
Fatal injury or accident 

causing Death 

As per Nigam 

norms 
: 

These are 

applicable for death 

/ injury to any 

person whosoever b) 

Major injuries or 

accident causing 25% or 

more permanent 

disablement to 

Employee or employees 

As per Nigam 

norms 
: 
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Permanent disablement shall have same meaning as indicated in Employee's 

Compensation Act. The compensation mentioned above shall be in addition to 

the compensation payable to the Employee/employees under the relevant 

provisions of the Employee's Compensation Act and rules framed there under or 

any other applicable laws as applicable from time to time. In case the Owner is 

made to pay such Compensation, then the Contractor is liable to reimburse the 

Owner such amount in addition to the compensation indicated above. 

25.4 If the Contractor observes all the Safety Rules and Codes, Statutory Laws and 

Rules during the currency of Contract awarded by the Owner and no accident 

occurs then Nigam may consider the performance of the Contractor and award 

suitable "ACCIDENT FREE SAFETY MERITORIOUS AWARD" as per scheme as 

may be announced separately from time to time. 

26.0 SETTING OUT OF WORKS: 

The contractor shall be responsible for the true and proper setting out of the 

works in relation to the original points, lines and levels of reference given by the 

Engineer in writing and for the correctness, subject as mentioned above of the 

position, levels, dimensions, and alignment of all parts of the works and for the 

provision of all necessary instruments, appliances and labour in connection 

therewith. If, at any time during the progress of the works, any error shall appear 

or arise in the position levels, dimensions, or alignment of any part of the works, 

the contractor on being required by the Engineer, shall at his own cost, rectify 

such error to the satisfaction of the Engineer unless such error is based on 

incorrect data supplied in writing by the Engineer, in which case the expense of 

rectifying the same shall be borne by the owner. The checking or setting out of or 

any line or level by the Engineer shall not in any way relieve the contractor of his 

responsibility for the correctness thereof and the contractor shall carefully protect 

and preserve all bench-marks, sight rails, pegs and such other thing used in the 

setting out of the works. 

 

27.0 MINOR ACCESSORIES FOR COMPLETION OF WORKS: 

Contractor shall supply all minor accessories required for the completion of 

erection which have not indicated in specification or in purchase order. 
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SECTION-III 

PART - B 

ERECTION CONDITIONS OF CONTRACT (ECC)-  

TECHNICAL REQUIREMENT 

 

1.0 SCOPE OF WORK:- 

1.1 This specification covers execution of various activities under JDVVNL as per 

Annexuure-A. 

 

2.0 GENERAL INFORMATION:- 

2.1 WAY LEAVE, AND OTHER OBSTRUCTIONS: 

2.1.1 The contractor will arrange for way leave proposals for carrying out the work the 

proposals are to be submitted by the contractor well in time. It will also be necessary 

on the part of contractor to instruct his workers and staff to work in a manner so that 

no damage of the existing underground systems of other public utility systems shall 

take place. 

2.1.2 However in case, if any damage happens to be there, the responsibility of repair of 

such damages shall be in the scope of contractor. 

2.1.3 The contractor should immediately notify any obstructions or hindrance from 

households or the local authorities in the execution of the work, to the concerned 

Engineer In- charge but should not deal directly in the matter. The Engineer -in-

charge will arrange to remove the obstacles as soon as possible. 

2.1.4 For the clearance, permissions, removal of obstructions in way leave, etc. the 

contractor shall not remain contended by simply informing the Nigam but shall 

invariably assist and arrange for personal follow up to overcome the difficulties in the 

interest of progress of the work. 

2.1.5 The project may involve some obstacles from the public. In such a situation the 

position should be brought out in knowledge of the Nodal officer / Engineer In-

charge of the project, for making a spot solution of the situation. 

2.1.6 The location of sub-station and route of electric line may change as per field 

conditions. 

2.1.7 The work associated with bid may increase or decrease as per field requirement. 
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2.2 ACCESS TO LOCATION: 

2.2.1 It will be the contractor’s sole responsibility to take the material up to the location 

from the concern sub-divisional store and shall have to arrange transportation at his 

cost. 

2.2.2 The contractor will be deemed to be very well familiar with the work to be executed 

before giving the offer. Notwithstanding, the difficulties of terrain, location 

approaches, way leave and other obstructions the price quoted for all the items with 

erection & commissioning & commissioning charges shall not undergo any change 

at any stage of work including the time limit extension. 

 

2.3 TESTING AND COMMISSIONING: 

After completion of the work, as mentioned in clause no 1.0 scope, the contractor 

will ensure that all works connected with the line have been completed correctly as 

per Indian Electricity Rules and procedure. Any extra cost involved due to 

incompleteness of work or bad workmanship found but subsequently, shall be set 

right forthwith by the Contractor at his cost. The contractor shall arrange to handover 

the complete line. 

 

2.4 SHUT DOWN OF EXISTING LINES: 

The contractor or his authorized representative shall intimate in advance along-with 

complete programme of erection & commissioning where ever shut down of existing 

line is required, to the Nodal officer / Engineer In-charge of the site for arranging 

shut downs. The contractor shall have to plan the work in such a way that in 

minimum duration of shut down maximum work is carried out to avoid repeated and 

/ or longer duration shut downs. 

 

2.5 Reference Standards: 

The material to be utilized in execution of tendered / ordered works shall confirm to 

the Indian Standards (IS) which shall mean latest revisions, Amendments / changes 

and published unless otherwise specified herein. 

 

3.0 GENERAL TECHNICAL CONDITIONS: 

The following provisions shall supplement all the detailed technical Specification and 

requirements. The Bidder’s proposal shall be based on the use of equipment and 

materials complying fully with the requirements, specified herein. 

3.1 The Bidder shall furnish clause – by – clause commentary (with detailed technical 

data as required) on the Technical Specification demonstrating the goods 

substantial responsiveness to the Specification or deviation and exceptions to the 
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provisions of the Technical Specification unless and until advised contrary to this in 

the bidding document. 

 

4.0 Engineering Data 

4.1 The furnishing of engineering data by the Contractor shall be in accordance with the 

appropriate Schedule appended to this document. The review of these data by the 

Owner will cover only general conformance of the data to the Specification and 

drawings. This review by the Owner may not indicate a thorough review of all 

dimensions, quantities and details of the equipment, materials, any devices or items 

indicated or the accuracy of the information submitted. This review and / or approval 

by the Owner shall not be considered by the Contractor, as limiting any of his 

responsibilities and liabilities for mistakes and deviations from the requirements, 

specified under these Specification and documents. 

4.2 All engineering data submitted by the Contractor after final process including review 

and approval by the Owner shall form part of the Contract Document and the entire 

works performed under this Specification shall be performed in strict conformity, 

unless otherwise expressly requested by the owner in writing. 

 

5.0 Drawings 

5.1 All drawings submitted by the Contractor including those submitted at the time of bid 

shall be in sufficient detail to indicate the type, size, arrangement, dimensions, 

material description, Bill of Materials, weight of each component, break-up for 

packing and shipment, required fixing arrangement, the required dimensions for 

installation and any other information specifically requested in the Specification. 

5.2 Each drawing submitted by the Contractor shall be clearly marked with the name of 

the Purchaser, the unit designation, the Specification title, the Specification number 

and the name of the Project. All titles, noting, markings and in writings on the 

drawing shall be in English. All the dimensions should be to the scale and in metric 

units. 

5.3 The drawings submitted by the Contractor shall be reviewed by the Owner as far as 

practicable within one (1) week and shall be modified by the Contractor if any 

modifications and / or corrections are required by the Owner in compliance with the 

Specification. The Contractor shall incorporate such modifications and or corrections 

and submit the final drawings for approval. Any delays arising out of failure by the 

Contractor to rectify the drawings in good time shall not alter the completion date. 

5.4 The drawings submitted for approval to the Owner shall be in quadruplicate. One 

print of such drawings shall be returned to the Contractor by the Owner marked 

“approved / approved with corrections”. The Contractor shall thereupon furnish the 

Owner additional print as stipulated in Technical Specification along with one 

reproducible in original of the drawings after incorporating all corrections. 
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5.5 Further work by the Contractor shall be strictly in accordance with these drawings 

and no deviation shall be permitted without the written approval of the Purchaser, if 

so required. 

5.6 All manufacturing and fabrication work in connection with the equipment / material 

prior to the approval of the drawings shall be at the Contractor’s risk. The Contractor 

may make any changes in the design which are necessary to make the equipment 

conform to the provisions and intent of the Contract and such changes will again be 

subject to approval by the Owner. Approval of Contractor’s drawing or work by the 

Owner shall not relieve the Contractor of any of his responsibilities and liabilities 

under the Contract. 

5.7 All rights of the design / drawing shall be strictly reserved with the Owner only and 

any designs / drawings / data sheets submitted by the contractor from time to time 

shall become the property of the Owner. Under no circumstances, the Contractor 

shall be allowed to use / offer above designs / drawings / data sheets to any other 

authority without prior written permission of the Owner. Any deviation to above is not 

acceptable and may be a cause of rejection of the bid. 

 

6.0 Check Survey of Pole Locations: 

The check survey has to be conducted by the contractor to locate and peg marks 

pole positions on ground confirming to the approved profile and pole schedule. The 

Changes, if required, after detailed survey in the preliminary pole schedule shall be 

carried out by the Contractor and he shall thereafter submit a final pole schedule for 

the approval of employer (PM). The pole schedule shall show position of all Poles, 

type of Poles, span length, type of foundation for each pole and the deviation at all 

angles as set out with other details. 

(i) Details En-route: - All topographical permanent features, such as trees, 

telecommunication lines, buildings etc, 5.5 meter on either side of the 

alignment shall be detailed on the route plan. 

(ii) Clearance from ground building, trees etc.:- Clearance from ground buildings, 

trees and telephones lines shall be provided in conformity with the Electricity 

Act, 2003, as amended up to date. The bidder shall select the height of the 

poles such that all the electrical clearances are maintained. 

(iii) The minimum planting depth of poles shall be governed by IS: 1678, However, 

if due to the ground conditions e.g. water logged area etc. depth of planting of 

poles shall be suitably increased, with appropriate extension arrangement in 

order to maintain the required clearances the vendor will submit the details of 

the same on case to case basis. 

(iv) Appropriate Guarding arrangement shall be used for crossings of electric line / 

telecom line / road / drain / canal crossing and at all points as per statutory 
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requirements. The bidder shall provide install anti climbing devise and danger 

plates on all poles and DT stations. 

 

7.0 WORK PLAN: 

After completing the work of survey, the contractor shall finalize the programme to 

commence and execute the work. The contractor shall also take care of the under 

mentioned points in construction of various lines. 

 

7.1 Span 

The number of consecutive spans between the section points and average span 

shall be as per relevant standard / instructions of engineer at site. 

 

7.2 Road Crossing 

At all important road crossings, the structure shall be fitted with Strain type 

insulators but the ground clearance at the roads under maximum temperature and in 

still air shall be such that even with conductor broken in adjacent span, ground 

clearance of the conductor from the road surfaces will be as per Indian Electricity 

Rules. 

 

7.3 Railway Crossings 

At the time of route survey, the railway crossings shall be finalized as per the 

regulation laid down by the Railway Authorities. The approval for crossing railway 

track shall be obtained by the Nigam from the Railway Authority. At the time of 

submission of joint survey report, necessary proposal for railway crossing be 

submitted within the commencement period , otherwise delay in submission shall be 

on the part of contractor. However, wherever such approvals are required from the 

concerned authorities the delay in receipt of approval from the date of submission of 

proposal by contractor through Engineer In-charge (To the statuary agency) shall 

not be on the part of contractor. 

 

7.4 Forest Clearance 

The forest clearance shall be obtained by the Nigam and same shall be conveyed to 

the contractor before due date of commencement of the work. Delay in forest 

clearance after the due date of commencement if any, shall not be counted towards 

delay in execution. At the time of submission of joint survey report, necessary 

proposal for Forest Clearance be submitted within the commencement period, 

otherwise delay in submission shall be on the part of contractor. However, wherever 

such approvals are required from the concerned authorities the delay in receipt of 
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approval from the date of submission of proposal by contractor through Engineer In-

charge (To the statuary agency) shall not be on the part of contractor. 

 

7.5 Clearance from Electrical inspector: 

Construction of the line shall be done so as to meet the requirements of Indian 

Electricity Act 2003 / Indian Electricity Rules 2005 as amended from time to time. 

Necessary clearance from the Electrical inspector, Govt. of Rajasthan shall be 

obtained by the contractor before handing over the line to the Nigam. The necessary 

clearance fee paid by the contractor shall be reimbursed by Nigam. In case some 

defects / observations are pointed out & subsequent fee if any required to be paid 

shall not be reimbursed. 

 

7.6 Power Line Crossings: 

Where this line is to cross over another line of the same voltage or lower voltage, 

provisions to prevent the possibility of its coming into contact with other overhead 

lines shall be made in accordance with the Indian Electricity Rules, 2005 as 

amended from time to time. All the works related to the above proposal shall be 

deemed to be included in the scope of the Contract except if modifications are 

required, in which case, the conditions to be agreed upon. 

 

7.7 Tele-communication Line Crossing: 

The angle of crossing shall be as near to 90 degree as possible. However, deviation 

to the extent of 30 degree may be permitted under exceptionally difficult situations. 

When the angle of crossing has to be below 60 degree, the matter will be referred to 

the authority in-charge of the telecommunication system in writing. On a written 

request from the Contractor, the permission of the telecommunication authority may 

be obtained by the Owner in writing. Also, in the crossing span, power line support 

will be as near the telecommunication line as possible, to obtain increased vertical 

clearance between the wires. 

 

7.8 Clearances: 

Minimum clearances to power conductors are to be maintained as per I.E Rules 

2005. These minimum clearances are statutory and shall be maintained at all times. 

For the purpose of arriving at the vertical clearance, the maximum sag is to be 

calculated taking into account the highest conductor temperature as specified in the 

sag tables. 

For the purpose of arriving at the horizontal clearance, the maximum deflection of 

conductor based on the maximum wind pressure in the zone is to be taken into 
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account or deflection up to 45o from the vertical towards the object is to be assumed 

and clearances measured. The clearances apply in any direction. 

Special consideration needs to be given to all clearances in the vicinity of recreation 

sites. For crossing any railway track Indian Electricity Rules and the regulations of 

railway authorities are to be followed. 

An additional vertical clearance of 300 mm must be allowed to compensate for long 

term creep than those mentioned in the charts. 

7.8.1 Clearances to Ground and Roads 

To ensure construction, operation & maintenance of ground clearance 

according to section-77 of I.E. Act, 2005. 

 (Distance in Meters) 

S.No. Supply Voltage 
Ground Clearance 

Road Crossing Along the Road Other Places 

1. LT Supply 5.8 Mtr. 5.5 Mtr. 4.6 Mtr. Bare Conductor 

2. 11 KV Supply 6.1 Mtr. 5.8 Mtr. 
& 4.0 Mtr. Insulated 
Wires 

3. 33 KV Supply 6.1 Mtr. 5.8 Mtr. 5.2 Mtr. 

 

7.8.2 Maximum Span 

In case of overhead lines carrying LT, 11 kV and 33 kV voltage conductors, when 

erected in, over, along or across any street. The maximum span shall not exceed 

45 Meters. 

 

7.8.3 Clearances to Buildings 

To ensure clearance of electric lines from building according to Section -79 & 

80 of I.E. Act 2005. 

(Distance in Meters) 

S.No. Supply Voltage  Ground Clearance 

  Vertical  Horizontal 

1. LT Supply 2.5 Mtr.  1.2 Mtr. 

2. 11 KV Supply 3.7 Mtr.  1.2 Mtr. 

3. 33 KV Supply 3.7 Mtr.  2.0 Mtr. 
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7.8.4 Clearances to communication lines 

(Distance in Meters) 

Sl.No Item LT 11 kV 

1. 
Minimum Vertical clearance between power 
and communication lines 1.525 1.525 

2 
Minimum clearance between guarding wire 
and telecommunication line 1.220 1.220 

7.8.5 Clearness Between Power Lines when crossing each other (Distance in 

Meters) 

Sl.N Voltage LT 11 kV 

o    

1. LT lines 2.44 2.44 

2. 11 kV and 33 Kv 2.44 2.44 

3. 132 kV 3.05 3.05 

4. 220 kV 4.58 4.58 

5. 409 kV 5.49 5.49 

6. 800 kV 7.94 7.94 

 

7.8.6 Clearances to Railway Track 

Railway crossings are classified into three categories as mentioned below: 

Category „A‟: Tracks electrified on 1500 volts D.C. System (Eg.Bombay 

city area) 

Category „B: Tracks already electrified and likely to be electrified on 25 kV 

A.C.System in near future 

Category „C‟: Tracks not likely to be electrified in the foreseeable  

 

7.8.7 Special Note: 

These are the minimum clearances to be maintained to the lowest portion of 

any conductor of crossing including guarded wire under. 

Lines drawn upwards from the outer most guard wire to the centre at an angle of 

45o to the vertical shall totally enclose the power conductors. 

The structures are to be located in such a way that from the centre of the nearest 

railway track the distance shall be height of the structures +6 meters. 

The span of crossing is to be restricted to 80% of the normal span. 

No jointing is permitted in the crossing span. 
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The crossing shall be in accordance with approved designs and drawings of 

Railways. U.G. Cable pipe structure should be at 5 M away from Railway Power 

Support to be located by the Railway Authorities 

Spun concrete pipe encasing cable under tracks should be laid at not less than 1 

meter below 

 

7.8.8 Method of Crossing  

 Sl.No Voltage  Category Method of Crossing  

 1  LT  A,B,C Cable crossing  

 2  11 kV   A,B,C Cable crossing  

.8.9 Minimum clearance between Railway track and overhead lines  

 
Sl.No Voltage   Inside Station limits Outside Station 

limits 

 
1  LT  Only by cable crossing Only by cable crossing 

 
2  11 kV   Only by cable crossing Only by cable crossing 

7.8.10 Insulators to be used       

 Sl.No  Category   Type of Insulators   

 
1.  A,B   Double set of strain insulators strings shall be 

used in the crossing span in conjunction with a 
yoke plate wherever necessary. In each string 
one strain insulator shall be provided extra than 
the normal design of overhead line. 

 
2.  C   Insulators as per normal design to be used. 

 

8.0 STATUTORY REGULATIONS & STANDARDS- 

8.1 Statutory Regulations:- 

The contractor is required to follow local statutory regulations stipulated in Electricity 

(supply) Act, 1948, Indian Electricity Rules, 2005, as amended and other local rules 

and regulation referred in this specification. 

8.2 Reference Standards:- 

The codes and / or standards referred to in the specification shall govern, in all 

cases wherever such references are made. In case of a conflict between such 
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codes and / or standards and the specification, latter shall prevail. Such codes 

and/or standards referred to shall mean the latest revisions, amendments / changes 

adopted and published by the relevant agencies unless otherwise indicated. 

 

9.0 CONSTRUCTION PRACTICES:- 

9.1 The standard construction practices as adopted by Jodhpur Vidyut Vitran 

Nigam Ltd are to be followed in construction of various works activities covered 

in the specification. 

  OVER HEAD 
LINES: 

 
   

 The construction of overhead-lines may be divided into the following 
parts:-  

 a) Pit marking, pit digging. 
 b) Erection of supports and concreting. 
 c) Providing of guys to supports. 
 d) Mounting cross-arms, pin and insulators, 
 e) Paying and stringing of the conductor. 
 f) Sagging and Tensioning of Conductors and pin binding. 
 g) Crossings. 
 h) Guarding. 
 i) Earthing. 
 j) Testing and Commissioning 

 

9.2 The contractor should also follow & take care of the following points in 

execution of various activities:- 

i) All the material to be used shall be as per specification & drawing 

approved by the Jodhpur Discom duly inspected and cleared for use in 

construction at site by the authorized person of Jodhpur Discom. 

ii) The pole shall be erected only after fitting of V-cross Arms, Top 

Hampers. Washers shall be used with nuts and bolts. 

iii) PCC poles shall be transported to the pit points through hand trolley so 

as to avoid  any cracks during transportation. 

iv)Top Hamper should always be fixed, straight with the help of two nut, bolts and 

washers on PCC poles. 

v)Earthing of all steel structure like Top Hamper X-arm shall be done by 8 SWG 

GI wire to connect all items to earth clamps/guard bracket PCC poles. 

vi) Alignment of pit of PCC pole shall be along the line. Alignment of lattice 

tower/PCC pole shall be along with the line and shall be erected 

through Ballies in the following length below the ground, pit shall be 

excavated along the line. 
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a) 9 M Long pole : 1.5 M Deep 

b) 8 M Long pole : 1.5 M Deep 

c) 12.8M Lattice Tower : 1.8 M Deep 

vii) Erection of PCC pole shall be in alignment and back filling of soil should 

be in consolidated form by ramming and watering each layer of 0.15 

grade ( 1:3:6), 1.65 M in length. 

viii) Stay set shall be provided 2.0 M below the ground and back filling of pit 

by soil shall be properly rammed. Alignment of pits for stay sets shall be 

across the lines. Angle of stay set provided shall be an angle of about 

45 degree from the ground level. Only one stay set shall be provided in 

one pit. 

ix) 8 stay set shall be provided on each double pole structure and 5 on 

lattice tower to be provided for road, P&T and power line crossing. 

x) Guy insulator shall be used in each stay wire at height not less than 3.0 

meters from the ground. 

xi) Special nuts of self-locking type will be used in stay sets. 

xii) Proper binding of stay wire shall be done. There shall be no gap 

between binding coils of same wire. 100mm gap shall be maintained in 

the binding of two strand of stay wire. Binding of alternate stay wire 

shall be in opposite direction to each other. Proper size of stay and 

other clamps shall only provide. 

xiii) All civil works shall be carried out strictly as per norms using proper 

ratio of Cement concrete of ratio 1:3:6(M-10) 1cement3grit:6 sand with 

25mm graded stone aggregate with smooth finish may be provided. 

xiv) Strut shall be provided at angle of 55 to 60 degree from the ground 

level. Top edge of strut shall be just touch the horizontal base of V-

cross Arm/ Cut point. 

xv) Meggering value of all lines shall not be less than 2000 Mega-ohms 

after completion of work of line & sub-station. 

xvi) Stringing of conductor shall be done properly by using normal pullies 

and chain pulley block. Over tensioning should not be there in any case 

and it should be equal in all conductors having proper sag. 

xvii) Binding on pin insulator shall be done 0.230 M on either side of the 

insulator with one wire 

xviii) Two Nos. PG clamps of standard size as per conductor size shall be 

provided on each jumper. No separate piece of conductor will be 

allowed in jumpering. PG clamps for Dog conductor shall be 3 bolt type. 
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As per Indian Electricity Act, at least three earthing of the line are to be 

done in one Km. length. 

xix) For the proper earthing due care has to be given. The earth lead should 

be tightened with U-Bolt on earth wire or bolted on bracket and the 

earth lead may pass through bolt the hooks of poles. 

xx) The pits for all works including pole erection stay sets, earthings etc. 

shall be excavated by the contractor irrespective of type of soil whether 

it is ordinary or hard rock or any other type of soil. 

xxi) Pole mounted 11/0.4 KV Sub-station complete with transformer, G.O. 

switch, Horn gap fuse sets and lightening arrestors are to be erected as 

per approved drawing of the Nigam. The location for pole mounted S/S 

has to be provided as per load requirements. It should be ensured that 

all live parts are above 12 ft. from the ground. Proper earthing with 

galvanized M. S. Rod for Sub-station as per approved drawing is also to 

be ensured. 

xxii) Erection of LT Distribution Pillar Boxes of 409/160/100 Amps. Capacity 

Each 37”x24” base as per NIGAM standard including excavation, 

bricks, sand, cement, masonry of size 4”x3”x10” and 3‟ in ground and 

1½‟ above road level with muffing to support and mounting the pillar. 

The masonry will have 4”x4” opening 2”below ground level two in the 

rear side and one each in the remaining sides to facilitate entry & exit of 

incoming and outgoing LT cable .However the exact sizes & general 

construction design of the foundation shall be given by the Engineer In-

charge of the contract with in three weeks of the contract agreement 

.The contractor shall take into account this while quoting the rates. 

xxiii) Earthing shall generally be carried out in accordance with the 

requirements of Indian Electricity Rules, 2005 and the relevant 

regulations of the Electricity Supply Authority concerned and as 

indicated below: 

(a) All metallic supports shall be earthed. 

(b) For PCC poles the metal cross-arms and insulator pins shall be 

bonded and earthed at every pole for HT lines. 

(c) All special structures on which switches, transformers, fuses, etc., 

are mounted / likely to mount should be earthed. 

(d) The supports on either side of the road, railway or river crossing 

should be earthed. 

(e) All supports (Steel & PCC) HT lines passing through inhabited 

areas, road crossings and along such other places, where Earthing of all 

poles is considered desirable from safety considerations should be 

earthed. 
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10.0 PROVIDING OF GUYS TO SUPPORTS: 

In spite of careful planning and alignment of line route, certain situations arise where 
the conductor tries to tilt the pole from its normal position due to abnormal wind 
pressure and deviation of alignment, etc. When these cases of strain arise, the pole 
is strengthened and kept in position by guys. One or more guys will have to be 
provided for all supports where there is unbalanced strain acting on the support, 
which may result in tilting/uprooting or breaking of the support. 

Guys are braces fastened to the pole. In this work anchor type guy sets are to be 
used. These guys are provided at (i) angle locations (ii) dead end locations (iii) T - 
off points (iv) Steep gradient locations and (v) where the wind pressure is more than 
50 kg / Sq.mtrs. 

The fixing of guys stays will involve (i) pit digging and fixing stay rod (ii) fastening 
guy wire to the support (iii) Tightening guy wire and fastening to the anchor. The 
marking of guy pit, digging and setting of anchor rod must be carefully carried out. 
The stay rod should be placed in a position so that the angle of rod with the vertical 
face of the pit is 30º/45º as the case may be. 

Before start of erection of Stay sets, required concreting materials like Cement, 
Sand, Stone Chips and Construction water need to be made available near the pit. 

GI Stay wire of size 7/4.0 mm 8.5 kg stay wire per set and 20mm stay rod for 33 KV 
lines and DP whereas 7/3.15 mm 5.5 kg (10 SWG) stay wire per set and 16 mm 
stay rod for 11 KV lines and DP. 

For double pole structure (DP), four stays along the line, two in each direction and 
two stays along the bisection of the angle of deviation or as required depending on 
the angle of deviation are to be provided. 

After concreting of 0.3 cum. mtr per stay, back filling and ramming must be done 
well and appropriate time / days shall be allowed for proper setting. 

The free end of the guy wire/stay wire is passed through the eye of the anchor rod, 
bent back parallel to the main portion of the stay/guy and bound after inserting the 
G.I. thimble, where it bears on the anchor rod. If the guy wire proves to be 
hazardous, it should be protected with suitable asbestos pipe filled with concrete of 
about 2 m length above the ground level, painted with white and black strips so that, 
it may be visible at night. The turn buckle shall be mounted at the pole end of the 
stay and guy wire so fixed that the turn buckles is half way in the working position, 
thus giving the maximum movement for tightening or loosening. 

 

11.0 Conductor Erection: 

Conductor erection is the most important phase in construction. The main 
operations are:- 

(a) Transportation of Conductor to works site. 

(b) Paying and Stringing of Conductor 

(c) Jointing of Conductor 

(d) Tensioning and Sagging of Conductor 

The conductor drums are transported to the tension location. While transporting 

precautions are to be taken so that the conductor does not get damaged / injured. 
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The drum could be mounted on cable drum support, which generally is made from 

crow-bar and wooden slippers for small size conductor drums. The direction of 

rotation of the drum has to be according to the mark in the drum so that the 

conductor could be drawn. While drawing the conductor, it should not rub causing 

damage. The conductor could be passed over poles on wooden or aluminum snatch 

block mounted on the poles for this purpose. 

The mid span jointing is done through compressions or if helical fittings are 

used the jointing could be done manually. After completing the jointing, 

tensioning operation could be commenced. The conductor is pulled through come-

along clamps to stringing the conductor between the tension locations. Sagging of 

conductor has to be in accordance to the Sag Tension chart. In order to achieve it, it 

is preferred to pull the conductor to a tension a little above the theoretical value so 

that while transferring it from the snatch blocks to the pit insulators and to take care 

of temperature variation. Proper sag could achieve. Sagging for HT line is mostly 

done by “Sighting”. A horizontal strip of wood is fixed below the cross-arm on the 

pole at the required sag. The lineman sees from other end and the sag is adjusted 

by increasing or decreasing the tension. The tension clamps could then be finally 

fixed and conductor be fixed on pin-insulators. All fittings, accessories like guys, 

cross-arms, etc., could be checked as they should not have deformed. 

The maximum permissible spans for all the lines of HT and 0.4 KV are prescribed 

according to the design of the supports. Sag-tension charts for these conductors are 

to be followed. 

 

12.0 STRINGING OF CONDUCTOR: 

i) The works include spreading of conductors or HT/LT cables without any 

damages and stringing with proper tension without any kinks / damages 

including binding of conductor at pin points, jumper at cut points etc, and the 

ground and line clearances at road crossings along roads. LT crossing and 

others shall be as per the relevant I.E. rules. 

ii) While transporting conductors drums to site precautions are to be taken so that the 

conductor does not get damaged. The drum shall be mounted on cable drum 

support, The direction of rotation o the drum shall be according to the mark in the 

drum so that the conductor could be drawn, While drawing the conductor, it shall not 

rub causing damage, the conductor shall be passed over poles on wooden or 

aluminium snatch block (pulley) mounted on the poles for this purpose. 

iii) The conductor shall be pulled through come-along clamps to stringing the 

conductor between the tension locations. 

iv) Conductor splices shall not crack or otherwise be susceptible to damage in the 

stringing operation. The contractor shall be used only such equipment/ methods 

during conductor stringing which ensures complete compliance in this regard. All the 
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joints including mid span joints on the conductor and earth wire shall be of the 

compression type in accordance with the recommendations of the manufacturer, for 

which all necessary tools and equipment like compressors dies, etc, shall be 

obtained by the contractor, each part of the joint shall be cleaned by wire brush till it 

is free of rust or dirt, etc, and be properly greased with anti corrosive compound, 

before the final compression is carried out with the compressors. After completing 

the jointing, tensioning operation shall be commenced. 

v) All the joints or splices shall be made at least 15 meters away from the pole 

No. joints of splices shall be made in spans crossing over main roads, 

railways and small rivers, spans. Not more than one joint per sub conductor span 

shall be allowed. The compression type fittings shall be of the self centering type. 

After compressing the joint the aluminum sleeve shall have all corners rounded; 

burrs and sharp edges removed and smoothened. 

vi) During stringing of conductor to avoid any damages to the joint the contractor shall 

use a suitable protector for mid span compression joints in case they are to be 

passed over pulley blocks / aerial rollers. The pulley groove size shall be such that 

the joint along with protection can be passed over it smoothly. 

 

13.0 TENSIONING AND SAGGING OPERATIONS: 

(i) The tensioning and sagging shall be done in accordance with the approved stringing 

charts or sag tables. The “initial” stringing chart shall be sued for the conductor and 

“final” stringing chart for the earth wire. The conductors shall be pulled up to the 

desired sag and left in running blocks for at least one hour after which the sag shall 

be re-checked and adjusted, if necessary before transferring the conductor from the 

running blocks to the suspension clamps. The conductor shall be clamped within 36 

hours of sagging in. 

(ii) The sag will be checked in the first and the last section span for sections up to eight 

spans and in one additional intermediate span for sections with more than eight 

spans. The sag shall also be checked when the conductors have been drawn up 

and transferred from running blocks to the insulator clamps. 

(iii) At sharp vertical angles, conductor and earth wire sags and tensions shall be 

checked for equality on both sides of the angel and running block. The suspension 

insulator assemblies will normally assume verticality when the conductor is 

clamped. Tensioning and sagging operations shall be carried out in calm whether 

when rapid changes in temperature are not likely to occur. 

 

14.0 TAPPING ARRANGEMENT FROM EXISTING 11 KV LINE : 

Tapping of existing 11 KV line shall be taken by providing a horizontal cross arm 

below the existing V cross arm of the pole and mounting disc insulators on it. The 

tapping conductors may be guided by providing pin insulators as required. 
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A new two pole structure shall be erected within 10-15 meters of this tapping pole & 

the new line will emerge from this two pole structure with disc insulators. The 

Tapping pole to the double pole conductor tension should be such that it avoids 

looseness & sag to the extent possible & it should avoid extra tension on the tapping 

pole. 

Alternately, tapping of existing 11 KV line can be done by erecting two single poles 

withV‟ Cross arms & top clamps, just below the line, as such forming a Double Pole 

Structure. The Horizontal cross arm shall be provided below the „V‟ cross arms on 

both poles and disc insulators are mounted on it. The tapping conductors may be 

guided by providing pin insulators as required. 

Wherever the proposed spur line length is more than two km after the tapping an AB 

switch arrangement shall be provided at the double pole for isolation of the line. 

 

15.0 FINAL CHECKING, TESTING AND COMMISSIONING: 

After completion of the works, final checking of the line shall be carried out by the 

Contractor to ensure that all foundation works, pole erecting and stringing have 

been done strictly according to the specifications and as approved by the Owner. All 

the works shall be thoroughly inspected in order to ensure that: 

 

1. Sufficient backfilled earth covers each foundation pit and is adequately 

compacted. 

2. All poles are used strictly according to final approved drawing and are free 

of any defect or damage whatsoever. 

3. The stringing of the conductors has been done as per the desired clearances. 

4. All conductor accessories are properly installed. 

5. All other requirements for completion of works such as fixing of danger plate 

and anti-climbing device have been fulfilled. 

6. The insulation of the line as a whole is tested by the Contractor through 

provision of his own equipment, labor, etc. to the satisfaction of the purchaser. 

7. All poles are properly grounded. 

8. The line is tested satisfactorily for commissioning purpose. 

 

16.0 Anchoring and Providing Guys for Supports 

Guys are to be provided to counter balance the load on the supports due to pulling 

of the conductors, so that the supports remain straight in vertical position without 

bending in any direction. 
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The stays/guys shall be provided at the following locations. 

1. Angle locations 

2. Dead end locations 

3. Tee off points 

4. Steep gradient locations to avoid uplift on the poles 

5. Two numbers storm guys to the central pole between two cut points 

perpendicular to the line direction. 

 

The installation of stay/guy will involve the following works: 

1. Excavation of pit 

2. Fixing of base plate to the stay rod and concreting and back filling of the pit. 

3. Fastening guy wire to the support along with stay clamp and turn buckle, after 

fixing guy insulator(s) as per the drawing. 

4. Tightening guy wire and fastening to the anchor. 

The marking of the guy pit for excavation, the excavation of pits and setting of the 

anchor rod must be carefully carried out. The stay rod shall be placed in a position 

such that the angle of inclination of the rod with the vertical face of the pit is 45o. 

The anchor plate shall be of size 450 x 450 x 75mm, made of RCC with 1:2:4 ratio 

and using 20mm machine crushed granite metal. Alternatively M.S. Plate of size 450 

x 450 x 10mm may also be used. The pit shall be filled with 1:3:6 cement concrete 

using 40mm granite metal. The size of concrete block shall be 450x450x1265mm at 

the bottom covering the anchor plate completely. The concrete shall be cured for 14 

days and balance portion of the pit back filled with earth as per the specification. 

Proper form of moulds adequately braced to retain proper shape shall be used. The 

moulds should be made water tight so that cement cream will not come out. After 

concreting to the required height the top surface should be finished smooth, with 1:6 

slope towards the outer edge to drain off water. 

In wet locations, submerged locations and marshy locations the site shall be 

completely dewatered during concreting and for 24 hours after completion. Moulds 

shall not be removed before a lapse of 24 hours after completion of concreting. After 

removal of form boxes, the concrete surfaces where ever required shall be plastered 

with a rich mix of cement and sand mortar in the shortest possible time. 

After the curing time of concrete is over, the free end of the guy wire is passed 

through the eye of the anchor rod, bent back parallel to the main portion of the guy 

and bound after inserting the G.I. Thimble. The loop is protected by G.I. Thimble 

where it bears on the anchor rod. Where the existence of guy wire proves 

hazardous, it should be protected with suitable asbestos pipe of 50 mm dia. and 2 
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mtr length, filled with concrete, duly painted with black and white stripes with enamel 

paint of approved quality and make, so that it may be visible at night. 

The Turn buckle shall be mounted at the pole end of the stay and guy wire so fixed 

that the eye bolt is half way in the working position, thus giving the maximum 

movement for tightening or loosening. 

Guy insulators shall be provided to prevent the lower part of the guy from becoming 

electrically energised by contact with the upper part of the guy, when the conductor 

snaps and falls on them or due to leakage. No guy insulator shall be located at less 

than 3.5 mts (vertical distance) from the ground. The minimum distance along the 

stay between the point of contact with the pole and the top of stay insulator is 1.8 

mts 

Guy insulators shall comply with IS: 5340. Where stay angles of less than 45o are 

unavoidable the use of stay angles from 30o to 44o or bow guys or flying stays shall 

only be done with the approval of the Engineer. The anchoring and providing of guys 

for supports shall be done as per the drawing. The stay wires used for anchoring 

shall conform to IS: 2141. The individual wire used to form “stranded stay wire” is to 

be of tensile grade 4 having minimum tensile strength of 700N /mm2. 

 

17.0 Do’s and Dont’s 

For the guidance certain DO’S and DONT’S are given below while stringing the 

conductor. 

 

Do’s 

1. Use proper equipment for binding aluminium conductors at all times. 

2. Use skids or similar method for lowering conductor drums from transport. 

3. Examine reel before unreeling for presence of nails or any other object, which 

might damage conductor. 

4. Rotate the reel while unwinding the conductor in the direction marked on the reel. 

5. Grip all strands while pulling out the conductor. 

6. Control the unreeling speed with a suitable braking arrangement. 

7. Use wooden rods for suitable braking arrangement. 

8. Use long straight, parallel jaw grip with suitable liners when pulling 

conductor, thus avoiding nicking or kinking of the conductor. 

9. Use free running sleeves or blocks with adequate grooves for 

drawing / paving conductors. 

10. Use proper sag charts. 
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11. Mark conductors with adhesive tape which will not damage the strands. 

12. Make all splicing with proper tools 

13. Chromate or graphite conducting oxide inhibiting grease, should be applied 

before cleaning with wire brush, where ever jointing takes place. 

 

Dont’s 

1. Do not handle conductor without proper tools at any stage. 

2. Do not pull conductors without ensuring that there are no obstructions on the 

ground. 

3. Do not pull out excess quantity of conductor than is required. 

4. Do not make jumper connections on dirty or weathered conductor; clean the 

conductor using wire brush. 

5. Do not handle aluminium conductor in a rough fashion but handle it with a care it 

deserves. 

 

18.0 Workmanship 

The Contractor shall entirely be responsible for the correct erection of line as per 

specification / approved drawings and their correct setting and alignment, as 

approved by the Engineer. If the supports and DP Structures after the erection are 

found to differ from approved route maps and drawings or to be out of alignment, the 

Contractor shall dismantle and re-erect them correctly at his own cost without 

extension of time. The supports must be truly vertical and in plumb after erection 

and no straining will be permitted to bring them to vertical position. Verticality of 

each support shall be checked by the Contractor and furnished to the Engineer. 

Maximum permissible tolerance is 50 mm in respect of verticality. 

 

19.0 CONSTRUCTION PRACTICE FOR DISTRIBUTION TRANSFORMER SUB-

STATION :  

The contractor shall transport, install, test and commission Distribution 

Transformers. The contractor shall survey the area, fix the location of DT keeping in 

view that DT is close to the centre of the area to be fed as practically possible. 

Contractor shall obtain the owner’s approval for final DT location. The no. of LT 

feeders / service connections to be connected to a particular DT shall be decided 

during detailed physical survey and owner approval will be final. 

The details of the work related to distribution transformer are given below 
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20.0 Earthing arrangement for transformer stations: 

Earthing arrangement for DT shall be as per OUR construction standard earthing 

shall be used to earth LT neutral, LA and the DT body at each DT location. Thus 

three such pits shall be built for each transformer, the location of earth pits and for 

connections to various earth pits, the bidder shall furnish detailed earthing system 

drawing for the DT stations for review and approval. The earth resistance achieved 

shall be less than the stipulated value as per the relevant codes of practice and shall 

be measured and recorded as per approved erection and commissioning 

procedures. 

 

21.0 Electrical connections 

The HT side connections shall be made with ACSR weasel conductor. LT side 

connections shall be made with LT XLPE AB cables. Cables glands of ISI marks 

shall be used for all the cable entries in distribution box. The contractor shall 

properly dress all the LT cables emanating from distribution box. The contractor 

shall provided all jointing material i.e. sleeves etc and carry out all jointing works. 

The cable ends shall be connected using adequate capacity aluminium lugs and 

shall be tightened using bimetallic brasses. 

 

22.0 Protection and isolation 

(a) HT side 

The DTs shall be fitted with DO fuse cum isolators to protect and isolate 

transformer on HT side in case of over current and earth faults. 

(b) LT side 

Electric power from the transformer is drawn through the incomer MCCBs 

provided on LT side to protect the transformer form the faults occurring on LT 

system. 

 

23.0 Connection from distribution Transformer to LT Cable 

For extension of supply from Distribution box to overhead AB Cable/Insulated 

conductor the arrangement shall be as described below: 

1. Bearer/Messenger wire of LT AB cable shall be anchored through dead end 

clamp arrangement on master pole which is at a distance of 5 meter from 

transformer DP. 

2. Extra length of continuous cable along with messenger / bearer wire shall be 

properly dressed and taken in to MCCB, using bimetallic clamp of appropriate 

size / quality. 
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24.0 Distribution Line Locations: 

24.1 The route selected for a distribution line shall be such that it will find the lowest 

cost considered over a period of years, consistent with accessibility for easy 

maintenance etc. This includes many considerations such as original cost, tree 

trimming, freedom from vehicular damages as for as possible, availability for 

future service. 

24.2 The line should be routed whenever possible to avoid natural obstacles such 

as steep hills or valleys, swamps, lakes, thick forests, rivers etc. Lines should 

be located at a safe distance from buildings and from possible fire, proximity to 

traffic and other hazards, Lines shall not cross school playgrounds, cemetery, 

except under special circumstances, Lines should be away from the building 

containing explosives. 

24.3 Transportation cost constitute a major portion of the construction cost, As such, 

while finalizing the route alignment, it may be ensured that extra cost involved 

due to additional lead for transportation of the material should be as low as 

possible. 

 

25.0 Right of way: 

Considering the case of maintenance and avoiding the problems of right of way. It is 

always preferable to lay the distribution lines along the roads; this will not always be 

possible considering the cost involved due to the extra length of lines etc, in which 

case, the line will have to be run on private lands or property. 
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SECTION-IV 
 

PRE QUALIFICATION REQUIREMENT 
(JODHPUR VIDYUT VITRAN NIGAM LIMITED) 

1.0 GENERAL: 

The Bidders shall become eligible on satisfying the following „Bid Qualification 

Requirements‟ and on production of the required documentary evidences along with 

the Tender. The tender shall be filled by a single bidder. 

2.0 ELIGIBILTY: 

i) The bidder should possess class “A/B” Electrical License issued by Electrical 

Inspectorate of Govt. of Rajasthan. If the bidder owns a license other than Raj 

state, he will have to obtain it within three month after award of contract, failing 

which award may be cancelled. An undertaking on Non-Judicial Stamp Paper 

Rs.100/- to this effect is to be furnished along with bid. 

ii) The bidder must be registered with any Govt. department (State/Central/ Power 

utilities). 

iii) The Bidder should be an electrical contractor who regularly undertakes electrical 

projects and has adequate technical knowledge and practical experience of 

similar nature of works. 

The bid shall be evaluated on the following qualification criteria. Any bidder 

if fails in any criteria shall be considered as disqualified. 

iv) The bidder must not be blacklisted/ debarred/ under business relation severed by 

any State/Central Govt./PSU/ Power utilities on the date of bid submission. The 

bidder should provide an undertaking (self-certificate) in prescribed format in this 

regard. 

2.1 WORK EXPERIENCE: 

Bidders having good experience of successful completing various Electrical projects 

directly in Govt. organizations/ Power utility during last 5 (five) preceding financial 

years i.e. 2016-17, 2017-18, 2018-19, 2019-20 and 2020-21 of following activities. 

i) Erection / Construction of 33 KV / 11 KV overhead lines. 

ii) Laying / Construction of 33 KV / 11 KV underground cables. 

iii) Erection / Construction of 33/11KV sub stations 

The bidder must have experience of erection work executed (completed) of amount 

not less than 25% of the estimated cost of the lot in any one year during last 

5(five) preceding financial years, i.e., 2016-17, 2017-18, 2018-19, 2019-20 and 

2020-21. If a bidder submit bid in more than one lot at a time, his cumulative 

experience shall be counted for evaluation of his qualification experience. 

In support of the works executed as stated above, the bidder is required to furnish a 

list of work orders executed during last 5(five) preceding financial years i.e., 2016-
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17, 2017-18, 2018-19, 2019-20 and 2020-21 in the prescribed format given at 

Schedule –3(B) duly supported by the following documents attested in respect of 

each work executed:- 

i) Detailed work order(s). 

ii) Satisfactorily work completion certificate issued by concerned officer not below 

the rank of Executive Engineer (in case of orders of / State Electricity Boards / 

Other Govt. agencies like Housing Board, Development Authorities, and 

RIICO etc. The completion certificates should also be Sealed & Signed by the 

participated bidders. 

 

2.2 TURN OVER: 

The annual average turnover for best three of last five(5) preceding financial years 

i.e. 2016-17, 2017-18, 2018-19, 2019-20 and 2020-21 should be at least 25 % of 

the estimated cost of erection work duly certified by Chartered Accountant of 

India (ICAI) along with his/her membership No. (ICAI) & UDIN and the bidder shall 

also furnish the audited financial statement. 

3.0 OTHER CONDITIONS: 

i) Each up-Loaded paper/documents should be self-attested duly sealed & 

Signed by the bidders. 

ii) The conditional bids shall not be considered. If false/ fraud is found in the 

submitted documents then bidder shall be held solely responsible for this & 

action shall be taken against the bidder as per provision of 

GCC/Act/Contractual obligations. 

 

 

THE OFFERS OF BIDDERS NOT SATISFYING THE ABOVE “BID QUALIFICATION 

REQUIREMENTS” SHALL BE REJECTED. 
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Jodhpur Vidhyut Vitran Nigam Limited 
Office of the Zonal Chief Engineer (BMR-Zone)  

New Power House, BARMER- 344001 (Rajasthan) 
Tel. No.: 02982-220674 

 

 

SECTION- V (Schedule & Forms) 
 
 

 

   INDEX  

    
S. No   Description 

  

1. Bid proposal form 
  

2. Schedule-1  (Commercial Terms & Conditions) 
   

3. Schedule-2 (Technical Terms & Conditions) 
  

4. Schedule-3A (Qualification Requirements Details) with preference of lots. 
  

5. Schedule-3B  Details of Works Executed during last five financial years 

  

6. Schedule-4 ( Work Completion Schedule) 

   

7. Schedule-5 (List of Equipment’s and Technical Hands) 
   

8. Schedule-6 (Check List For Bid Qualification  ) 
   

9. Schedule-7 (Checklist For Commercial Terms) 
  

10. Schedule-8 (Tax/GST Structure) 
  

11. Schedule-9 (Self Declaration of non-Blacklisting/Debarment/Business relation 
 severement)    

12. MAS Account Format 
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BID PROPOSAL FORM 
 

Bid Proposal form for the works of“ -------------------------------------------------------------------------  
…………………………………………………………………………. …………………… on Labour  
Rate Contract) basis under TN-TW/01 of Jodhpur Discom” 

 

To, 
 

The Zonal Chief Engineer (Barmer-Zone), 
 

Jodhpur Vidyut Vitran Nigam Limited, 
 

BARMER 
 

Dear Sir, 
 

With reference to your invitation for bids against bid specification No. JDVVNL/SETW/TN 604 
we agree for execution of electrical work for erection, testing & commissioning on labour rate per 
bidding documents downloaded by us on prices, terms & conditions mentioned hereunder:-  

1. The prices as mentioned in under Section-V of “ G -Schedule of prices / Rates (furnished in 

separate cover-III to be filled online)“PRICE BID”) are “FIRM” in all respect and GST if 

applicable shall be paid extra on production of documentary evidence at the time of 

submission of bill. 
 

2. The prices quoted are valid for a period of 120 days from the date of opening of “techno- 
 

commercial bids 
 

(a) GST for Labour/ Erection work. 
 

(b) Other new taxes if any, subsequent to bid opening shall be payable extra at the 

applicable rates within contractual completion/extended period only. 
 

3. Any statutory variation in the taxes during contracted completion period shall be to Nigam’s 

account. 
 

4. We have noted the standard terms of payment and undertake to abide by the same. 
 

5. We have also noted that conditional offers shall be rejected. 
 

6. We have also noted that erection losses are not admissible as these works are on total 

electrical in nature. 
 

7. The erection work shall strictly be in accordance with work completion schedule as given in 

the Schedule-4. In case we fail to complete the work as indicated therein we shall pay recovery 

as per “Delay in execution ” clause of the specification. 
 

8. We shall carry out the work as per the norms of safety, clearances prescribed in IEA, Rules 

& Codes etc. 
 

9. We confirm that we agree to adhere to all the commercial terms & conditions as well as the 

technical stipulation of your specification No. JDVVNL/SE/TW/TN-01) and there is no deviation. 

Such acceptance has also been confirmed in prescribed Schedule enclosed herewith. We 

confirm that we are qualified for bidding in terms of Qualification Requirements specified in the 

bidding documents and have submitted the requisite qualification Certificate & data/ documents 

with the bid. 
 

10. The fact of submission of bid to the JDVVNL shall be deemed to constitute an agreement 

between the bidder and concern circle SE(O&M) whereby such bid shall remain open for 

acceptance by the JDVVNL and Bidder shall not have option to withdraw his offer, impair or 

derogate the same. If the Bidder is notified during the period of validity of bid that his bid is 

accepted by the JDVVNL, he shall be bound by the terms of agreement constituted by his bid 
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and such acceptance thereof by the JDVVNL, until formal contract of the same bid has been 

executed between him and the JDVVNL in replacement of such agreement. 
 

11. We understand that you are not bound to accept the lowest or any bid you may receive. 
 

Encl:-Schedule- 1 to 8 along with supporting documents. 
 
 

 

Yours faithfully, 
 

Place: 
 

Date: 
 
Signature 

 

 

Name & Designation 

 

 

with 

 

 

seal 

 

 

of 

 

 

the 

 

 

firm 
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SCHEDULE-1 
 
 

 

COVER II (PART A) 
 

Commercial Terms & Conditions 
 

Bidder's Name & Address: 
 

To, 
 

The Zonal Chief Engineer (BMR-Zone), 

 

Jodhpur  Vidyut  Vitran Nigam Limited 

 

BARMER-344001 
 
 
 
 

Sub: Confirmation for “No Deviation” in Commercial terms & conditions of package No. 

JDVVNL/ZCE/BMR-ZONE /TN-01 
 

Dear Sir, 

 

We hereby confirm that there is no deviation in commercial terms & conditions stipulated 

in the bidding documents and we are agreed to adhere the same strictly. 

 
 

 

Yours faithfully, 
 
 
 
 
 

(Signature)……........................... 
 

Date 

 

: 
 

 

Place 

 

 

: 

 

 

(Name)........................... 
 

 

(Designation).............................. 

 

(Common Seal)....................... 



JdVVNL/ZCE/BMR ZONE/Tender Specs LRC-08/2022-23 

Page 75 of 86 
 

SCHEDULE-2 
 

COVER II (PART A) 
 

Technical Terms & Conditions 
 

Bidder's Name & Address: 
 

To, 
 

The Zonal Chief Engineer (BMR-Zone), 

 

Jodhpur Vidyut Vitran Nigam Limited 

 

BARMER-344001 
 
 
 
 

Sub : Confirmation for “No Deviation” in Technical terms & conditions of package No.  
JDVVNL/ZCE/BMR-ZONE/TN-01 

 

Dear Sir, 

 

We hereby confirm that there is no deviation in technical terms & conditions stipulated in 

the bidding documents and we are agreed to adhere the same strictly. 

 
 
 
 
 
 
 
 

 

Yours faithfully, 
 

(Signature) ……........................... 
 

 

Date : 
 
 
 

 

Place 

 
 
 

 

: 

 
 
 

 

(Name) 

 
 
 

 

........................... 
 

 
(Designation) 

 

 
.............................. 

 

(Common Seal)....................... 
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SCHEDULE - 3 (A) 
 

COVER II (PART A) 

 

Qualification Requirements Details 
 

Bidder's Name & Address: 
 

To 
The Zonal Chief Engineer (BMR-Zone), 

 

Jodhpur Vidyut Vitran Nigam Limited 

 

BARMER-344001 
 

 

Dear Sir(s), 

 

We hereby declare that we are qualified for bidding in reference to “Qualification 

Requirements” of the bidding documents No.ZCE(BMR-ZONE)/TN-01 and submit the following 

certificate(s) /documents in support of the above :- 
 

1. 
 

2. 
 

3. 
 
 

 

Note: 

 

1. Furnishing of a certificate issued by a registered chartered Accountant certifying fulfilment 

of specified qualification requirements is essential. The name, stamp and the registration 

no. of the Charted Accountant are necessary of the Certificate.  
2. Copy of Valid Contractor License. 

 
 
 

 

Date:  
Name & Designation 

Place: (With seal of the firm) 
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SCHEDULE - 3 (B) 
 

COVER II (PART’A’) 

 

Qualification Requirements Details 
 

Bidder's Name & Address: 
 

Details of Works Executed during last five financial years  
(2016-17, 2017-18, 2018-19, 2019-2020 and 2020-21)  
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Value of work actually executed 

(as per completion certificate) 

during last Five financial Year 

wise 

(2016-17, 2017-18, 2018-19, 
2019-20 and 2020-21) 

(Amt. in Rs. Lacs) Remarks 
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TOTAL        
 
 

Note: 
 

(1) Copy of each work order, G-schedule & completion report been closed. 
 

(2) Completion report must be certified by a technical officer only,aspercl.No.1(c)(iii)of Qualification 

Requirement and should also be duly attested by Notary Public/self attested and sealed by the 

bidder 
 

(3) Furnishing of the completion report of works executed specially indicating the amount 

thereof, inessentials the qualification of the bidder shall be determined on this basis. The 

Work experience shall not be counted on account of non-furnishing of such documents. 
 

(4) The above details shall also be certified by the Chartered Accountant with 

their membership No. 

 
 
 

(Signature)............................... 
 

Date: 

 

(Name)...............................  
Place: 

Designation.............................. 
 

(Common Seal)............................ 
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SCHEDULE- 4 
 

COVER II (PART A) 

 

Work Completion Schedule 
 

Bidder's Name & Address: 
 

To 
The Zonal Chief Engineer (BMR-Zone), 

 

Jodhpur Vidyut Vitran Nigam Limited 

 

        BARMER-344001 
   
 
 

Dear Sir(s), 

 

We hereby declare that the following Work Completion Schedule shall be followed by us in 

erection and commissioning the material/ equipment’s for works as detailed in the 

“SCHEDULE-G” under Section-V of package. JDVVNL/BMR-ZONE/TN-TW-01 

 

S. No. Stage  Period in months 
    

1 Commencement  The execution of  work  shall be  commenced 

    within 15 days from the date of issue of 

    LOI 
     

2 Completion of   

 erection, testing and 
As per Annexure-A (enclosed) thereafter  commissioning  of ordered   

 Work    

     
 
 
 
 
 
 

 

Date: 

 
 
 
 
 
 

 

(Signature)…………………… 
 

Place: 
 
(Name)……………………….. 

 
(Designation)…………………  
(Common Seal)……… 
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SCHEDULE-5 
 

COVER II (PART’A’) 

 

List of Equipment’s and Technical Hands 
 

Bidder's Name & Address: 
 

To, 
 

The Zonal Chief Engineer (BMR-Zone), 

 

Jodhpur Vidyut Vitran Nigam Limited 

 

BARMER-344001 
 
 
 
 

 

Dear Sir(s), 
 

We hereby declare that we have sufficient men & machinery for successful execution of 

electrical work against this bid enquiry, the details of which are given as under:- 

 

------------------------------------------------------------------------------------------------------------------- 
 
 
 
 
 
 

-------------------------------------------------------------------------------------------------------------------- 
 

. 
 
 

 

Date: (Signature)…………………… 

Place: (Name)…………… 
  

 (Designation)………………… 

 (Common Seal)………… 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



JdVVNL/ZCE/BMR ZONE/Tender Specs LRC-08/2022-23 

Page 80 of 86 
 

 
 
SCHEDULE-6 

COVER II (PART’A’) 

 
CHECK LIST FOR BID QUALIFICATION 

 

(TO BE PROVIDED IN “COMMERCIAL AND TECHNICAL BID”) 

  Particulars Bidder’s 

Sr. No.   response 
   

1. Name and Address of the Firm/Company  

   

2. Address of the Registered office, Phone Nos. etc  

   

3. Address of the Factory/Works, Phone Nos. etc.  

    

4. Fax No. for correspondence   

   

5. Whether  the bidder  is old/contractor  to the  JDVVNL/Rajasthan Yes / No 

 DISCOMS for similar type of electrical works.  
   

6. Whether the copies of orders executed during the last five years in Yes / No 

 respect of such type of works.(as per schedule 3A)  
   

7. Whether performance certificates from the end users enclosed Yes / No 
   

8. Annual Turnover of the Bidder for the last five years duly certified by Yes / No 

 CA’s   

 2016-17   

 2017-18   

 2018-19   

 2019-20  

 

 

 2020-21   
   

9. a) Whether documentary evidence produced for the annual turn over Yes / No 
   
10. Electrical Contractor License (A/B) [G.O.R] Yes/No 

   

11. Work experience as per qualification requirement enclosed or not? Yes/No 

    

DATE : 

 
 
SIGNATURE OF THE BIDDER  

PLACE: NAME :  

  STATUS IN THE COMPANY  

  (AFFIX SEAL OF THE COMPANY)  
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SCHEDULE- 7 

 
COVER II (PART A) 

 

CHECK LIST FOR COMMERCIAL TERMS 
 

 

(TO BE PROVIDED IN “COMMERCIAL AND TECHNICAL BID”)  
 

 
 
 
 

 

   

1. 
BID SECURITY: 

Rs.----------  
  

 (i) Amount Bank Draft / Banker’s 
 (ii) Mode of payment cheque  

 
 
 
 

 

 
Whether the offer is valid for a period of 120 

Yes / No 
  

 (one hundred twenty) days from the date of  

2. 
opening of 
commercial/Technical bids   

    

     

 PRICE:    

 i) Whether quoted FIRM price  valid  for  the  

 entire contract period and GST if applicable                      Yes / No     

           
   shall be paid   extra   on production of 

3. 
documentary evidence. 

  
    

 
 
 
 
 
 
 

 

DATE :                           SIGNATURE OF THE BIDDER 
 

PLACE:                     NAME : 
 

                                                                                                         STATUS IN THE COMPANY 
 
                                                                                                                   (AFFIX SEAL OF THE COMPANY) 
 

Sl.No. Particulars Bidder’s response 
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SCHEDULE-8 
 
 

 

COVER II (PART A) 

 

Confirmation/ declaration regarding GST or any other Taxes 
 

Bidder's Name & Address: 
 

To, 
 

The Zonal Chief Engineer (BMR-Zone), 

 

Jodhpur Vidyut Vitran Nigam Limited 

 

BARMER-344001 
 
 
 
 

Sub : Confirmation/ declaration regarding GST,   or any other Taxes 

of package No. JDVVNL/ZCE/BMR/TN-01  
 

Dear Sir, 

 

We hereby confirm that the quoted prices of erection of material/ equipment under 

package No. JDVVNL/ZCE/BMR/TN-01 are exclusive of GST & including fright & insurance 
 

charges and also inclusive of all type of required local transportation from and to JDVVNL 

stores to temporary storage/ site as per the various provisions of the bidding document. 

 
 

 

Yours faithfully, 
 

(Signature) 
 

……........................... 
 

 

Date 

 

 

: 

 

Place 
 

: 
 

(Name) 
 

...........................  
(Designation) 

 
.............................. 

 

(Common Seal)....................... 
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SCHEDULE-9 
 

Self Declaration of non Black listing/Debarment/Business relationseverement 
 
 

 

To, 
 

The Zonal Chief Engineer (BMR-Zone), 

 

Jodhpur Vidyut Vitran Nigam Limited 

 

BARMER-344001 
 
 
 

In reference to the tender ref. no 01 dated………………..as an owner/partner/director of 

……………………………………..I/We hereby declared that our company/firm 

…………………………… is not having any pending litigation, is not blacklisted/debarred & 

business relation are not severed with any State/Central Govt. /PSU/ Power utilities on the 

date of bid submission. 

 

If this declaration found to be incorrect then without prejudice to any other action 

that may be taken, my/our security may be forfeited in full & the tender if any to the extend 

accepted may be cancelled. 
 

Thanking you, 

 

Yours faithfully, 
 
 
 
 

(Signature)……...........................  
:  

Date 

 

(Name) …………………………… 

Place : 
(Designation & Common 
Seal)........................... 
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 Scope of Work Annexure-A 

S. 
No. 

Tender 

No. 

Name 
of 

Circle 

 

Name of 

Sub-station 

Name of 

Sub- Division 

Name of Work 

 

33 KV Line 
Length  

11 KV I/C 
Line 

Length 

Estimated 
Cost of work 

(in Rs.) 

Completion 
Period 

including 
survey  

1 2 3  4 5 6 7 8 9 

1 
TN 

  08 

BARME
R 

 

 
 

 
 

GUDAMALAN
I 

CHHOTU 

“(A) CONSTRUCTION OF 33/11 KV, 1X 3.15 MVA 

SUB-STATION AT CHHOTU (B) ERECTION OF 

5.97 KM S/C 33 KV LINE WITH ACSR DOG 
CONDUCTOR FROM 33/11KV SUB-STATION AKB 

TO PROPOSED SUB-STATION CHHOTU (C) 
ERECTION OF 11 KV I/C LINE 3.20 KM FROM 

PROPOSED CHHOTU SUB-STATION UNDER SUB-
DIVISION, (O&M) GUDAMALANI,  CIRCLE 

BARMER ON LABOUR RATE BASIS (2020) 

against TNTW-460 vide letter No: 

JDVVNL/SE(TW)/XEn(TW)/TNTW-460/D. 2820 
Dated 21-10-2020” 

 

5.97KM 3.20KM 8,98,712/- 90 days 
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